OCT 21, 2003 02:40 PM

MECKLENBURG

TIPNO  R-2248D 34410.3.28 200PM 1/ 58 001
FED AID NO NHF-485(4) 8.782 KM OCT 212003 200719
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN

CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 4700000.00 4469000.00 4500000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 600000.00 575000.00 2500000.00

0003 0000700000-N SP  FIELD OFFICE Lump Sum 59121.39 100000.00 40000.00

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 866873.09 912000.00 1500000.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 12484.85 24969.70 11000.00 22000.00 7500.00 15000.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1030.00 3090.00 3000.00 9000.00 1000.00 3000.00

0007  0022000000-M 225 UNCLASSIFIED EXCAVATION 2,377,000 M3 3.15 7487550.00 4.50 10696500.00 5.00 11885000.00

0008 0029000000-N SP  REINF BRG APPR *sxxxr Lump Sum 29131.31 10100.00 13813.11
(12+48 Y-1)

0009 0029000000-N SP  REINF BRG APPR *sxxxrs Lump Sum 31212.12 9900.00 17194.59
(13+09 Y-6)

0010 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 37454.55 13200.00 18757.75
(13+56 RP2A)

0011 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 39535.36 20600.00 30050.67
(13+60 Y-2)

0012  0029000000-N SP  REINF BRG APPR *sxxxr Lump Sum 37454.55 19200.00 2571215
(16+30 Y-9)

0013  0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 37454.55 10000.00 20001.89
(16+97 RP2D)

0014 0029000000-N SP  REINF BRG APPR **sxxxrx Lump Sum 15606.07 5200.00 5582.66
(21+14 RP2BD)

0015 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 30171.72 10200.00 22490.16
(22+35 RP2CA)

0016 0029000000-N SP  REINF BRG APPR **sxxxrx Lump Sum 36414.15 15300.00 8421.85
(26+44 RP2BD)

0017  0029000000-N SP  REINF BRG APPR **sxxxr Lump Sum 34333.33 14400.00 15408.15
(30+25 Y-4)

0018 0029000000-N SP  REINF BRG APPR *sxxxrs Lump Sum 34333.33 13000.00 13238.88
(310+16 EBL)

0019  0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 32252.52 13000.00 14036.42
(310+17 WBL)

0020 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 33292.93 18800.00 16939.40
(327+91 WBL)

0021 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 34333.33 18800.00 17417.92
(327+95 EBL)

0022 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 34333.33 13800.00 15822.86
(366+49 EBL)

0023 0029000000-N SP  REINF BRG APPR *xxxxr Lump Sum 38494.95 13800.00 14802.04
(366+52 WBL)

0024 0029000000-N SP  REINF BRG APPR **sxxxr Lump Sum 38494.95 21100.00 13175.09
(369+47 EBL)

0025 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 37454.55 18400.00 15854.77
(369+50 WBL)

0026 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 30171.72 10900.00 9570.27
(66+56 CD-WBL)

0027 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 27050.51 12800.00 10718.70
(69+59 CD-WBL)

0028 0036000000-M 225 UNDERCUT EXCAVATION 42,500 M3 6.05 257125.00 5.00 212500.00 7.50 318750.00

0029 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 18.37 18370.00 15.00 15000.00 15.61 15610.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 2/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA
0030 0134000000-M 240 DRAINAGE DITCH EXCAVATION 19,000 M3 5.35 101650.00 5.00 95000.00 6.16 117040.00
0031 0141000000-M 240 BERM DITCH CONSTRUCTION 1525 M 415 6328.75 5.00 7625.00 6.65 10141.25
0032 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 26,300 M2 3.35 88105.00 2.50 65750.00 3.56 93628.00
0033  0177000000-M 250 BREAKING OF EXT ASPH PVMT 14,800 M2 1.05 15540.00 2.00 29600.00 0.83 12284.00
0034 0192000000-N 260 PROOF ROLLING 123 HR 262.40 32275.20 200.00 24600.00 329.78 40562.94
0035 0195000000-M 265 SELECT GRANULAR MATERIAL 55,600 M3 26.01 1446156.00 21.00 1167600.00 9.22 512632.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 50,000 M2 2.14 107000.00 2.00 100000.00 0.79 39500.00
0037  0255000000-M SP  GENERIC GRADING ITEM (MTN) 3,000 MTN 21.33 63990.00 21.00 63000.00 14.24 42720.00
SELECT MATERIAL, CLASS VI
0038  0255000000-M SP  GENERIC GRADING ITEM (MTN) 27,000 MTN 32.03 864810.00 21.00 567000.00 8.48 228960.00
SELECT MATERIAL, CLASS VI
0039 0312000000-M 300 SELECT MATERIAL IV 1,950 MTN 7.82 15249.00 17.00 33150.00 15.62 30459.00
0040 0318000000-M 300 FND CONDIT MAT'L MIN STR 4,190 MTN 18.91 79232.90 17.00 71230.00 17.84 74749.60
0041 0343000000-M 310 375MM SIDE DRAIN PIPE 722 M 64.83 4680.73 75.00 5415.00 52.42 3784.72
0042 0344000000-M 310 450MM SIDE DRAIN PIPE 6 M 78.09 468.54 82.00 492.00 56.72 340.32
0043  0345000000-M 310 600MM SIDE DRAIN PIPE 336 M 99.11 3330.10 98.00 3292.80 68.99 2318.06
0044 0360000000-M 310 300MM RCP CULV CLASS llI 624 M 86.55 5400.72 70.00 4368.00 50.65 3160.56
0045 0366000000-M 310 375MM RCP CULV CLASS I 38916 M 72.72 282997.15 70.00 272412.00 56.22 218785.75
0046 0372000000-M 310 450MM RCP CULV CLASS llI 29386 M 82.90 243609.94 84.00 246842.40 88.90 261241.54
0047 0378000000-M 310 600MM RCP CULV CLASS I 1,7984 M 104.45 187842.88 103.00 185235.20 98.29 176764.74
0048 0384000000-M 310 750MM RCP CULV CLASS llI 20136 M 133.89 269600.90 135.00 271836.00 165.26 332767.54
0049 0390000000-M 310 900MM RCP CULV CLASS I 460.8 M 165.69 76349.95 172.00 79257.60 164.48 75792.38
0050 0396000000-M 310 1050MM RCP CULV CLASS III 5412 M 198.18 107255.02 210.00 113652.00 302.35 163631.82
0051 0402000000-M 310 1200MM RCP CULV CLASS III 2424 M 244.01 59148.02 266.00 64478.40 261.03 63273.67
0052 0408000000-M 310 1350MM RCP CULV CLASS Il 2772 M 297.79 82547.39 322.00 89258.40 316.09 87620.15
0053  0414000000-M 310 1500MM RCP CULV CLASS III 1248 M 352.43 43983.26 376.00 46924.80 361.25 45084.00
0054 0420000000-M 310 1650MM RCP CULV CLASS Il 3804 M 420.12 159813.65 450.00 171180.00 494.79 188218.12
0055 0448000000-M 310 :;;,\(A)?)AMTVIC)P CULV CLASS IV 1284 M 300.61 38598.32 291.00 37364.40 317.32 40743.89
0056 0448000000-M 310 (451\3m '\I/T)CP CULV CLASS IV 126 M 104.38 13151.88 88.00 11088.00 60.75 7654.50
0057 0576000000-M 310 ***MM CS PIPE CULV ***MM 48 M 71.57 343.54 76.00 364.80 71.71 344.21
(400MM, 1.63MM)
0058 0576000000-M 310 ***MM CS PIPE CULV ***MM 768 M 81.77 6279.94 80.00 6144.00 57.42 4409.86
(450MM, 1.63MM)
0059 0576000000-M 310 ***MM CS PIPE CULV ***MM 516 M 112.98 5829.77 125.00 6450.00 122.77 6334.93
(800MM, 2.01MM)
0060 0576000000-M 310 ***MM CS PIPE CULV ***MM 96 M 133.58 1282.37 145.00 1392.00 133.89 1285.34
(900MM, 2.01MM)
0061 0706000000-M 310 300MM BCCSP B 1.63 516 M 68.88 3554.21 68.00 3508.80 51.77 2671.33
0062 0708000000-M 310 400MM BCCSP B 1.63 5492 M 79.07 43425.24 78.00 42837.60 58.01 31859.09
0063 0714000000-M 310 450MM BCCSP B 1.63 4236 M 94.12 39869.23 87.00 36853.20 66.25 28063.50
0064 0720000000-M 310 600MM BCCSP B 1.63 72 M 113.69 8185.68 104.00 7488.00 71.88 5175.36
0065 0732000000-M 310 900MM BCCSP B 2.01 72 M 140.84 1014.05 161.00 1159.20 178.69 1286.57
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MECKLENBURG
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FED AID NO NHF-485(4) 8.782 KM OCT 212003 200719
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
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CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA
0066 0738000000-M 310 1000MM BCCSP B 2.77 132 M 187.29 2472.23 200.00 2640.00 202.59 2674.19
0067 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 1323.93 2647.86 420.00 840.00 600.26 1200.52
(1000MM, 2.77MM)
0068 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 1042.59 2085.18 340.00 680.00 448.68 897.36
(900MM, 2.01MM)
0069 0805000000-M 310 300MM BCCSP ELB B 1.63 8 EA 229.25 1834.00 137.00 1096.00 116.63 933.04
0070 0806000000-M 310 400MM BCCSP ELB B 1.63 72 EA 278.46 20049.12 154.00 11088.00 132.91 9569.52
0071 0807000000-M 310 450MM BCCSP ELB B 1.63 44 EA 340.11 14964.84 167.00 7348.00 197.24 8678.56
0072 0808000000-M 310 600MM BCCSP ELB B 1.63 12 EA 559.66 6715.92 200.00 2400.00 216.31 2595.72
0073  0995000000-M 340 PIPE REMOVAL 1,260 M 15.74 19832.40 30.00 37800.00 47.24 59522.40
0074 1000000000-M 462 150MM SLOPE PROTECTION 4,070 M2 37.08 150915.60 60.00 244200.00 43.93 178795.10
0075 1011000000-N 500 FINE GRADING Lump Sum 802831.06 900000.00 568499.40
0076 1044000000-M 501 LIME TRTD SOIL (SLURRY) 280,700 M2 1.88 527716.00 1.80 505260.00 1.80 505260.00
0077 1066000000-M 501 LIME FOR LIME TRTD SOIL 3,090 MTN 141.17 436215.30 135.00 417150.00 135.00 417150.00
0078 1077000000-M SP  #57 STONE 140 MTN 21.33 2986.20 19.00 2660.00 12.51 1751.40
0079 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 20.57 10285.00 15.00 7500.00 12.23 6115.00
0080 1121000000-M 520 AGGREGATE BASE COURSE 97,370 MTN 14.64 1425496.80 14.00 1363180.00 14.00 1363180.00
0081 1176000000-M 542 (ww |\%OIL CEMENT BASE 120,300 M2 1.78 214134.00 1.70 204510.00 1.70 204510.00
0082 1187000000-M 542 PC FOR SOIL CEMENT BASE 3,650 MTN 104.57 381680.50 100.00 365000.00 100.00 365000.00
0083  1198000000-M SP AGGREGATE FOR SOIL CEM B 1,650 MTN 21.63 35689.50 15.00 24750.00 10.00 16500.00
0084 1209000000-M 543 ASPHALT CURING SEAL 272,700 L 0.37 100899.00 0.35 95445.00 0.36 98172.00
0085 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 17.90 17900.00 15.00 15000.00 18.19 18190.00
0086 1231000000-M 560 SHOULDER BORROW 61,100 M3 8.72 532792.00 0.01 611.00 7.33 447863.00
0087 1275000000-M 600 PRIME COAT 16,850 L 0.37 6234.50 0.36 6066.00 0.40 6740.00
0088 1489000000-M 610 ASP CONC BASE CRS B25.0B 76,734 MTN 30.77 2361105.18 30.40 2332713.60 33.36 2559846.24
0089  1491000000-M 610 ASP CONC BASE CRS B25.0C 10,854 MTN 30.51 331155.54 30.15 327248.10 35.78 388356.12
0090 1498000000-M 610 ASP CONC INTR CRS 119.0B 20,167 MTN 32.34 652200.78 31.93 643932.31 34.09 687493.03
0091 1503000000-M 610 ASP CONC INTR CRS 119.0C 10,731 MTN 31.30 335880.30 30.90 331587.90 35.25 378267.75
0092 1519000000-M 610 ASP CONC SURF CRS S9.5B 41,056 MTN 32.60 1338425.60 32.19 1321592.64 33.46 1373733.76
0093  1523000000-M 610 ASP CONC SURF CRS $9.5C 2,750 MTN 34.69 95397.50 34.25 94187.50 34.72 95480.00
0094 1539000000-M 610 ASP CONC SURF CRS S12.5C 5,473 MTN 33.38 182688.74 32.96 180390.08 35.04 191773.92
0095 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,888 MTN 250.37 1974918.56 247.20 1949913.60 199.92 1576968.96
0096 1565000000-M 620 ASP FOR PLANT MIX PG70-22 480 MTN 266.02 127689.60 262.65 126072.00 216.76 104044.80
0097  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 140 MTN 159.65 22351.00 150.00 21000.00 230.00 32200.00
0098 1847000000-M 710 (Sol\gm J)CC PVMT THRU LNS 268,400 M2 37.77 10137468.00 38.00 10199200.00 32.46 8712264.00
0099 1869000000-M 710 (Sol\gm J)CC PVMT MISC 2,800 M2 65.06 182168.00 56.95 159460.00 40.38 113064.00
0100 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 13116.28 31000.00 18000.00
0101 1913000000-M 720 gggﬁ N?)HDRS ADJ ***MM PVM 32,000 M2 46.69 1494080.00 38.86 1243520.00 32.46 1038720.00
0102 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20986.04 25750.00 17000.00
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MECKLENBURG
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NORFOLK, VA LYNCHBURG, VA ATLANTA, GA
0103  2022000000-M 815 SUBDRAIN EXCAVATION 7,100 M3 9.93 70503.00 11.00 78100.00 5.00 35500.00
0104 2033000000-M 815 SUBDR FINE AGGREGATE 1,050 M3 36.60 38430.00 38.50 40425.00 31.71 33295.50
0105 2044000000-M 815 150MM PERF SUBDR PIPE 2,500 M 10.46 26150.00 16.50 41250.00 7.61 19025.00
0106 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 250 EA 16.73 4182.50 0.55 137.50 15.25 3812.50
0107 2066000000-N 815 CONC PAD SUBDRN OUTLET 17 EA 198.68 3377.56 155.00 2635.00 131.38 2233.46
0108 2077000000-M 815 150MM OUTLET PIPE (SD) 34 M 18.82 639.88 17.00 578.00 21.34 725.56
0109 2099000000-M 816 SHLDR DRAINS 21,600 M 9.20 198720.00 7.70 166320.00 9.00 194400.00
0110 2110000000-M 816 100MM SHLDR DRAINS PIPE 21,600 M 4.08 88128.00 3.30 71280.00 3.25 70200.00
0111 2121000000-M 816 100MM OUTLET PIPE (SH DRN 1,000 M 16.73 16730.00 16.50 16500.00 20.00 20000.00
0112  2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 156.85 4705.50 150.00 4500.00 150.00 4500.00
0113 2143000000-M 818 BLOTTING SAND 10 MTN 61.80 618.00 50.00 500.00 45.00 450.00
0114  2209000000-M 838 ENDWALLS 358 M3 1006.34 36026.97 900.00 32220.00 1025.49 36712.54
0115  2220000000-M 838 REINFORCED ENDWALLS 63.6 M3 1069.23 68003.03 900.00 57240.00 1128.03 71742.71
0116 2253000000-M 840 PIPE COLLARS 59 M3 1132.13 6679.57 1000.00 5900.00 991.59 5850.38
0117 2264000000-M 840 PIPE PLUGS 1 M3 1132.13 113213 2000.00 2000.00 917.38 917.38
0118 2286000000-N 840 MASNRY DRAINAGE STRUCT 321 EA 1006.34 323035.14 900.00 288900.00 974.21 312721.41
0119  2297000000-M 840 MASONRY DRAINAGE STRS 14.422 M3 1006.20 14511.42 1000.00 14422.00 974.08 14048.18
0120 2308000000-M 840 MASONRY DRAINAGE STRS 516 M 503.16 25963.06 900.00 46440.00 974.21 50269.24
0121 2363000000-N 840 Fsagl\gg)W/ZGRTS 840.**** STD 55 EA 302.19 16620.45 350.00 19250.00 165.55 9105.25
0122 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 348.85 1744.25 350.00 1750.00 204.25 1021.25
0123 2365000000-N 840 FRAME W/2GRTS 840.22 STD 191 EA 302.19 57718.29 325.00 62075.00 165.55 31620.05
0124  2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 5 EA 381.25 1906.25 350.00 1750.00 231.13 1155.65
0125 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 33 EA 381.25 12581.25 350.00 11550.00 231.13 7627.29
0126  2374000000-N 840 FC;AME-GRT-HD 840.03 ** 21 EA 381.25 8006.25 350.00 7350.00 231.13 4853.73
0127 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 264.60 1852.20 275.00 1925.00 134.38 940.66
0128 2451000000-N 840 CONC APRON FOR DROP INLET 5 EA 679.69 3398.45 1000.00 5000.00 571.71 2858.55
0129 2542000000-M 846 450MM CONC CURB & GUTTER 2610 M 29.15 76081.50 30.67 80048.70 31.38 81901.80
0130 2549000000-M 846 750MM CONC CURB & GUTTER 3450 M 32.58 112401.00 34.28 118266.00 34.66 119577.00
0131  2556000000-M 846 SHLDR BERM GUTTER 170 M 48.02 8163.40 50.50 8585.00 49.42 8401.40
0132 2570000000-N SP MODIFIED CONCRETE FLUME 20 EA 941.12 18822.40 1650.00 33000.00 1512.52 30250.40
0133  2577000000-M 846 CONC XPRESSWAY GUTTER 4350 M 36.60 159210.00 38.50 167475.00 38.89 169171.50
0134  2591000000-M 848 100MM CONC SIDEWALK 2,725 M2 25.10 68397.50 26.50 72212.50 30.38 82785.50
0135 2598000000-M 848 CONC WHEELCHAIR RAMPS 170 M2 36.60 6222.00 38.50 6545.00 41.38 7034.60
0136  2612000000-M 848 150MM CONC DRIVEWAY 55 M2 47.06 2588.30 50.00 2750.00 51.38 2825.90
0137  2619000000-M 850 100MM CONC PAVED DITCH 800 M2 47.06 37648.00 50.00 40000.00 50.74 40592.00
0138 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 940 M2 47.06 44236.40 49.50 46530.00 51.38 48297.20
0139  2724000000-M 857 PC REINF BARRIER SNGL FC 840 M 177.74 149301.60 190.00 159600.00 160.56 134870.40
0140 2800000000-N 858 ADJ CATCH BASINS 1 EA 1006.34 1006.34 1000.00 1000.00 418.56 418.56
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0141 2830000000-N 858 ADJ MANHOLES 15 EA 188.68 2830.20 1000.00 15000.00 427.51 6412.65
0142 2845000000-N 858 ADJ METER OR VALVE BOXES 20 EA 360.50 7210.00 825.00 16500.00 263.69 5273.80
0143 3000000000-N SP  IMPACT ATTEN TYPE 350 7 EA 3973.60 27815.20 4400.00 30800.00 14100.00 98700.00
0144 3030000000-M 862 STL BM GRDRAIL 12,374.88 M 24.01 297120.87 27.10 335359.25 22.96 284127.24
0145  3045000000-M 862 STL BM GRDRAIL SHOP CURV 762 M 24.01 1829.56 39.70 3025.14 22.96 1749.55
0146 3105000000-N 862 SBGR TERM SECT 4 EA 36.60 146.40 55.00 220.00 35.00 140.00
0147 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 26.14 522.80 22.00 440.00 25.00 500.00
0148 3180000000-N 862 %R;;;\ICHORTYPE********** 28 EA 1254.82 35134.96 1090.00 30520.00 1200.00 33600.00
0149 3210000000-N 862 GR ANCHOR TYPE CAT-1 64 EA 522.84 33461.76 400.00 25600.00 500.00 32000.00
0150 3215000000-N 862 GRANCHOR TYPE lIl 72 EA 941.12 67760.64 1090.00 78480.00 900.00 64800.00
0151 3270000000-N SP  GR ANCHOR TYPE 350 79 EA 1359.39 107391.81 1585.00 125215.00 1300.00 102700.00
0152 3285000000-N SP  GR ANCHOR TYPE M-350 13 EA 1333.25 17332.25 1485.00 19305.00 1275.00 16575.00
0153 3360000000-M 863 REMOVE GUARDRAIL 14478 M 3.43 496.60 1.00 144.78 3.28 474.88
0154 3375000000-M SP  R&STKPL GUARDRAIL 281.94 M 3.43 967.05 1.00 281.94 3.28 924.76
0155 3389200000-M 865 CABLE GUIDERAIL 7,000 M 10.71 74970.00 11.55 80850.00 10.24 71680.00
0156 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 38 EA 836.55 31788.90 990.00 37620.00 800.00 30400.00
0157 3503000000-M 866 WW WIRE FENCE 1200MM FABR 16,900 M 6.22 105118.00 5.00 84500.00 4.85 81965.00
0158 3509000000-M 866 100MM FENCE POSTS 2.30M 3,480 EA 14.42 50181.60 16.50 57420.00 15.00 52200.00
0159 3515000000-M 866 125MM FENCE POSTS 2.50M 960 EA 30.90 29664.00 33.00 31680.00 25.00 24000.00
0160 3536000000-M 866 CL FENCE 1200MM FABRIC 3,300 M 17.51 57783.00 5.00 16500.00 8.35 27555.00
0161 3542000000-M 866 LINE POST FOR 1200MM CL F 910 EA 30.90 28119.00 22.00 20020.00 18.85 17153.50
0162 3548000000-M 866 TERM POST FOR 1200MM CL 45 EA 113.30 5098.50 88.00 3960.00 71.50 3217.50
0163 3557000000-M 866 ADDITIONAL BARBED WIRE 200 M 3.38 676.00 5.00 1000.00 2.00 400.00
0164 3628000000-M 876 PLNRIPRAP CL I 890 MTN 35.18 31310.20 28.00 24920.00 24.14 21484.60
0165 3649000000-M 876 PLN RIP RAP, CLASS B 1,760 MTN 35.18 61916.80 28.00 49280.00 27.53 48452 .80
0166 3656000000-M 876 FILTER FABRIC FOR DRAINGE 16,951 M2 217 36783.67 2.50 42377.50 0.83 14069.33
0167 3684000000-M SP SCE)BE[F;IIECREROSIONCONTROL ITEM (MTN) 440 MTN 56.23 24741.20 75.00 33000.00 57.86 25458.40
0168 3984000000-M SP GENERIC WALL ITEM (M2) 5966 M2 209.09 1247430.94 275.00 1640650.00 202.42 1207637.72

SOUND BARRIER WALL

0169 4048000000-M 902 RC SIGN FOOTINGS 2 M3 767.82 1535.64 812.00 1624.00 738.00 1476.00
0170 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 694.99 2084.97 735.00 2205.00 668.00 2004.00
0171  4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,247 KG 5.77 12965.19 6.11 13729.17 5.55 12470.85
0172 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 326 KG 5.72 1864.72 6.05 1972.30 5.50 1793.00
0173  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1510 M 21.58 32585.80 22.81 34443.10 20.74 31317.40
0174  4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 505 EA 26.63 13448.15 28.16 14220.80 25.60 12928.00
0175 4096000000-N 904 SIGN ERECTION, TYPE D 23 EA 126.93 2919.39 135.00 3105.00 122.00 2806.00
0176 4102000000-N 904 SIGN ERECTION, TYPE E 175 EA 52.85 9248.75 56.00 9800.00 50.80 8890.00
0177 4108000000-N 904 SIGN ERECTION, TYPE F 38 EA 115.49 4388.62 122.00 4636.00 111.00 4218.00
0178 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 685.11 342555 725.00 3625.00 658.50 3292.50

(A)
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0179  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 180.00 360.00 190.00 380.00 173.00 346.00
(B)

0180 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 5 EA 338.13 1690.65 358.00 1790.00 325.00 1625.00
(A)

0181  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 17 EA 233.05 3961.85 247.00 4199.00 224.00 3808.00
(B)

0182  4114000000-N 904 SIGN ERECTION, MILEMARKERS 505 EA 21.17 10690.85 23.00 11615.00 20.35 10276.75

0183  4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 4 EA 845.85 3383.40 895.00 3580.00 813.00 3252.00

0184 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 21 EA 423.44 8892.24 448.00 9408.00 407.00 8547.00

0185 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 507.72 1523.16 537.00 1611.00 488.00 1464.00
(B OVERHEAD)

0186 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 147.73 147.73 160.00 160.00 142.00 142.00
(D)

0187 4129000000-N 906 RELOCATE SIGN, TYPE ***** 4 EA 95.72 382.88 102.00 408.00 92.00 368.00
(E)

0188 4129000000-N 906 RELOCATE SIGN, TYPE ***** 5 EA 845.85 4229.25 895.00 4475.00 813.00 4065.00
(OVERLAY OVERHEAD)

0189  4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 454.65 454.65 481.00 481.00 437.00 437.00

0190 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 43 EA 32.25 1386.75 35.00 1505.00 31.00 1333.00

0191  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 6 EA 21.85 131.10 24.00 144.00 21.00 126.00

0192 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 507.72 2538.60 537.00 2685.00 488.00 2440.00

0193 4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 42.66 511.92 45.00 540.00 41.00 492.00

0194 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 8177.57 8646.00 8040.95
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0195 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1479.45 1565.00 1454.74
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5961.52 6305.00 5861.92
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2019.43 2135.00 1985.69
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3343.85 3536.00 3287.99
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 81734.15 86400.00 80368.61
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0200 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 81734.15 86400.00 80368.61
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0201 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 81734.15 86400.00 80368.61
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0202 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 81734.15 86500.00 80368.61
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0203 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12751.19 13500.00 12538.16

LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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0204 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12530.63 13250.00 12321.28
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21173.27 22400.00 20819.52
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13414.97 14200.00 13190.85
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21159.73 22400.00 20806.22
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12708.53 13400.00 12496.21
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22874.32 24200.00 22492.16
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22128.36 23400.00 21758.66
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13054.99 13800.00 12836.88
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25155.93 26600.00 24735.65
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19043.56 20100.00 18725.40
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19043.56 20100.00 18725.40
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15461.44 16400.00 15203.13
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12958.23 13700.00 12741.74
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12834.43 13600.00 12620.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12751.19 13500.00 12538.16
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19361.92 20500.00 19038.44
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19693.81 20800.00 19364.78
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20979.75 22200.00 20629.24
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19195.45 20300.00 18874.76
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13096.60 13900.00 12877.80
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21326.20 22500.00 20969.91
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19596.01 20700.00 19268.62
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14366.93 15200.00 14126.91
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14340.93 15200.00 14101.34
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14340.93 15200.00 14101.34

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"
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0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27368.87 28900.00 26911.62
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19320.31 20400.00 18997.52
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 51530.17 54500.00 50669.26
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46978.40 49700.00 46193.54
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54990.56 58100.00 54071.83
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47756.63 50500.00 46958.76
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55757.33 59000.00 54825.80
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32134.96 34000.00 31598.08
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61245.47 64800.00 60222.24
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 60122.87 63700.00 59118.40
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50022.63 52900.00 49186.90
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 69020.40 73000.00 67867.28
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 63042.24 66700.00 61989.00
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 73800.03 78000.00 72567.04
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39289.81 41500.00 38635.69
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59470.53 62900.00 58476.96
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54411.05 57500.00 53502.01
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 58306.32 61600.00 57332.20
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55021.77 58200.00 54102.52
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 70461.36 74500.00 69284.17

OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59827.40 63300.00 58827.86
OVERHEAD SIGN ASSEMBLY "T"
0255 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27610.24 29200.00 27148.96
OVERHEAD SIGN ASSEMBLY "U"
0256 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "V"
0257 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29843.99 31600.00 29345.39
OVERHEAD SIGN ASSEMBLY "W"
0258 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 73883.25 78100.00 72648.89
OVERHEAD SIGN ASSEMBLY "X"
0259 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 58289.68 61600.00 57315.83
OVERHEAD SIGN ASSEMBLY "Y"
0260 4400000000-M 1110 WORK ZONE SIGNS (STAT) 154 M2 143.39 22082.06 100.00 15400.00 79.88 12301.52
0261 4405000000-M 1110 WORK ZONE SIGNS (PORT) 18 M2 374.86 6747.48 110.00 1980.00 39.56 712.08
0262 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 16 M2 158.17 2530.72 110.00 1760.00 39.56 632.96
0263 4415000000-N 1115 FLASHING ARROW PNL TYPE C 5 EA 8360.07 41800.35 10000.00 50000.00 3697.00 18485.00
0264 4425000000-N 1125 WARNING FLAG SETS 8 EA 40.88 327.04 100.00 800.00 9.32 74.56
0265 4430000000-N 1130 DRUMS 250 EA 187.27 46817.50 75.00 18750.00 34.28 8570.00
0266 4435000000-N 1135 CONES 20 EA 570.10 11402.00 100.00 2000.00 9.92 198.40
0267 4445000000-M 1145 BARRICADES (TYPE Ill) 324 M 120.47 39032.28 50.00 16200.00 32.48 10523.52
0268 4455000000-N 1150 FLAGGER 420 MD 571.84 240172.80 150.00 63000.00 153.81 64600.20
0269 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 959.46 3837.84 250.00 1000.00 357.83 1431.32
0270 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 2163.00 21630.00 9100.00 91000.00 10500.00 105000.00
0271 4470000000-N 1160 RESET CRASH CUSHION 4 EA 1768.91 7075.64 2200.00 8800.00 1500.08 6000.32
0272 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA -51.83 -103.66 20000.00 40000.00 11190.73 22381.46
0273 4485000000-M 1170 PORTABLE BARRIER 1,000 M 158.87 158870.00 60.50 60500.00 70.47 70470.00
0274 4500000000-M 1170 RESET PORTABLE BARRIER 100 M 209.32 20932.00 18.00 1800.00 29.06 2906.00
0275 4510000000-N SP  POLICE 40 HR 360.50 14420.00 100.00 4000.00 59.13 2365.20
0276 4520000000-N 1266 TUBULAR MARKERS (FIXED) 1,700 EA 87.88 149396.00 60.00 102000.00 28.00 47600.00
0277 4650000000-N 1251 TEMP RAISED PVMT MRKS 334 EA 5.23 1746.82 5.50 1837.00 5.00 1670.00
0278 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 30,718 M 1.50 46077.00 157 48227.26 1.43 43926.74
0279 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,241 M 1.65 15247.65 1.75 16171.75 1.58 14600.78
0280 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 720 M 2.99 2152.80 3.15 2268.00 2.86 2059.20
0281 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 220 M 13.72 3018.40 14.45 3179.00 13.12 2886.40
0282 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 22 EA 94.11 2070.42 100.00 2200.00 90.00 1980.00
0283 4770000000-M 1205 COLD APP PLAS LINES 100MM 7290 M 412 30034.80 4.35 31711.50 3.94 28722.60
0284 4810000000-M 1205 PAINT PVT MKG LINES 100MM 16,030 M 0.62 9938.60 0.65 10419.50 0.59 9457.70
0285 4835000000-M 1205 PAINT PVT MKG LINES 600MM 100 M 6.86 686.00 7.00 700.00 6.56 656.00
0286 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 36.60 732.00 40.00 800.00 35.00 700.00
0287 4850000000-M 1205 REMVL OF 100MM LINES 1,505 M 2.41 3627.05 2.55 3837.75 2.30 3461.50
0288 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 41.83 418.30 44.00 440.00 40.00 400.00
0289 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 71,983 M 3.48 250500.84 3.66 263457.78 3.33 239703.39

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 4,401 M 4.64 20420.64 4.90 21564.90 4.44 19540.44
POLYUREA PAVEMENT MARKING LINES, 200MM
0291 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 78 EA 104.57 8156.46 110.00 8580.00 100.00 7800.00
POLYUREA PAVEMENT MARKING  CHARACTER
0292 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 18 EA 156.85 2823.30 165.00 2970.00 150.00 2700.00
POLYUREA PAVEMENT MARKING SYM-BOL
0293 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 8,259 EA 20.91 172695.69 22.00 181698.00 20.00 165180.00
0294 4915000000-M 1264 2.1M U-CHANNEL POSTS 9 EA 63.86 574.74 25.00 225.00 19.00 171.00
0295 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 326 EA 47.38 15445.88 28.00 9128.00 26.00 8476.00
0296 4940000000-N 1267 FLEX DELINATR (YELLOW) 228 EA 47.38 10802.64 28.00 6384.00 26.00 5928.00
0297 4945000000-N 1267 FLEX DELINATR (CRY & RED) 48 EA 309.00 14832.00 28.00 1344.00 28.00 1344.00
0298 4950000000-N 1267 FLEX DELINATR (YEL & RED) 48 EA 47.38 2274.24 28.00 1344.00 28.00 1344.00
0299 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 118.45 1066.05 66.00 594.00 55.00 495.00
0300 5300000000-M 1505 zlr\)lD CONDIT MAT'L **#xswss 2,310.24 MTN 24.61 56855.01 24.25 56023.32 13.83 31950.62
0301 5306000000-M SP (E:EDDN MAT'L CL **#wsrswns 2,310.2 MTN 19.69 45487.84 24.25 56022.35 7.77 17950.25
0302 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 5035 M 77.51 3902.63 84.00 4229.40 69.18 3483.21
0303 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 1,555.07 M 118.12 183684.87 88.00 136846.16 83.99 130610.33
0304 5384000000-M 1510 ?:J(;I;/I)M DI H20 PIPE ***MPA 841.96 M 158.72 133635.89 121.00 101877.16 128.56 108242.38
0305 5390000000-M 1510 ?Sgg/l)lvl DI H20 PIPE ***MPA 1,184.04 M 251.00 297194.04 176.00 208391.04 184.26 218171.21
0306 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 9,164.48 KG 6.15 56361.55 8.80 80647.42 5.61 51412.73
0307 5414000000-M 1510 20MM CU WATER PIPE TYPE K 10177 M 51.68 5259.47 27.00 2747.79 26.85 2732.52
0308 5510000000-M 1510 20MM CORPORATION STOP 3 EA 167.78 503.34 165.00 495.00 73.47 220.41
0309 5534000000-M 1510 ***MM GATE V & V BX 6 EA 782.96 4697.76 950.00 5700.00 502.11 3012.66
(150MM, 1.38 MPA)
0310 5534000000-M 1510 ***MM GATE V & V BX 3 EA 1118.52 3355.56 1085.00 3255.00 687.59 2062.77
(200MM, 1.38 MPA)
0311 5534000000-M 1510 ***MM GATE V & V BX 7 EA 2013.33 14093.31 1590.00 11130.00 1246.10 8722.70
(300MM, 1.38 MPA)
0312  5564000000-M SP *(*;*Ol\(/)lm'\ﬁ!)UTRFLY V &V BX 9 EA 3914.81 35233.29 2750.00 24750.00 1756.04 15804.36
0313  5564000000-M SP *(*;*Ol\(/)lm'\ﬁ!)UTRFLY V&V BX 3 EA 6040.00 18120.00 4490.00 13470.00 3450.69 10352.07
0314 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 251.67 251.67 178.00 178.00 722.27 722.27
(20MM X 300MM)
0315 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 313.19 626.38 237.00 474.00 891.46 1782.92
(20MM X 400MM)
0316 5588000000-M SP (zw N'IA)IR RELEASE ASSEMBLY 3 EA 592.81 1778.43 568.00 1704.00 689.62 2068.86
0317 5588000000-M SP (5'\41\')? N'IA)IR RELEASE ASSEMBLY 12 EA 1118.52 13422.24 866.00 10392.00 671.35 8056.20
0318 5606000000-M SP  50MM BLOW OFF ASSEMBLY 2 EA 1342.23 2684.46 730.00 1460.00 1496.94 2993.88
0319  5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 671.11 2684.44 550.00 2200.00 569.22 2276.88
0320 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 6 EA 2237.04 13422.24 2385.00 14310.00 1399.79 8398.74

(1.72 MPA WP)



OCT 21, 2003 02:40 PM
R-2248D

TIP NO

FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

MECKLENBURG
34410.3.28

8.782 KM

2:.00PM 11/ 58 001

OCT 21 2003 C200719

TIDEWATER SKANSKA, INC.

W. C. ENGLISH, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0321 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1118.52 1118.52 3300.00 3300.00 954.44 954.44

0322 5714000000-M 1520 ***MM DI SS PIPE CL **** 161.86 M 310.05 50184.69 217.00 35123.62 154.60 25023.56
(450MM, 52)

0323 5720000000-M 1520 ***MM DI SS PIPE PC **** 35 M 125.50 4392.50 106.00 3710.00 72.32 2531.20
(100MM, 2.41 MPA)

0324 5720000000-M 1520 ***MM DI SS PIPE PC **** 35 M 125.50 4392.50 106.00 3710.00 70.10 2453.50
(150MM, 2.41 MPA)

0325 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,661.73 M 247.30 410945.83 125.50 208547.12 205.32 341186.40

0326 5732000000-M 1520 250MM DI SS PIPE PC 2.41 38.05 M 516.76 19662.72 133.00 5060.65 129.52 4928.24

0327 5744000000-M 1520 450MM DI SS PIPE PC **** 20522 M 553.67 113624.16 217.00 44532.74 178.61 36654.34
(1.72 MPA)

0328 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 8 EA 615.18 4921.44 275.00 2200.00 898.13 7185.04

0329 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 14 EA 3355.55 46977.70 1287.00 18018.00 2711.11 37955.54

0330 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 63.01 M 369.11 23257.62 350.00 22053.50 262.30 16527.52
(1200MM)

0331 5786000000-M 1525 SS MH OS DROP ASSEMBLY 13.69 M 295.29 4042.52 990.00 13553.10 674.16 9229.25

0332 5792000000-M SP  REMOVE ABAND **MM PIPE 3139 M 25.84 811.12 30.00 941.70 28.79 903.72
(200MM, DI WATER)

0333 5792000000-M SP  REMOVE ABAND **MM PIPE 191 M 40.60 7754.60 36.00 6876.00 28.77 5495.07
(450MM, DI WATER)

0334 5798000000-M 1530 FL OR REMV *** P|PE ***** 1,049 M 88.59 92930.91 36.30 38078.70 32.37 33956.13
(600MM, DI WATER)

0335 5804000000-M 1530 FL OR REMV 300 PIPE ***** 834 M 29.53 24628.02 32.00 26688.00 17.35 14469.90
(DI WATER)

0336 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 606 M 46.14 27960.84 32.00 19392.00 21.90 13271.40
(DI WATER)

0337 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 6 EA 559.26 3355.56 605.00 3630.00 920.63 5523.78

0338 5822000000-N 1530 BREAK DOWN & REBUILD MH 3 EA 1510.00 4530.00 2200.00 6600.00 2673.89 8021.67

0339 5828000000-N 1530 REMOVE EXISTING MANHOLE 9 EA 391.48 3523.32 726.00 6534.00 924.73 832257

0340 5840000000-M 1540 ***MM STL NCAS PIPE***OC 65 M 922.78 59980.70 546.00 35490.00 298.47 19400.55
(1200MM, 12.70)

0341 5840000000-M 1540 ***MM STL NCAS PIPE***OC 90 M 221.47 19932.30 145.00 13050.00 74.61 6714.90
(400MM, 6.35)

0342 5840000000-M 1540 ***MM STL NCAS PIPE***OC 80 M 343.27 27461.60 177.00 14160.00 90.92 7273.60
(600MM, 6.35)

0343  5840000000-M 1540 ***MM STL NCAS PIPE***OC 124 M 376.49 46684.76 250.00 31000.00 127.77 15843.48
(750MM, 7.92)

0344 5840000000-M 1540 ***MM STL NCAS PIPE***OC 125 M 479.84 59980.00 309.00 38625.00 160.59 20073.75
(900MM, 9.53)

0345 5852000000-M SP  ***MM STL NCAS PIPE****BJ 100 M 1218.07 121807.00 625.00 62500.00 531.47 53147.00
(750MM, 7.92)

0346 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 391.48 3914.80 1100.00 11000.00 307.29 3072.90
CONCRETE ANTI-SEEPAGE COLLAR

0347 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 559.26 2237.04 726.00 2904.00 1052.45 4209.80
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0348 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1454.07 1454.07 726.00 726.00 902.47 902.47
STEEL VENT PIPE

0349 5888000000-M SP  GENERIC UTILITY ITEM (M) 17107 M 140.26 23994.28 98.00 16764.86 80.72 13808.77

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA



OCT 21, 2003 02:40 PM
R-2248D

TIP NO

FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

MECKLENBURG

34410.3.28

8.782 KM

2:.00PM 12/ 58 001

OCT 21 2003 C200719

TIDEWATER SKANSKA, INC.

W. C. ENGLISH, INC.

ARCHER WESTERN

CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA
0350 5888000000-M SP  GENERIC UTILITY ITEM (M) 6228 M 118.12 7356.51 111.00 6913.08 89.67 5584.65
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0351 5888000000-M SP  GENERIC UTILITY ITEM (M) 784 M 162.41 12732.94 140.00 10976.00 103.23 8093.23
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0352 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,12883 M 243.61 274994.28 167.25 188796.82 157.38 177655.27
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0353 5888000000-M SP GENERIC UTILITY ITEM (M) 10 M 406.02 4060.20 290.00 2900.00 258.56 2585.60
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0354  6000000000-M 1605 TEMPORARY SILT FENCE 5505 M 1.66 9138.30 7.00 38535.00 43.08 237155.40
0355 6006000000-M 1610 EROS CONTRL STONE CL A 1,105 MTN 31.94 35293.70 28.00 30940.00 22.30 24641.50
0356 6009000000-M 1610 EROS CONTRL STONE CL B 30,535 MTN 35.05 1070251.75 27.50 839712.50 22.30 680930.50
0357  6012000000-M 1610 SEDIMENT CONTROL STONE 16,260 MTN 31.76 516417.60 27.00 439020.00 17.56 285525.60
0358 6015000000-M 1615 TEMPORARY MULCHING 185 HA 516.57 95565.45 825.00 152625.00 494.00 91390.00
0359  6018000000-M 1620 SEED FOR TEMP SEEDING 7,850 KG 2.31 18133.50 2.45 19232.50 2.21 17348.50
0360 6021000000-M 1620 FERT FOR TEMP SEEDING 63 MTN 313.71 19763.73 365.00 22995.00 300.00 18900.00
0361 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 36.46 40470.60 40.00 44400.00 37.23 41325.30
0362 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 79 EA 146.31 11558.49 200.00 15800.00 241.72 19095.88
0363 6030000000-M 1630 SILT EXCAVATION 65,890 M3 5.91 389409.90 0.10 6589.00 1.00 65890.00
0364 6033000000-M 1631 SYNTHETIC ROVING 6,680 M2 0.68 4542.40 1.10 7348.00 0.65 4342.00
0365 6036000000-M 1631 MATTING FOR EROS CONTROL 27,178 M2 2.20 59791.60 1.51 41038.78 2.10 57073.80
0366 6042000000-M 1632 6.4MM HARDWARE CLOTH 3,035 M 1.66 5038.10 10.00 30350.00 6.00 18210.00
0367 6045000000-M SP Z;*Sl\(/l)g/IMTME)MPORARY PIPE 50 M 155.00 7750.00 250.00 12500.00 148.77 7438.50
0368 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 521.27 521.27 1700.00 1700.00 1365.79 1365.79
(400MM X 400MM X 400MM)
0369 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 691.03 1382.06 1800.00 3600.00 1398.70 2797.40
(450MM X 450MM X 450MM)
0370 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1228.01 1228.01 2700.00 2700.00 2070.41 2070.41
(800MM X 800MM X 800MM)
0371  6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1816.39 1816.39 3600.00 3600.00 2855.16 2855.16
(900MM X 900MM X 900MM)
0372 6069000000-M 1638 STILLING BASINS 955 M3 11.16 10657.80 15.00 14325.00 12.64 12071.20
0373  6070000000-N SP  SPECIAL STILLING BASINS 32 EA 1030.00 32960.00 1000.00 32000.00 625.99 20031.68
0374  6084000000-M 1660 SEEDING & MULCHING 186.5 HA 2415.53 450496.35 2475.00 461587.50 2310.00 430815.00
0375 6087000000-M 1660 MOWING 104 HA 129.14 13430.56 70.00 7280.00 123.50 12844.00
0376 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,250 KG 6.93 15592.50 10.70 24075.00 6.63 14917.50
0377  6093000000-M 1661 FERT FOR REPAIR SEEDING 7.5 MTN 460.10 3450.75 836.00 6270.00 440.00 3300.00
0378  6096000000-M 1662 SEED FOR SUPP SEEDING 5225 KG 1.83 9561.75 2.45 12801.25 175 9143.75
0379  6108000000-M 1665 FERTILIZER TOPDRESSING 313.25 MTN 318.93 99904.82 265.00 83011.25 305.00 95541.25
0380 6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 2 HA 3099.41 6198.82 11000.00 22000.00 2964.00 5928.00
0381 6111000000-M SP  IMPERVIOUS DIKE 305 M 54.00 16470.00 100.00 30500.00 215.34 65678.70
0382  6114000000-N SP  SPECIALIZED HAND MOWING 109.5 HR 26.14 2862.33 28.00 3066.00 25.00 2737.50
0383 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 100.64 3220.48 10.00 320.00 1.00 32.00
0384 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,031 M3 15.69 31866.39 10.00 20310.00 7.54 15313.74
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0385 6123000000-M 1670 REFORESTATION 6.7 HA 1568.53 10509.15 1320.00 8844.00 1500.00 10050.00

0386 6126000000-M SP STREAMBANK REFORESTATION 1.8 HA 3137.06 5646.71 2640.00 4752.00 3000.00 5400.00

0387 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 100 EA 125.80 12580.00 100.00 10000.00 35.00 3500.00
RESPONSE FOR RESEARCH

0388 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 15 EA 522.84 7842.60 1000.00 15000.00 200.00 3000.00
ROOTWADS

0389 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 4,550 M2 5.23 23796.50 2.50 11375.00 5.00 22750.00
COIR FIBER MAT

0390 7240000000-M 1710 MESSENGER CABLE (*****MM) 88 M 5.62 494.56 5.95 523.60 5.52 485.76
(6.35MM)

0391 7279000000-M 1715 TRACER WIRE 22,862 M 1.51 34521.62 1.60 36579.20 1.48 33835.76

0392 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 128 EA 518.12 66319.36 523.00 66944.00 509.47 65212.16

0393 7360000000-N 1720 WOOD POLE 2 EA 1008.16 2016.32 1066.00 2132.00 991.31 1982.62

0394 7372000000-N 1721 GUY ASSEMBLY 2 EA 276.75 553.50 293.00 586.00 272.13 544.26

0395 7384000000-M 1722 *****MM RISER WITH ****wixees 2 EA 590.95 1181.90 625.00 1250.00 581.08 1162.16
(76MM, TUBING)

0396 7432000000-M 1722 50MM RISER W/ TUBING 2 EA 287.16 574.32 304.00 608.00 282.36 564.72

0397  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 19,508 M 7.33 142993.64 7.76 151382.08 7.21 140652.68
(72)

0398 7552000000-N 1731 INTERCONNECT CENTER 50 EA 857.29 42864.50 907.00 45350.00 842.97 42148.50

0399 7566000000-N 1733 DELINEATOR MARKER 118 EA 58.26 6874.68 62.00 7316.00 57.29 6760.22

0400 7980000000-N SP GENERIC SIGNAL ITEM (EA) 27 EA 232.01 6264.27 246.00 6642.00 228.13 6159.51
120V/20A SERVICE DISCONNECT

0401 7980000000-N SP GENERIC SIGNAL ITEM (EA) 19 EA 239.29 4546.51 253.00 4807.00 235.30 4470.70
240V/15A SERVICE DISCONNECT

0402 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 239.30 478.60 253.00 506.00 235.30 470.60
240V/50A SERVICE DISCONNECT

0403  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 4742.16 109069.68 5014.00 115322.00 4662.93 107247.39
CCTV ASSEMBLY

0404 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 15726.75 31453.50 16630.00 33260.00 15464.00 30928.00
CCTV LOWERING SYSTEM METAL POLE & FOUNDATION

0405 7980000000-N SP GENERIC SIGNAL ITEM (EA) 21 EA 6261.15 131484.15 6620.00 139020.00 6156.55 129287.55
CCTV METAL POLE & FOUNDATION

0406 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 9601.89 9601.89 10152.00 10152.00 9441.47 9441.47
ELECTRONIC CHASSIS & CABINETS

0407 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 843.77 3375.08 892.00 3568.00 829.67 3318.68
EQUIPMENT CABINET FOUNDATION

0408 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3662.23 3662.23 3872.00 3872.00 3601.04 3601.04
EQUIPMENT RACK

0409 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 50 EA 1096.59 54829.50 1160.00 58000.00 1078.27 53913.50
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0410 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1281.78 10254.24 1355.00 10840.00 1260.36 10082.88
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0411 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 1280.74 29457.02 1355.00 31165.00 1259.34 28964.82
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0412 7980000000-N SP GENERIC SIGNAL ITEM (EA) 23 EA 1267.21 29145.83 1340.00 30820.00 1246.04 28658.92
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0413 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 80671.89 80671.89 85300.00 85300.00 79324.11 79324.11

HUB BUILDING



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 14/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0414  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 15202.38 45607.14 16100.00 48300.00 14948.40 44845.20
INTELLIGENT MULTIPLEXER

0415  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 136 EA 270.51 36789.36 286.00 38896.00 265.99 36174.64
JUNCTION BOX

0416  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 46 EA 10077.35 463558.10 10655.00 490130.00 9908.99 455813.54
MVD ASSEMBLY

0417  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 2970.35 68318.05 3140.00 72220.00 2920.73 67176.79
MVD METAL POLE & FOUNDATION

0418 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 68 EA 1431.60 97348.80 1514.00 102952.00 1407.68 95722.24
NEW ELECTRICAL SERVICE

0419  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 50004.93 50004.93 52900.00 52900.00 49169.51 49169.51
SONET EQUIPMENT

0420 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 4057.58 16230.32 4290.00 17160.00 3989.79 15959.16
TERMINAL SERVER EXPANSION

0421  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 3530.09 91782.34 3733.00 97058.00 3471.11 90248.86
UNDERGROUND SPLICE ENCLOSURE

0422 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 1136.12 26130.76 1202.00 27646.00 1117.14 25694.22
VIDEO DISTRIBUTION AMPLIFIERS

0423  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 4717.19 37737.52 4990.00 39920.00 4638.38 37107.04
VIDEO MULTIPLEXER

0424 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 36992.60 39100.00 36374.57
MRTMC SITE SOFTWARE MODIFIC- ATIONS

0425 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 13519.01 14300.00 13293.15
VIDEO SWITCH MODIFICATIONS

0426  7990000000-M SP  GENERIC SIGNAL ITEM (M) 21,089 M 6.95 146568.55 7.35 155004.15 7.02 148044.78
1/0 AWG COPPER CONDUCTOR POWERCABLE

0427  7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,665 M 6.49 10805.85 6.86 11421.90 6.38 10622.70
2 AWG COPPER CONDUCTOR POWER CABLE

0428 7990000000-M SP  GENERIC SIGNAL ITEM (M) 7,166 M 7.54 54031.64 8.00 57328.00 7.42 53171.72
2/0 AWG COPPER CONDUCTOR POWERCABLE

0429  7990000000-M SP  GENERIC SIGNAL ITEM (M) 10,915 M 8.03 87647.45 8.50 92777.50 7.90 86228.50
3/0 AWG COPPER CONDUCTOR POWERCABLE

0430 7990000000-M SP  GENERIC SIGNAL ITEM (M) 640 M 5.62 3596.80 5.95 3808.00 5.52 3532.80
4 AWG COPPER CONDUCTOR POWER CABLE

0431 7990000000-M SP  GENERIC SIGNAL ITEM (M) 90 M 5.05 454.50 5.35 481.50 4.96 446.40
8 AWG COPPER CONDUCTOR POWER CABLE

0432 7990000000-M SP  GENERIC SIGNAL ITEM (M) 888 M 72.41 64300.08 77.00 68376.00 71.20 63225.60
DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM

0433 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,363 M 49.52 67495.76 52.36 71366.68 48.70 66378.10
DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)

0434  7990000000-M SP  GENERIC SIGNAL ITEM (M) 130 M 39.85 5180.50 42.15 5479.50 39.18 5093.40
DIRECTIONAL DRILL PVC CONDUIT,50MM

0435  7990000000-M SP  GENERIC SIGNAL ITEM (M) 555 M 58.52 32478.60 62.00 34410.00 57.55 31940.25
DIRECTIONAL DRILL PVC CONDUIT,76MM

0436  7990000000-M SP  GENERIC SIGNAL ITEM (M) 3,383 M 4.86 16441.38 5.15 17422.45 4.78 16170.74
DROP CABLE (12 FIBER)

0437  7990000000-M SP  GENERIC SIGNAL ITEM (M) 77 M 9.47 729.19 10.00 770.00 9.31 716.87
MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

0438  7990000000-M SP  GENERIC SIGNAL ITEM (M) 888 M 12.74 11313.12 13.50 11988.00 12.53 11126.64

MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)
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0439  7990000000-M SP  GENERIC SIGNAL ITEM (M) 5830 M 20.25 118057.50 21.40 124762.00 19.91 116075.30
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)
0440 7990000000-M SP  GENERIC SIGNAL ITEM (M) 30 M 23.15 694.50 24.50 735.00 2276 682.80

TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)
0441 7990000000-M SP  GENERIC SIGNAL ITEM (M) 5,085 M 25.66 130481.10 27.15 138057.75 25.23 128294.55
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,135 M 15.72 17842.20 16.75 19011.25 15.46 17547.10
TRENCH PVC CONDUIT, 50MM (1 CONDUIT)

0443 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,900 M 18.57 35283.00 19.65 37335.00 18.26 34694.00
TRENCH PVC CONDUIT, 76MM (1 CONDUIT)

0444 7990000000-M SP  GENERIC SIGNAL ITEM (M) 6,485 M 16.21 105121.85 17.15 111217.75 15.94 103370.90
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 1,300 M2 156.14 202982.00 260.00 338000.00 244.37 317681.00

CULVERT ITEMS

0445 8056000000-N 402 REMV EXIST STR ****ssses Lump Sum 5300.00 5500.00 69611.67
(17+02.500 -Y2-)

0446 8126000000-N 414 CULV EXCAV @ *erssros Lump Sum 4600.00 5500.00 100000.00
(12+95.600 -RP1A-)

0447  8126000000-N 414 CULV EXCAV @ *srssross Lump Sum 5200.00 9000.00 100000.00
(14+39.000 -RP2DD-)

0448  8126000000-N 414 CULV EXCAV @ *rssross Lump Sum 8900.00 16000.00 100000.00
(17+02.500 -Y2-)

0449  8126000000-N 414 CULV EXCAV @ *erssross Lump Sum 1600.00 11000.00 100000.00
(20+92.565 -Y9-)

0450 8126000000-N 414 CULV EXCAV @ *ersxross Lump Sum 10500.00 11000.00 100000.00
(23+68.400 -RP2CA-)

0451 8126000000-N 414 CULV EXCAV @ *srssross Lump Sum 10500.00 11000.00 100000.00
(298+94.800 -L-)

0452  8126000000-N 414 CULV EXCAV @ *erssross Lump Sum 8900.00 9000.00 100000.00
(308+57.858 -L-)

0453  8126000000-N 414 CULV EXCAV @ *erssross Lump Sum 10500.00 11000.00 100000.00
(318+15.600 -L-)

0454  8126000000-N 414 CULV EXCAV @ *srsrross Lump Sum 10500.00 11000.00 100000.00
(343+25.100 -L-)

0455 8126000000-N 414 CULV EXCAV @ *erssross Lump Sum 21000.00 21000.00 100000.00
(357+66.000 -L-)

0456  8126000000-N 414 CULV EXCAV @ *ersxross Lump Sum 12500.00 13000.00 100000.00
(367+92.000 -L-)

0457  8126000000-N 414 CULV EXCAV (@ *erssross Lump Sum 15600.00 16000.00 100000.00
(378+07.800 -L-)

0458  8133000000-M 414 FND COND MATL BOX CULV 2,715 MTN 26.00 70590.00 27.00 73305.00 29.17 79196.55

0459  8196000000-M 420 CLACONC, CULVERT 4,402.8 M3 312.00 1373673.60 315.00 1386882.00 343.28 1511393.18

0460 8245000000-M 425 REINF STL CULV 374,628 KG 1.14 427075.92 1.16 434568.48 0.91 340911.48
WALL ITEMS

0461 8800000000-N SP  MSE RET WALL STA *sswxss Lump Sum 73948.84 112000.00 85563.73

(13+51.462 -RP2A-)



OCT 21, 2003 02:40 PM MECKLENBURG

TIPNO  R-2248D 34410.3.28 200PM 16/ 58 001
FED AID NO NHF-485(4) 8.782 KM OCT 212003 200719
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN

CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0462 8800000000-N SP  MSE RET WALL STA *ssxxss Lump Sum 72013.01 112000.00 87054.49
(26+45.236 -RP2BD-EB1)

0463 8800000000-N SP  MSE RET WALL STA *ssxxss Lump Sum 74336.01 114000.00 89514.17
(26+45.236 -RP2BD-EB2)
STRUCTURE ITEMS

0464 8021000000-N SP  REMV EXIST STR *sssess Lump Sum 166911.33 100000.00 168813.49
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 REMV EXIST STR *essess Lump Sum 12471.12 10000.00 21317.48
(380+15.437 -L-)

0466 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 8974.59 15000.00 6582.49
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 31688.07 15000.00 30670.49
(1,13+51.462 -RP2A-)

0468 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 12520.11 15000.00 6959.16
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 FND EXCAV B** STA *sx Lump Sum 454269 15000.00 242135
(1,22+04.104 -RP2CA-)

0470  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 10304.18 15000.00 11461.07
(1,322+77.799 -L-)

0471  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 19832.75 15000.00 6869.48
(1,340+54.230 -L-)

0472 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 13517.28 15000.00 3461.64
(1,356+04.125 -L-)

0473 8091000000-N 410 FND EXCAV B** STA *xss Lump Sum 13572.66 15000.00 7030.90
(1,366+18.798 -L-LT)

0474  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 16508.79 15000.00 7658.66
(1,366+18.798 -L-RT)

0475 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 16342.61 15000.00 7030.90
(1,367+26.357 -L-)

0476 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 17284.39 15000.00 6510.75
(1,369+94.150 -L-LT)

0477  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 13738.89 15000.00 5147.61
(1,369+94.150 -L-RT)

0478  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 29638.31 15000.00 1416.94
(1,380+15.437 -L-)

0479 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 11578.35 15000.00 6869.48
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 FND EXCAV B** STA **ess Lump Sum 17893.80 15000.00 7515.15
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 21605.52 15000.00 24913.05
(10,367+26.357 -L-)

0482  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 10747.35 15000.00 7640.72
(2,120+21.688 -Y5SBL-)

0483  8091000000-N 410 FND EXCAV B** STA *ex Lump Sum 29582.89 15000.00 10223.50
(2,16+98.460 -RP2D-)

0484  8091000000-N 410 FND EXCAV B** STA *sx Lump Sum 6924.82 15000.00 10492.54
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 15844.01 15000.00 17146.77

(2,366+18.798 -L-LT)



OCT 21, 2003 02:40 PM MECKLENBURG

TIPNO  R-2248D 34410.3.28 200PM  17/58 001
FED AID NO NHF-485(4) 8.782 KM OCT 212003 200719
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN

CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0486  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 15954.82 15000.00 17344.08
(2,366+18.798 -L-RT)

0487 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 18835.55 15000.00 3569.24
(2,367+26.357 -L-)

0488  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 16675.01 15000.00 6725.99
(2,369+94.150 -L-LT)

0489  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 7423.42 15000.00 5596.03
(2,369+94.150 -L-RT)

0490 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 36784.74 15000.00 1578.36
(2,380+15.437 -L-)

0491 8091000000-N 410 FND EXCAV B** STA *es Lump Sum 12575.51 15000.00 12824.21
(2,66+25.169 -CDWBL-)

0492  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 10913.54 15000.00 8214.67
(2,69+93.362 -CDWBL-)

0493  8091000000-N 410 FND EXCAV B** STA **exs Lump Sum 9140.77 15000.00 12878.02
(3,120+21.688 -Y5SBL-)

0494  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 9639.37 15000.00 4717.16
(3,367+26.357 -L-)

0495 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 17007.39 15000.00 995447
(3,369+94.150 -L-LT)

0496 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 14292.87 15000.00 11963.29
(3,369+94.150 -L-RT)

0497  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 22104.09 15000.00 5004.13
(3,380+15.437 -L-)

0498 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 13240.28 15000.00 4896.51
(3,69+93.362 -CDWBL-)

0499  8091000000-N 410 FND EXCAV B** STA **ess Lump Sum 13129.52 15000.00 1721.85
(4,367+26.357 -L-)

0500 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 6315.43 15000.00 7479.29
(5,367+26.357 -L-)

0501 8091000000-N 410 FND EXCAV B** STA *wess Lump Sum 12132.30 15000.00 7802.15
(6,367+26.357 -L-)

0502 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 22270.29 15000.00 11927.42
(7,367+26.357 -L-)

0503 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 16896.61 15000.00 5488.41
(8,367+26.357 -L-)

0504 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 9583.97 15000.00 5811.26
(9,367+26.357 -L-)

0505 8105500000-M SP ****MM DRILLD PIER IN SOIL 1352 M 1305.29 176475.21 1300.00 175760.00 386.56 52262.91
(1066MM)

0506 8105500000-M SP ****MM DRILLD PIER IN SOIL 2944 M 1450.29 426965.38 1600.00 471040.00 370.35 109031.04
(1220MM)

0507 8105600000-M SP  ****MM DRILLD PIER NO SOIL 612 M 2161.85 132305.22 1300.00 79560.00 3053.41 186868.69
(1066MM)

0508 8105600000-M SP  ****MM DRILLD PIER NO SOIL 110 M 2824.13 310654.30 1600.00 176000.00 3064.35 337078.50
(1220MM)

0509 8113000000-N SP  SID INSPECTION 28 EA 712.68 19955.04 1100.00 30800.00 277.69 7775.32

0510  8114000000-N SP  SPT TESTING 24 EA 1301.41 31233.84 1100.00 26400.00 542.18 13012.32

0511 8115000000-N SP  CROSSHOLE SONIC LOGGING 4 EA 2080.81 8323.24 5500.00 22000.00 2000.00 8000.00

0512 8116000000-M SP  CSL TUBES 838 M 16.86 14128.68 20.00 16760.00 28.46 23849.48



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2:00PM 18/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0513  8147000000-M 420 REINF CONC DECK SLAB 46,585.5 M2 130.00 6056115.00 160.00 7453680.00 175.00 8152462.50

0514 8161000000-M 420 GROOVING BRIDGE FLOORS 42,339.7 M2 2.74 116010.78 2.00 84679.40 2.65 112200.21

0515  8175000000-M 420 CL AA CONC, BRIDGE 1,502.5 M3 450.00 676125.00 500.00 751250.00 1000.00 1502500.00

0516 8182000000-M 420 CL A CONC, BRIDGE 5,636.6 M3 650.00 3663790.00 500.00 2818300.00 1000.00 5636600.00

0517  8210000000-N 422 BRG APPR SLAB ***+*seens Lump Sum 31054.00 18700.00 24428.74
(120+21.688 -Y5SBL-)

0518 8210000000-N 422 BRG APPR SLAB ***+*seens Lump Sum 41299.72 24900.00 24428.74
(13+51.462 -RP2A-)

0519  8210000000-N 422 BRG APPR SLAB ***+rsees Lump Sum 32004.64 19000.00 22079.83
(16+98.460 -RP2D-)

0520 8210000000-N 422 BRG APPR SLAB ***+rseens Lump Sum 32004.64 19300.00 34294.20
(22+04.104 -RP2CA-)

0521 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 48165.42 29000.00 34294.20
(26+45.236 -RP2BD-)

0522 8210000000-N 422 BRG APPR SLAB ***+#swes Lump Sum 41194.10 24800.00 46038.78
(310+16.500 -L-LT)

0523 8210000000-N 422 BRG APPR SLAB ***+#swes Lump Sum 41194.10 24800.00 26307.88
(310+16.500 -L-RT)

0524 8210000000-N 422 BRG APPR SLAB ***+Hseens Lump Sum 31476.50 20000.00 20200.70
(322+77.799 -L-)

0525 8210000000-N 422 BRG APPR SLAB ***++seens Lump Sum 58939.29 35600.00 25368.31
(327+93.000 -L-LT)

0526 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 56404.25 35600.00 25368.31
(327+93.000 -L-RT)

0527 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 64854.30 39100.00 24428.74
(340+54.230 -L-)

0528 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 48165.42 27200.00 37582.67
(356+04.125 -L-)

0529 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 43306.62 26100.00 42750.31
(366+18.798 -L-LT)

0530 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 43306.62 26100.00 38992.02
(366+18.798 -L-RT)

0531 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 16266.40 9800.00 23019.39
(367+26.357 -L-)

0532  8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 57988.62 34900.00 24428.74
(369+94.150 -L-LT)

0533 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 66438.71 40000.00 18791.34
(369+94.150 -L-RT)

0534 8210000000-N 422 BRG APPR SLAB ***++seens Lump Sum 59889.89 36300.00 9395.67
(380+15.437 -L-)

0535 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 33800.28 20700.00 19261.12
(66+25.169 -CDWBL-)

0536 8210000000-N 422 BRG APPR SLAB ***++seens Lump Sum 40243.46 24200.00 28187.01
(69+93.362 -CDWBL-)

0537 8217000000-M 425 REINF STEEL (BRIDGE) 878,524 KG 0.98 860953.52 1.00 878524.00 0.93 817027.32

0538 8238000000-M 425 SPIRAL COL REINF STL STR 48,489 KG 1.63 79037.07 1.75 84855.75 1.48 71763.72

0539 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,161.44 M 384.64 446736.28 400.00 464576.00 355.62 413031.29

0540 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 22218 M 423.37 940643.47 450.00 999810.00 367.97 817555.75

0541 8280000000-M 440 STRUCTURAL STEEL Lump Sum 12107161.00 13159000.00 11100000.00



OCT 21, 2003 02:40 PM

MECKLENBURG

TIPNO  R-2248D 34410.3.28 200PM 19/ 58 001
FED AID NO NHF-485(4) 8.782 KM OCT 212003 200719
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC. W. C. ENGLISH, INC. ARCHER WESTERN

CONTRACTORS, LTD.

NORFOLK, VA LYNCHBURG, VA ATLANTA, GA

0542 8364000000-M 450 HP310X79 STL PILE 20,8795 M 60.00 1252770.00 65.00 1357167.50 71.83 1499774.49

0543  8384000000-M 450 HP360X108 STL PILE 10222 M 65.00 66443.00 85.00 86887.00 92.05 94093.51

0544  8391000000-N 450 STEEL PILE POINTS 517 EA 50.00 25850.00 85.00 43945.00 85.54 44224 .18

0545 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 11914.88 17600.00 13447.83
(310+16.500 -L-LT)

0546 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 13192.35 19500.00 14808.74
(310+16.500 -L-RT)

0547  8475000000-M 460 TWO BAR METAL RAIL 997.542 M 225.71 225155.20 150.00 149631.30 161.00 160604.26

0548 8482000000-M 460 THREE BAR METAL RAIL 159.088 M 280.00 44544 .64 275.00 43749.20 258.87 41183.11

0549 8503000000-M 460 CONC BARRIER RAIL 4328181 M 95.00 411177.20 160.00 692508.96 96.97 419703.71

0550 8517000000-M 460 ***X****MM CONC PARAPET 1,021.224 M 110.00 112334.64 175.00 178714.20 133.73 136568.29
(355MM X 760MM)

0551 8531000000-M 462 100MM SLOPE PROTECTION 9,547.3 M2 75.00 716047.50 55.00 525101.50 33.89 323558.00

0552 8594000000-M 876 PLAIN RIP RAP B 295 MTN 26.60 7847.00 30.00 8850.00 33.41 9855.95

0553 8608000000-M 876 PLAIN RIP RAP 1l 600MM TK 4,749 MTN 34.44 163555.56 32.00 151968.00 34.83 165407.67

0554 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 4,845 M2 3.15 15261.75 4.00 19380.00 1.51 7315.95

0555  8650000000-N SP POT BEARINGS Lump Sum 474032.47 400000.00 467880.56

0556 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 259655.31 75000.00 224983.01

0557 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 214920.55 225000.00 150978.29

0558 8699000000-N SP STRIP SEALS Lump Sum 26683.76 20000.00 18457.15

0559 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 94783.07 100000.00 51319.32

0560 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 130860.40 200000.00 196643.20

0561 8727000000-N SP  ELEC CONDUIT SYS ***+tsr Lump Sum 32494.20 35000.00 50000.00
(310+16.500 -L-RT)

0562 8727000000-N SP  ELEC CONDUIT SYS ***+hsr Lump Sum 24139.79 20000.00 50000.00
(327+93.000 -L-RT)

0563 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 18 M 298.72 5376.96 400.00 7200.00 1585.19 28533.42
PILE EXCAVATION IN SOIL

0564 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 54 M 3987.18 215307.72 1200.00 64800.00 2390.99 129113.46
PILE EXCAVATION NOT IN SOIL

0565 8881000000-M SP  GENERIC STRUCTURE ITEM (M3) 82 M3 371.33 30449.06 1000.00 82000.00 672.89 55176.98
34.5 MPA CONCRETE

0566 8889000000-M SP  GENERIC STRUCTURE ITEM (KG) 2,256 KG 50.91 114852.96 30.00 67680.00 21.01 47398.56
POST-TENSIONING STRANDS

0567 8990000000-N SP  CONTRACT TIME 10,000 DOL 1200.00 12000000.00 1307.00 13070000.00 1098.00 10980000.00
CONTRACT TOTAL TOTAL 106081556.11 TOTAL 108859642.36 TOTAL 108955112.48
ROADWAY ITEMS SUB-TOTAL 59433118.76 SUB-TOTAL 59891109.07 SUB-TOTAL 59676521.66
CULVERT ITEMS SUB-TOTAL 1996939.52 SUB-TOTAL 2044755.48 SUB-TOTAL 3201112.88
WALL ITEMS SUB-TOTAL 220297.86 SUB-TOTAL 338000.00 SUB-TOTAL 262132.39
STRUCTURE ITEMS SUB-TOTAL 44431199.97 SUB-TOTAL 46585777.81 SUB-TOTAL 4581534555



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2:00PM 20/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 4850000.00 5000000.00 5000000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 800000.00 550000.00 1500000.00

0003 0000700000-N SP  FIELD OFFICE Lump Sum 50000.00 100000.00 100000.00

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 5100000.00 6865000.00 2500000.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 10000.00 20000.00 22000.00 44000.00 10000.00 20000.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1000.00 3000.00 1100.00 3300.00 400.00 1200.00

0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,377,000 M3 2.82 6703140.00 4.50 10696500.00 5.35 12716950.00

0008 0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 12040.00 10100.00 12000.00
(12+48 Y-1)

0009 0029000000-N SP  REINF BRG APPR **sxxxr Lump Sum 16350.00 9900.00 12000.00
(13+09 Y-6)

0010  0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 22350.00 13200.00 14000.00
(13+56 RP2A)

0011 0029000000-N SP  REINF BRG APPR **sxxxr Lump Sum 24500.00 20600.00 22000.00
(13+60 Y-2)

0012 0029000000-N SP  REINF BRG APPR **sxxxr Lump Sum 22200.00 19200.00 19000.00
(16+30 Y-9)

0013 0029000000-N SP  REINF BRG APPR *sxxxr Lump Sum 16600.00 10000.00 12000.00
(16+97 RP2D)

0014 0029000000-N SP  REINF BRG APPR *xxxxrs Lump Sum 14700.00 5200.00 8000.00
(21+14 RP2BD)

0015 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 13700.00 10200.00 11000.00
(22+35 RP2CA)

0016 0029000000-N SP  REINF BRG APPR *xxxxrs Lump Sum 22500.00 15300.00 16000.00
(26+44 RP2BD)

0017  0029000000-N SP  REINF BRG APPR *xxxxrs Lump Sum 21450.00 14400.00 15000.00
(30+25 Y-4)

0018 0029000000-N SP  REINF BRG APPR *sxxxrs Lump Sum 18800.00 13000.00 15000.00
(310+16 EBL)

0019 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 16700.00 13000.00 15000.00
(310+17 WBL)

0020 0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 18300.00 18800.00 21000.00
(327+91 WBL)

0021 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 18300.00 18800.00 21000.00
(327+95 EBL)

0022 0029000000-N SP  REINF BRG APPR **xxxxr Lump Sum 18200.00 13800.00 15000.00
(366+49 EBL)

0023 0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 19350.00 13800.00 15000.00
(366+52 WBL)

0024 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 20500.00 21100.00 20000.00
(369+47 EBL)

0025 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 19050.00 18400.00 18000.00
(369+50 WBL)

0026 0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 12800.00 10900.00 12000.00
(66+56 CD-WBL)

0027 0029000000-N SP  REINF BRG APPR **xxxxrs Lump Sum 9200.00 12800.00 10000.00
(69+59 CD-WBL)

0028 0036000000-M 225 UNDERCUT EXCAVATION 42,500 M3 6.40 272000.00 5.00 212500.00 7.25 308125.00

0029 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 15.50 15500.00 15.00 15000.00 15.00 15000.00
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TIP NO R-2248D 34410.3.28 2:00PM 21/ 58 001
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GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
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AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT
0030 0134000000-M 240 DRAINAGE DITCH EXCAVATION 19,000 M3 5.00 95000.00 5.00 95000.00 5.00 95000.00
0031 0141000000-M 240 BERM DITCH CONSTRUCTION 1525 M 7.00 10675.00 5.00 7625.00 5.00 7625.00
0032 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 26,300 M2 3.20 84160.00 2.50 65750.00 3.50 92050.00
0033  0177000000-M 250 BREAKING OF EXT ASPH PVMT 14,800 M2 1.50 22200.00 2.00 29600.00 2.00 29600.00
0034 0192000000-N 260 PROOF ROLLING 123 HR 200.00 24600.00 200.00 24600.00 130.00 15990.00
0035 0195000000-M 265 SELECT GRANULAR MATERIAL 55,600 M3 6.00 333600.00 21.00 1167600.00 20.00 1112000.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 50,000 M2 1.20 60000.00 2.00 100000.00 1.00 50000.00
0037  0255000000-M SP  GENERIC GRADING ITEM (MTN) 3,000 MTN 25.00 75000.00 21.00 63000.00 20.00 60000.00
SELECT MATERIAL, CLASS VI
0038  0255000000-M SP  GENERIC GRADING ITEM (MTN) 27,000 MTN 17.00 459000.00 21.00 567000.00 25.00 675000.00
SELECT MATERIAL, CLASS VI
0039 0312000000-M 300 SELECT MATERIAL IV 1,950 MTN 16.00 31200.00 17.00 33150.00 30.00 58500.00
0040 0318000000-M 300 FND CONDIT MAT'L MIN STR 4,190 MTN 23.00 96370.00 17.00 71230.00 30.00 125700.00
0041 0343000000-M 310 375MM SIDE DRAIN PIPE 722 M 70.00 5054.00 75.00 5415.00 80.00 5776.00
0042 0344000000-M 310 450MM SIDE DRAIN PIPE 6 M 87.00 522.00 82.00 492.00 85.00 510.00
0043  0345000000-M 310 600MM SIDE DRAIN PIPE 336 M 96.00 3225.60 98.00 3292.80 125.00 4200.00
0044 0360000000-M 310 300MM RCP CULV CLASS llI 624 M 48.00 2995.20 70.00 4368.00 80.00 4992.00
0045 0366000000-M 310 375MM RCP CULV CLASS llI 38916 M 48.50 188742.60 70.00 272412.00 80.00 311328.00
0046 0372000000-M 310 450MM RCP CULV CLASS llI 29386 M 53.00 155745.80 84.00 246842.40 85.00 249781.00
0047 0378000000-M 310 600MM RCP CULV CLASS llI 1,7984 M 70.00 125888.00 103.00 185235.20 100.00 179840.00
0048 0384000000-M 310 750MM RCP CULV CLASS I 20136 M 78.00 157060.80 135.00 271836.00 125.00 251700.00
0049 0390000000-M 310 900MM RCP CULV CLASS I 460.8 M 126.00 58060.80 172.00 79257.60 150.00 69120.00
0050 0396000000-M 310 1050MM RCP CULV CLASS Il 5412 M 146.00 79015.20 210.00 113652.00 175.00 94710.00
0051 0402000000-M 310 1200MM RCP CULV CLASS III 2424 M 169.00 40965.60 266.00 64478.40 205.00 49692.00
0052 0408000000-M 310 1350MM RCP CULV CLASS Il 2772 M 190.00 52668.00 322.00 89258.40 255.00 70686.00
0053 0414000000-M 310 1500MM RCP CULV CLASS III 1248 M 220.00 27456.00 376.00 46924.80 300.00 37440.00
0054 0420000000-M 310 1650MM RCP CULV CLASS Il 3804 M 230.00 87492.00 450.00 171180.00 340.00 129336.00
0055 0448000000-M 310 :;;,\(A)?)AMTVIC)P CULV CLASS IV 1284 M 245.00 31458.00 291.00 37364.40 230.00 29532.00
0056 0448000000-M 310 (451\3m '\I/T)CP CULV CLASS IV 126 M 73.00 9198.00 88.00 11088.00 95.00 11970.00
0057 0576000000-M 310 ***MM CS PIPE CULV ***MM 48 M 100.00 480.00 76.00 364.80 80.00 384.00
(400MM, 1.63MM)
0058 0576000000-M 310 ***MM CS PIPE CULV ***MM 768 M 65.00 4992.00 80.00 6144.00 125.00 9600.00
(450MM, 1.63MM)
0059 0576000000-M 310 ***MM CS PIPE CULV ***MM 516 M 102.00 5263.20 125.00 6450.00 115.00 5934.00
(800MM, 2.01MM)
0060 0576000000-M 310 ***MM CS PIPE CULV ***MM 96 M 190.00 1824.00 145.00 1392.00 135.00 1296.00
(900MM, 2.01MM)
0061 0706000000-M 310 300MM BCCSP B 1.63 516 M 84.00 4334.40 68.00 3508.80 80.00 4128.00
0062 0708000000-M 310 400MM BCCSP B 1.63 5492 M 65.00 35698.00 78.00 42837.60 90.00 49428.00
0063 0714000000-M 310 450MM BCCSP B 1.63 4236 M 74.00 31346.40 87.00 36853.20 95.00 40242.00
0064 0720000000-M 310 600MM BCCSP B 1.63 72 M 100.00 7200.00 104.00 7488.00 110.00 7920.00
0065 0732000000-M 310 900MM BCCSP B 2.01 72 M 300.00 2160.00 161.00 1159.20 130.00 936.00
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BLUE RIDGE CONSTRUCTORS

FT. MYERS, FL GREENSBORO, NC MERIDEN, CT
0066 0738000000-M 310 1000MM BCCSP B 2.77 132 M 285.00 3762.00 200.00 2640.00 180.00 2376.00
0067 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 1150.00 2300.00 420.00 840.00 500.00 1000.00
(1000MM, 2.77MM)
0068 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 1050.00 2100.00 340.00 680.00 500.00 1000.00
(900MM, 2.01MM)
0069 0805000000-M 310 300MM BCCSP ELB B 1.63 8 EA 490.00 3920.00 137.00 1096.00 200.00 1600.00
0070 0806000000-M 310 400MM BCCSP ELB B 1.63 72 EA 520.00 37440.00 154.00 11088.00 200.00 14400.00
0071 0807000000-M 310 450MM BCCSP ELB B 1.63 44 EA 550.00 24200.00 167.00 7348.00 200.00 8800.00
0072 0808000000-M 310 600MM BCCSP ELB B 1.63 12 EA 580.00 6960.00 200.00 2400.00 200.00 2400.00
0073  0995000000-M 340 PIPE REMOVAL 1,260 M 16.00 20160.00 30.00 37800.00 10.00 12600.00
0074 1000000000-M 462 150MM SLOPE PROTECTION 4,070 M2 58.00 236060.00 60.00 244200.00 35.00 142450.00
0075 1011000000-N 500 FINE GRADING Lump Sum 490000.00 900000.00 600000.00
0076 1044000000-M 501 LIME TRTD SOIL (SLURRY) 280,700 M2 1.80 505260.00 1.58 443506.00 1.50 421050.00
0077 1066000000-M 501 LIME FOR LIME TRTD SOIL 3,090 MTN 145.00 448050.00 182.50 563925.00 140.00 432600.00
0078 1077000000-M SP  #57 STONE 140 MTN 14.50 2030.00 19.00 2660.00 20.00 2800.00
0079 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 14.75 7375.00 15.00 7500.00 17.00 8500.00
0080 1121000000-M 520 AGGREGATE BASE COURSE 97,370 MTN 13.00 1265810.00 16.50 1606605.00 15.50 1509235.00
0081 1176000000-M 542 (ww |\%OIL CEMENT BASE 120,300 M2 1.75 210525.00 1.81 217743.00 2.00 240600.00
0082 1187000000-M 542 PC FOR SOIL CEMENT BASE 3,650 MTN 103.00 375950.00 85.00 310250.00 100.00 365000.00
0083  1198000000-M SP AGGREGATE FOR SOIL CEM B 1,650 MTN 14.50 23925.00 16.00 26400.00 12.00 19800.00
0084 1209000000-M 543 ASPHALT CURING SEAL 272,700 L 0.35 95445.00 0.33 89991.00 0.30 81810.00
0085 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 25.00 25000.00 15.00 15000.00 15.00 15000.00
0086 1231000000-M 560 SHOULDER BORROW 61,100 M3 3.95 241345.00 0.01 611.00 5.00 305500.00
0087 1275000000-M 600 PRIME COAT 16,850 L 0.40 6740.00 0.35 5897.50 0.40 6740.00
0088 1489000000-M 610 ASP CONC BASE CRS B25.0B 76,734 MTN 31.70 2432467.80 29.50 2263653.00 32.00 2455488.00
0089  1491000000-M 610 ASP CONC BASE CRS B25.0C 10,854 MTN 34.00 369036.00 29.25 317479.50 34.00 369036.00
0090 1498000000-M 610 ASP CONC INTR CRS 119.0B 20,167 MTN 32.40 653410.80 31.00 625177.00 34.00 685678.00
0091 1503000000-M 610 ASP CONC INTR CRS 119.0C 10,731 MTN 33.50 359488.50 30.00 321930.00 33.00 354123.00
0092 1519000000-M 610 ASP CONC SURF CRS S9.5B 41,056 MTN 31.80 1305580.80 31.25 1283000.00 34.00 1395904.00
0093  1523000000-M 610 ASP CONC SURF CRS $9.5C 2,750 MTN 33.00 90750.00 33.25 91437.50 34.00 93500.00
0094 1539000000-M 610 ASP CONC SURF CRS S12.5C 5,473 MTN 33.30 182250.90 32.00 175136.00 35.00 191555.00
0095 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,888 MTN 190.00 1498720.00 240.00 1893120.00 200.00 1577600.00
0096 1565000000-M 620 ASP FOR PLANT MIX PG70-22 480 MTN 206.00 98880.00 255.00 122400.00 205.00 98400.00
0097  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 140 MTN 100.00 14000.00 125.00 17500.00 125.00 17500.00
0098 1847000000-M 710 (Sol\gm J)CC PVMT THRU LNS 268,400 M2 35.00 9394000.00 36.89 9901276.00 32.00 8588800.00
0099 1869000000-M 710 (Sol\gm J)CC PVMT MISC 2,800 M2 33.00 92400.00 55.28 154784.00 32.00 89600.00
0100 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 30000.00 15000.00
0101 1913000000-M 720 gggﬁ N?)HDRS ADJ ***MM PVM 32,000 M2 60.00 1920000.00 37.73 1207360.00 32.00 1024000.00
0102  1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20000.00 25000.00 30000.00
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0103  2022000000-M 815 SUBDRAIN EXCAVATION 7,100 M3 8.00 56800.00 10.00 71000.00 6.00 42600.00
0104 2033000000-M 815 SUBDR FINE AGGREGATE 1,050 M3 30.00 31500.00 35.00 36750.00 35.00 36750.00
0105  2044000000-M 815 150MM PERF SUBDR PIPE 2,500 M 14.00 35000.00 15.00 37500.00 15.00 37500.00
0106 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 250 EA 19.00 4750.00 0.50 125.00 15.00 3750.00
0107 2066000000-N 815 CONC PAD SUBDRN OUTLET 17 EA 200.00 3400.00 140.00 2380.00 150.00 2550.00
0108 2077000000-M 815 150MM OUTLET PIPE (SD) 34 M 48.00 1632.00 15.00 510.00 25.00 850.00
0109 2099000000-M 816 SHLDR DRAINS 21,600 M 11.00 237600.00 7.00 151200.00 8.00 172800.00
0110 2110000000-M 816 100MM SHLDR DRAINS PIPE 21,600 M 7.00 151200.00 3.00 64800.00 3.00 64800.00
0111 2121000000-M 816 100MM OUTLET PIPE (SH DRN 1,000 M 25.00 25000.00 15.00 15000.00 15.00 15000.00
0112 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 250.00 7500.00 135.00 4050.00 150.00 4500.00
0113 2143000000-M 818 BLOTTING SAND 10 MTN 30.00 300.00 21.90 219.00 30.00 300.00
0114  2209000000-M 838 ENDWALLS 358 M3 900.00 32220.00 900.00 32220.00 880.00 31504.00
0115  2220000000-M 838 REINFORCED ENDWALLS 63.6 M3 925.00 58830.00 1000.00 63600.00 920.00 58512.00
0116  2253000000-M 840 PIPE COLLARS 59 M3 850.00 5015.00 900.00 5310.00 840.00 4956.00
0117  2264000000-M 840 PIPE PLUGS 1 M3 900.00 900.00 900.00 900.00 1100.00 1100.00
0118 2286000000-N 840 MASNRY DRAINAGE STRUCT 321 EA 2100.00 674100.00 1100.00 353100.00 1295.00 415695.00
0119 2297000000-M 840 MASONRY DRAINAGE STRS 14.422 M3 1500.00 21633.00 999.86 14419.98 1000.00 14422.00
0120 2308000000-M 840 MASONRY DRAINAGE STRS 516 M 850.00 43860.00 650.00 33540.00 500.00 25800.00
0121 2363000000-N 840 Fsagl\gg)W/ZGRTS 840.**** STD 55 EA 400.00 22000.00 400.00 22000.00 325.00 17875.00
0122 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 550.00 2750.00 400.00 2000.00 300.00 1500.00
0123 2365000000-N 840 FRAME W/2GRTS 840.22 STD 191 EA 450.00 85950.00 400.00 76400.00 350.00 66850.00
0124  2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 5 EA 550.00 2750.00 400.00 2000.00 380.00 1900.00
0125 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 33 EA 600.00 19800.00 400.00 13200.00 380.00 12540.00
0126  2374000000-N 840 FC;AME-GRT-HD 840.03 ** 21 EA 600.00 12600.00 400.00 8400.00 380.00 7980.00
0127 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 500.00 3500.00 300.00 2100.00 250.00 1750.00
0128 2451000000-N 840 CONC APRON FOR DROP INLET 5 EA 300.00 1500.00 1000.00 5000.00 220.00 1100.00
0129 2542000000-M 846 450MM CONC CURB & GUTTER 2610 M 28.00 73080.00 27.88 72766.80 35.00 91350.00
0130 2549000000-M 846 750MM CONC CURB & GUTTER 3450 M 34.50 119025.00 31.16 107502.00 40.00 138000.00
0131  2556000000-M 846 SHLDR BERM GUTTER 170 M 34.50 5865.00 45.92 7806.40 40.00 6800.00
0132 2570000000-N SP MODIFIED CONCRETE FLUME 20 EA 900.00 18000.00 1000.00 20000.00 560.00 11200.00
0133  2577000000-M 846 CONC XPRESSWAY GUTTER 4350 M 79.00 343650.00 35.00 152250.00 40.00 174000.00
0134  2591000000-M 848 100MM CONC SIDEWALK 2,725 M2 45.00 122625.00 24.00 65400.00 35.00 95375.00
0135 2598000000-M 848 CONC WHEELCHAIR RAMPS 170 M2 60.00 10200.00 35.00 5950.00 32.00 5440.00
0136 2612000000-M 848 150MM CONC DRIVEWAY 55 M2 70.00 3850.00 45.00 2475.00 45.00 2475.00
0137  2619000000-M 850 100MM CONC PAVED DITCH 800 M2 60.00 48000.00 45.00 36000.00 40.00 32000.00
0138 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 940 M2 48.00 45120.00 45.00 42300.00 45.00 42300.00
0139  2724000000-M 857 PC REINF BARRIER SNGL FC 840 M 80.00 67200.00 245.00 205800.00 115.00 96600.00
0140 2800000000-N 858 ADJ CATCH BASINS 1 EA 1200.00 1200.00 500.00 500.00 330.00 330.00
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0141 2830000000-N 858 ADJ MANHOLES 15 EA 500.00 7500.00 400.00 6000.00 550.00 8250.00
0142 2845000000-N 858 ADJ METER OR VALVE BOXES 20 EA 350.00 7000.00 350.00 7000.00 440.00 8800.00
0143 3000000000-N SP  IMPACT ATTEN TYPE 350 7 EA 13500.00 94500.00 4000.00 28000.00 13500.00 94500.00
0144 3030000000-M 862 STL BM GRDRAIL 12,374.88 M 21.50 266059.92 24.60 304422.05 30.00 371246.40
0145  3045000000-M 862 STL BM GRDRAIL SHOP CURV 762 M 21.50 1638.30 36.08 2749.30 40.00 3048.00
0146 3105000000-N 862 SBGR TERM SECT 4 EA 40.00 160.00 50.00 200.00 35.00 140.00
0147 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 25.00 500.00 20.00 400.00 40.00 800.00
0148 3180000000-N 862 %R;;;\ICHORTYPE********** 28 EA 1200.00 33600.00 990.00 27720.00 1000.00 28000.00
0149 3210000000-N 862 GR ANCHOR TYPE CAT-1 64 EA 300.00 19200.00 360.00 23040.00 350.00 22400.00
0150 3215000000-N 862 GRANCHOR TYPE Ill 72 EA 500.00 36000.00 990.00 71280.00 900.00 64800.00
0151 3270000000-N SP  GR ANCHOR TYPE 350 79 EA 1175.00 92825.00 1440.00 113760.00 1400.00 110600.00
0152 3285000000-N SP  GR ANCHOR TYPE M-350 13 EA 1000.00 13000.00 1350.00 17550.00 1500.00 19500.00
0153 3360000000-M 863 REMOVE GUARDRAIL 14478 M 3.00 434.34 0.90 130.30 3.00 434.34
0154 3375000000-M SP  R&STKPL GUARDRAIL 281.94 M 3.00 845.82 0.90 253.75 10.00 2819.40
0155 3389200000-M 865 CABLE GUIDERAIL 7,000 M 11.00 77000.00 10.50 73500.00 10.00 70000.00
0156 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 38 EA 700.00 26600.00 900.00 34200.00 900.00 34200.00
0157 3503000000-M 866 WW WIRE FENCE 1200MM FABR 16,900 M 5.00 84500.00 4.50 76050.00 4.50 76050.00
0158 3509000000-M 866 100MM FENCE POSTS 2.30M 3480 EA 14.00 48720.00 15.00 52200.00 14.00 48720.00
0159 3515000000-M 866 125MM FENCE POSTS 2.50M 960 EA 28.00 26880.00 30.00 28800.00 30.00 28800.00
0160 3536000000-M 866 CL FENCE 1200MM FABRIC 3,300 M 10.00 33000.00 4.50 14850.00 12.00 39600.00
0161 3542000000-M 866 LINE POST FOR 1200MM CL F 910 EA 21.00 19110.00 20.00 18200.00 20.00 18200.00
0162 3548000000-M 866 TERM POST FOR 1200MM CL 45 EA 81.00 3645.00 80.00 3600.00 100.00 4500.00
0163 3557000000-M 866 ADDITIONAL BARBED WIRE 200 M 2.50 500.00 3.20 640.00 3.30 660.00
0164 3628000000-M 876 PLNRIPRAP CL I 890 MTN 40.00 35600.00 28.00 24920.00 30.00 26700.00
0165 3649000000-M 876 PLN RIP RAP, CLASS B 1,760 MTN 38.00 66880.00 28.00 49280.00 25.00 44000.00
0166 3656000000-M 876 FILTER FABRIC FOR DRAINGE 16,951 M2 3.50 59328.50 2.50 42377.50 1.20 20341.20
0167 3684000000-M SP SCE)BESIIECR EROSION CONTROL ITEM (MTN) 440 MTN 45.00 19800.00 75.00 33000.00 50.00 22000.00
0168 3984000000-M SP GENERIC WALL ITEM (M2) 5966 M2 160.00 954560.00 213.66 1274695.56 175.00 1044050.00

SOUND BARRIER WALL

0169 4048000000-M 902 RC SIGN FOOTINGS 2 M3 1000.00 2000.00 738.00 1476.00 800.00 1600.00
0170 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 910.00 2730.00 668.00 2004.00 700.00 2100.00
0171  4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,247 KG 5.50 12358.50 5.55 12470.85 7.00 15729.00
0172 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 326 KG 4.40 1434.40 5.50 1793.00 5.00 1630.00
0173  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1510 M 22.40 33824.00 20.74 31317.40 20.00 30200.00
0174  4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 505 EA 21.00 10605.00 25.60 12928.00 55.00 27775.00
0175 4096000000-N 904 SIGN ERECTION, TYPE D 23 EA 100.00 2300.00 122.00 2806.00 110.00 2530.00
0176 4102000000-N 904 SIGN ERECTION, TYPE E 175 EA 95.00 16625.00 50.80 8890.00 75.00 13125.00
0177 4108000000-N 904 SIGN ERECTION, TYPE F 38 EA 95.00 3610.00 111.00 4218.00 200.00 7600.00
0178 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 450.00 2250.00 658.50 3292.50 1000.00 5000.00

(A)



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 25/58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM
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AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0179  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 400.00 800.00 173.00 346.00 1000.00 2000.00
(B)

0180 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 5 EA 400.00 2000.00 325.00 1625.00 500.00 2500.00
(A)

0181  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 17 EA 400.00 6800.00 224.00 3808.00 300.00 5100.00
(B)

0182  4114000000-N 904 SIGN ERECTION, MILEMARKERS 505 EA 18.00 9090.00 20.35 10276.75 30.00 15150.00

0183  4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 4 EA 375.00 1500.00 813.00 3252.00 500.00 2000.00

0184 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 21 EA 250.00 5250.00 407.00 8547.00 300.00 6300.00

0185 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 245.00 735.00 488.00 1464.00 400.00 1200.00
(B OVERHEAD)

0186 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 490.00 490.00 142.00 142.00 150.00 150.00
(D)

0187  4129000000-N 906 RELOCATE SIGN, TYPE ***** 4 EA 110.00 440.00 92.00 368.00 150.00 600.00
(E)

0188  4129000000-N 906 RELOCATE SIGN, TYPE ***** 5 EA 110.00 550.00 813.00 4065.00 400.00 2000.00
(OVERLAY OVERHEAD)

0189 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 150.00 150.00 437.00 437.00 450.00 450.00

0190 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 43 EA 45.00 1935.00 31.00 1333.00 15.00 645.00

0191  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 6 EA 45.00 270.00 21.00 126.00 15.00 90.00

0192 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 375.00 1875.00 488.00 2440.00 450.00 2250.00

0193  4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 50.00 600.00 41.00 492.00 15.00 180.00

0194 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6578.00 7860.00 9000.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0195 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4290.00 1422.00 5000.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7114.00 5730.00 10000.00
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7865.00 1941.00 10000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4290.00 3214.00 5000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 82900.00 78560.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0200 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 82900.00 78560.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0201 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 82900.00 78560.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0202 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 82900.00 78560.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0203 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11700.00 12256.00 20000.00

LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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FED AID NO NHF-485(4) 8.782 KM
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AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0204 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11300.00 12044.00 20000.00
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22780.00 20351.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12600.00 12894.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22780.00 20338.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11700.00 12215.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 21986.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 21269.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12200.00 12548.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 28000.00 24179.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18304.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19900.00 18304.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 16000.00 14861.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 12455.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11800.00 12336.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11700.00 12256.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20700.00 18610.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20550.00 18929.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22500.00 20165.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20200.00 18450.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12200.00 12588.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23000.00 20498.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20700.00 18835.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13900.00 13809.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13800.00 13784.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13800.00 13784.00 15000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"



OCT 21, 2003 02:40 PM MECKLENBURG

TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

2:.00PM 27/ 58 001

OCT 21 2003 C200719

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

BLUE RIDGE CONSTRUCTORS

FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31000.00 26306.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20600.00 18570.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50400.00 49529.00 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40700.00 45154.00 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 52400.00 52855.00 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43500.00 45902.00 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 51400.00 53592.00 30000.00
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33400.00 30887.00 25000.00
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61300.00 58867.00 35000.00
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23600.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 68900.00 57788.00 60000.00
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61300.00 48080.00 55000.00
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24000.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 87900.00 66340.00 70000.00
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 58000.00 60594.00 55000.00
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 87300.00 70934.00 75000.00
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38600.00 37764.00 25000.00
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27900.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27200.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64600.00 57161.00 60000.00
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 53200.00 52298.00 50000.00
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59300.00 56042.00 55000.00
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 57700.00 52885.00 55000.00
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 37400.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78100.00 67725.00 65000.00

OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 60400.00 57504.00 55000.00
OVERHEAD SIGN ASSEMBLY "T"
0255 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 37300.00 26538.00 25000.00
OVERHEAD SIGN ASSEMBLY "U"
0256 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36130.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "V"
0257 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36130.00 28685.00 25000.00
OVERHEAD SIGN ASSEMBLY "W"
0258 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 81100.00 71014.00 75000.00
OVERHEAD SIGN ASSEMBLY "X"
0259 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 63000.00 56026.00 60000.00
OVERHEAD SIGN ASSEMBLY "Y"
0260 4400000000-M 1110 WORK ZONE SIGNS (STAT) 154 M2 180.00 27720.00 95.96 14777.84 90.00 13860.00
0261 4405000000-M 1110 WORK ZONE SIGNS (PORT) 18 M2 230.00 4140.00 39.56 712.08 90.00 1620.00
0262 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 16 M2 200.00 3200.00 39.56 632.96 90.00 1440.00
0263 4415000000-N 1115 FLASHING ARROW PNL TYPE C 5 EA 5000.00 25000.00 4500.00 22500.00 5500.00 27500.00
0264 4425000000-N 1125 WARNING FLAG SETS 8 EA 125.00 1000.00 9.32 74.56 10.00 80.00
0265 4430000000-N 1130 DRUMS 250 EA 100.00 25000.00 75.00 18750.00 50.00 12500.00
0266 4435000000-N 1135 CONES 20 EA 100.00 2000.00 35.00 700.00 20.00 400.00
0267 4445000000-M 1145 BARRICADES (TYPE Ill) 324 M 40.00 12960.00 32.48 10523.52 40.00 12960.00
0268 4455000000-N 1150 FLAGGER 420 MD 200.00 84000.00 200.00 84000.00 75.00 31500.00
0269 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 74.83 299.32 165.00 660.00
0270 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 8800.00 88000.00 8250.00 82500.00 8500.00 85000.00
0271 4470000000-N 1160 RESET CRASH CUSHION 4 EA 3500.00 14000.00 2000.00 8000.00 2500.00 10000.00
0272 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 20000.00 40000.00 10000.00 20000.00 20000.00 40000.00
0273 4485000000-M 1170 PORTABLE BARRIER 1,000 M 60.00 60000.00 55.00 55000.00 55.00 55000.00
0274 4500000000-M 1170 RESET PORTABLE BARRIER 100 M 35.00 3500.00 16.00 1600.00 16.00 1600.00
0275 4510000000-N SP POLICE 40 HR 45.00 1800.00 35.00 1400.00 50.00 2000.00
0276 4520000000-N 1266 TUBULAR MARKERS (FIXED) 1,700 EA 30.00 51000.00 27.87 47379.00 35.00 59500.00
0277 4650000000-N 1251 TEMP RAISED PVMT MRKS 334 EA 5.15 1720.10 5.00 1670.00 5.00 1670.00
0278 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 30,718 M 1.43 43926.74 1.43 43926.74 2.00 61436.00
0279 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,241 M 1.58 14600.78 1.58 14600.78 2.20 20330.20
0280 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 720 M 2.86 2059.20 2.86 2059.20 2.80 2016.00
0281 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 220 M 13.12 2886.40 13.12 2886.40 14.00 3080.00
0282 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 22 EA 90.00 1980.00 90.00 1980.00 90.00 1980.00
0283 4770000000-M 1205 COLD APP PLAS LINES 100MM 7290 M 3.94 28722.60 3.94 28722.60 4.00 29160.00
0284 4810000000-M 1205 PAINT PVT MKG LINES 100MM 16,030 M 0.55 8816.50 0.59 9457.70 0.45 7213.50
0285 4835000000-M 1205 PAINT PVT MKG LINES 600MM 100 M 6.56 656.00 6.56 656.00 5.50 550.00
0286 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 35.00 700.00 35.00 700.00 55.00 1100.00
0287 4850000000-M 1205 REMVL OF 100MM LINES 1,505 M 1.48 2227.40 2.30 3461.50 1.50 2257.50
0288 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 75.00 750.00 40.00 400.00 35.00 350.00
0289 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 71,983 M 4.26 306647.58 3.33 239703.39 3.50 251940.50

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 4,401 M 8.20 36088.20 4.44 19540.44 5.25 23105.25
POLYUREA PAVEMENT MARKING LINES, 200MM
0291 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 78 EA 150.00 11700.00 100.00 7800.00 100.00 7800.00
POLYUREA PAVEMENT MARKING  CHARACTER
0292 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 18 EA 150.00 2700.00 150.00 2700.00 100.00 1800.00
POLYUREA PAVEMENT MARKING SYM-BOL
0293 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 8,259 EA 28.00 231252.00 20.00 165180.00 20.00 165180.00
0294 4915000000-M 1264 2.1M U-CHANNEL POSTS 9 EA 21.00 189.00 17.87 160.83 30.00 270.00
0295 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 326 EA 35.00 11410.00 23.67 7716.42 25.00 8150.00
0296 4940000000-N 1267 FLEX DELINATR (YELLOW) 228 EA 35.00 7980.00 23.67 5396.76 25.00 5700.00
0297 4945000000-N 1267 FLEX DELINATR (CRY & RED) 48 EA 35.00 1680.00 25.67 1232.16 25.00 1200.00
0298 4950000000-N 1267 FLEX DELINATR (YEL & RED) 48 EA 35.00 1680.00 25.67 1232.16 25.00 1200.00
0299 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 75.00 675.00 73.18 658.62 60.00 540.00
0300 5300000000-M 1505 zlr\)lD CONDIT MATIL **#xssss 2,310.24 MTN 26.96 62284.07 22.00 50825.28 20.00 46204.80
0301 5306000000-M SP (E:EDDN MAT'L CL **#wsrssns 2,310.2 MTN 26.95 62259.89 22.00 50824.40 20.00 46204.00
0302 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 5035 M 175.00 8811.25 76.00 3826.60 105.00 5286.75
0303 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 1,555.07 M 118.00 183498.26 80.00 124405.60 150.00 233260.50
0304 5384000000-M 1510 ztfggl)lvl DI H20 PIPE ***MPA 841.96 M 120.00 101035.20 110.00 92615.60 185.00 155762.60
0305 5390000000-M 1510 ?Sgg/l)lvl DI H20 PIPE ***MPA 1,184.04 M 155.00 183526.20 160.00 189446.40 205.00 242728.20
0306 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 9,164.48 KG 10.25 93935.92 8.00 73315.84 9.00 82480.32
0307 5414000000-M 1510 20MM CU WATER PIPE TYPE K 10177 M 45.00 4579.65 24.00 244248 15.00 1526.55
0308 5510000000-M 1510 20MM CORPORATION STOP 3 EA 150.00 450.00 150.00 450.00 80.00 240.00
0309 5534000000-M 1510 ***MM GATE V & V BX 6 EA 650.00 3900.00 8694.00 52164.00 600.00 3600.00
(150MM, 1.38 MPA)
0310 5534000000-M 1510 ***MM GATE V & V BX 3 EA 850.00 2550.00 986.00 2958.00 1000.00 3000.00
(200MM, 1.38 MPA)
0311  5534000000-M 1510 ***MM GATE V & V BX 7 EA 1952.00 13664.00 1443.00 10101.00 1100.00 7700.00
(300MM, 1.38 MPA)
0312  5564000000-M SP *(*;*Ol\(/)lm'\ﬁ!)UTRFLY V&V BX 9 EA 7500.00 67500.00 2500.00 22500.00 1500.00 13500.00
0313  5564000000-M SP *(*;*Ol\(/)lm'\ﬁ!)UTRFLY V&V BX 3 EA 8500.00 25500.00 4079.00 12237.00 2200.00 6600.00
0314 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 400.00 400.00 162.00 162.00 500.00 500.00
(20MM X 300MM)
0315 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 400.00 800.00 215.00 430.00 600.00 1200.00
(20MM X 400MM)
0316 5588000000-M SP (zw N'IA)IR RELEASE ASSEMBLY 3 EA 500.00 1500.00 516.00 1548.00 200.00 600.00
0317 5588000000-M SP (5'\41\')? N'IA)IR RELEASE ASSEMBLY 12 EA 500.00 6000.00 787.00 9444.00 200.00 2400.00
0318 5606000000-M SP  50MM BLOW OFF ASSEMBLY 2 EA 500.00 1000.00 664.00 1328.00 200.00 400.00
0319  5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 600.00 2400.00 500.00 2000.00 200.00 800.00
0320 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 6 EA 2000.00 12000.00 2167.00 13002.00 700.00 4200.00

(1.72 MPA WP)
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0321 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1500.00 1500.00 3000.00 3000.00 900.00 900.00

0322 5714000000-M 1520 **MM DI SS PIPE CL **** 161.86 M 150.00 24279.00 197.00 31886.42 330.00 53413.80
(450MM, 52)

0323 5720000000-M 1520 ***MM DI SS PIPE PC **** 35 M 150.00 5250.00 86.00 3010.00 225.00 7875.00
(100MM, 2.41 MPA)

0324 5720000000-M 1520 ***MM DI SS PIPE PC **** 35 M 165.00 5775.00 86.00 3010.00 245.00 8575.00
(150MM, 2.41 MPA)

0325 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,661.73 M 165.00 274185.45 114.00 189437.22 260.00 432049.80

0326 5732000000-M 1520 250MM DI SS PIPE PC 2.41 38.05 M 200.00 7610.00 121.00 4604.05 275.00 10463.75

0327 5744000000-M 1520 450MM DI SS PIPE PC **** 20522 M 350.00 71827.00 197.00 40428.34 330.00 67722.60
(1.72 MPA)

0328 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 8 EA 250.00 2000.00 250.00 2000.00 700.00 5600.00

0329 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 14 EA 2850.00 39900.00 1170.00 16380.00 1500.00 21000.00

0330 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 63.01 M 1050.00 66160.50 317.00 19974.17 400.00 25204.00
(1200MM)

0331 5786000000-M 1525 SS MH OS DROP ASSEMBLY 13.69 M 550.00 7529.50 900.00 12321.00 600.00 8214.00

0332 5792000000-M SP  REMOVE ABAND **MM PIPE 3139 M 50.00 1569.50 27.00 847.53 25.00 784.75
(200MM, DI WATER)

0333 5792000000-M SP  REMOVE ABAND **MM PIPE 191 M 50.00 9550.00 32.80 6264.80 55.00 10505.00
(450MM, DI WATER)

0334 5798000000-M 1530 FL OR REMV *** P|PE ***** 1,049 M 75.00 78675.00 33.00 34617.00 58.00 60842.00
(600MM, DI WATER)

0335 5804000000-M 1530 FL OR REMV 300 PIPE ***** 834 M 50.00 41700.00 29.00 24186.00 35.00 29190.00
(DI WATER)

0336 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 606 M 50.00 30300.00 29.00 17574.00 45.00 27270.00
(DI WATER)

0337 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 6 EA 1050.00 6300.00 550.00 3300.00 780.00 4680.00

0338 5822000000-N 1530 BREAK DOWN & REBUILD MH 3 EA 2500.00 7500.00 2000.00 6000.00 1100.00 3300.00

0339 5828000000-N 1530 REMOVE EXISTING MANHOLE 9 EA 1000.00 9000.00 660.00 5940.00 900.00 8100.00

0340 5840000000-M 1540 ***MM STL NCAS PIPE***OC 65 M 1500.00 97500.00 496.10 32246.50 1350.00 87750.00
(1200MM, 12.70)

0341 5840000000-M 1540 ***MM STL NCAS PIPE***OC 90 M 700.00 63000.00 132.00 11880.00 500.00 45000.00
(400MM, 6.35)

0342 5840000000-M 1540 ***MM STL NCAS PIPE***OC 80 M 900.00 72000.00 160.60 12848.00 700.00 56000.00
(600MM, 6.35)

0343 5840000000-M 1540 ***MM STL NCAS PIPE***OC 124 M 950.00 117800.00 227.70 28234.80 850.00 105400.00
(750MM, 7.92)

0344 5840000000-M 1540 ***MM STL NCAS PIPE***OC 125 M 1100.00 137500.00 280.50 35062.50 1000.00 125000.00
(900MM, 9.53)

0345 5852000000-M SP  ***MM STL NCAS PIPE****BJ 100 M 850.00 85000.00 568.00 56800.00 1800.00 180000.00
(750MM, 7.92)

0346 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 750.00 7500.00 1000.00 10000.00 1700.00 17000.00
CONCRETE ANTI-SEEPAGE COLLAR

0347 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 500.00 2000.00 660.00 2640.00 600.00 2400.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0348 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 300.00 300.00 860.00 860.00 575.00 575.00
STEEL VENT PIPE

0349 5888000000-M SP  GENERIC UTILITY ITEM (M) 17107 M 175.00 29937.25 89.00 15225.23 105.00 17962.35

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
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0350 5888000000-M SP  GENERIC UTILITY ITEM (M) 6228 M 200.00 12456.00 101.00 6290.28 120.00 7473.60
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0351 5888000000-M SP GENERIC UTILITY ITEM (M) 784 M 220.00 17248.00 127.00 9956.80 155.00 12152.00
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0352 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,128.83 M 250.00 282207.50 152.00 171582.16 185.00 208833.55
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0353 5888000000-M SP  GENERIC UTILITY ITEM (M) 10 M 275.00 2750.00 262.00 2620.00 205.00 2050.00
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0354  6000000000-M 1605 TEMPORARY SILT FENCE 5505 M 7.00 38535.00 5.07 27910.35 6.00 33030.00
0355 6006000000-M 1610 EROS CONTRL STONE CL A 1,105 MTN 33.00 36465.00 28.00 30940.00 40.00 44200.00
0356 6009000000-M 1610 EROS CONTRL STONE CL B 30,535 MTN 32.00 977120.00 27.50 839712.50 40.00 1221400.00
0357  6012000000-M 1610 SEDIMENT CONTROL STONE 16,260 MTN 31.00 504060.00 27.00 439020.00 40.00 650400.00
0358 6015000000-M 1615 TEMPORARY MULCHING 185 HA 500.00 92500.00 750.00 138750.00 500.00 92500.00
0359  6018000000-M 1620 SEED FOR TEMP SEEDING 7,850 KG 2.21 17348.50 2.20 17270.00 4.00 31400.00
0360 6021000000-M 1620 FERT FOR TEMP SEEDING 63 MTN 300.00 18900.00 330.00 20790.00 450.00 28350.00
0361 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 48.00 53280.00 40.00 44400.00 45.00 49950.00
0362 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 79 EA 285.00 22515.00 200.00 15800.00 200.00 15800.00
0363 6030000000-M 1630 SILT EXCAVATION 65,890 M3 1.50 98835.00 0.10 6589.00 10.00 658900.00
0364 6033000000-M 1631 SYNTHETIC ROVING 6,680 M2 0.65 4342.00 1.00 6680.00 2.00 13360.00
0365 6036000000-M 1631 MATTING FOR EROS CONTROL 27,178 M2 2.10 57073.80 1.37 37233.86 175 47561.50
0366 6042000000-M 1632 6.4MM HARDWARE CLOTH 3,035 M 10.00 30350.00 5.00 15175.00 6.00 18210.00
0367 6045000000-M SP Z;*Sl\(/l)g/IMTME)MPORARY PIPE 50 M 90.00 4500.00 150.00 7500.00 140.00 7000.00
0368 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 730.00 730.00 1700.00 1700.00 650.00 650.00
(400MM X 400MM X 400MM)
0369 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 900.00 1800.00 1800.00 3600.00 820.00 1640.00
(450MM X 450MM X 450MM)
0370 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 930.00 930.00 2700.00 2700.00 1100.00 1100.00
(800MM X 800MM X 800MM)
0371  6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1030.00 1030.00 3600.00 3600.00 1400.00 1400.00
(900MM X 900MM X 900MM)
0372 6069000000-M 1638 STILLING BASINS 955 M3 14.00 13370.00 25.00 23875.00 30.00 28650.00
0373  6070000000-N SP  SPECIAL STILLING BASINS 32 EA 1650.00 52800.00 500.00 16000.00 600.00 19200.00
0374  6084000000-M 1660 SEEDING & MULCHING 186.5 HA 2310.00 430815.00 2250.00 419625.00 2200.00 410300.00
0375 6087000000-M 1660 MOWING 104 HA 100.00 10400.00 62.50 6500.00 75.00 7800.00
0376 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,250 KG 6.60 14850.00 9.60 21600.00 11.00 24750.00
0377  6093000000-M 1661 FERT FOR REPAIR SEEDING 7.5 MTN 450.00 3375.00 760.00 5700.00 360.00 2700.00
0378  6096000000-M 1662 SEED FOR SUPP SEEDING 5225 KG 1.80 9405.00 2.20 11495.00 450 23512.50
0379  6108000000-M 1665 FERTILIZER TOPDRESSING 313.25 MTN 308.00 96481.00 240.00 75180.00 275.00 86143.75
0380 6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 2 HA 3000.00 6000.00 10000.00 20000.00 3000.00 6000.00
0381 6111000000-M SP  IMPERVIOUS DIKE 305 M 70.00 21350.00 50.00 15250.00 38.00 11590.00
0382  6114000000-N SP  SPECIALIZED HAND MOWING 109.5 HR 30.00 3285.00 25.00 2737.50 18.00 1971.00
0383 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 2.00 64.00 1.00 32.00 100.00 3200.00
0384 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,031 M3 15.00 30465.00 20.00 40620.00 25.00 50775.00
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0385 6123000000-M 1670 REFORESTATION 6.7 HA 1500.00 10050.00 1200.00 8040.00 1500.00 10050.00

0386 6126000000-M SP STREAMBANK REFORESTATION 1.8 HA 5100.00 9180.00 2400.00 4320.00 4000.00 7200.00

0387 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 100 EA 300.00 30000.00 1.00 100.00 625.00 62500.00
RESPONSE FOR RESEARCH

0388 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 15 EA 30.00 450.00 250.00 3750.00 3000.00 45000.00
ROOTWADS

0389 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 4,550 M2 5.50 25025.00 2.26 10283.00 6.00 27300.00
COIR FIBER MAT

0390 7240000000-M 1710 MESSENGER CABLE (*****MM) 88 M 7.40 651.20 5.40 475.20 5.00 440.00
(6.35MM)

0391 7279000000-M 1715 TRACER WIRE 22,862 M 1.15 26291.30 1.45 33149.90 1.00 22862.00

0392 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 128 EA 1400.00 179200.00 498.00 63744.00 500.00 64000.00

0393 7360000000-N 1720 WOOD POLE 2 EA 800.00 1600.00 969.00 1938.00 600.00 1200.00

0394 7372000000-N 1721 GUY ASSEMBLY 2 EA 125.00 250.00 266.00 532.00 275.00 550.00

0395 7384000000-M 1722 *****MM RISER WITH ****wirxees 2 EA 350.00 700.00 568.00 1136.00 700.00 1400.00
(76MM, TUBING)

0396 7432000000-M 1722 50MM RISER W/ TUBING 2 EA 300.00 600.00 276.00 552.00 350.00 700.00

0397  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 19,508 M 12.85 250677.80 7.05 137531.40 8.00 156064.00
(72)

0398 7552000000-N 1731 INTERCONNECT CENTER 50 EA 3000.00 150000.00 824.00 41200.00 2500.00 125000.00

0399 7566000000-N 1733 DELINEATOR MARKER 118 EA 126.00 14868.00 56.00 6608.00 75.00 8850.00

0400 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 27 EA 1000.00 27000.00 223.00 6021.00 1200.00 32400.00
120V/20A SERVICE DISCONNECT

0401 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 19 EA 1000.00 19000.00 230.00 4370.00 1200.00 22800.00
240V/15A SERVICE DISCONNECT

0402 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1000.00 2000.00 230.00 460.00 1200.00 2400.00
240V/50A SERVICE DISCONNECT

0403  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 11000.00 253000.00 4558.00 104834.00 9000.00 207000.00
CCTV ASSEMBLY

0404 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 16300.00 32600.00 15116.00 30232.00 6000.00 12000.00
CCTV LOWERING SYSTEM METAL POLE & FOUNDATION

0405 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 21 EA 4830.00 101430.00 6018.00 126378.00 8000.00 168000.00
CCTV METAL POLE & FOUNDATION

0406 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3000.00 3000.00 9229.00 9229.00 5000.00 5000.00
ELECTRONIC CHASSIS & CABINETS

0407 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1000.00 4000.00 811.00 3244.00 800.00 3200.00
EQUIPMENT CABINET FOUNDATION

0408 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4070.00 4070.00 3520.00 3520.00 500.00 500.00
EQUIPMENT RACK

0409 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 50 EA 1300.00 65000.00 1054.00 52700.00 1000.00 50000.00
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0410 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1400.00 11200.00 1232.00 9856.00 2000.00 16000.00
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0411 7980000000-N SP GENERIC SIGNAL ITEM (EA) 23 EA 1250.00 28750.00 1231.00 28313.00 2000.00 46000.00
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0412 7980000000-N SP GENERIC SIGNAL ITEM (EA) 23 EA 1419.00 32637.00 1218.00 28014.00 2000.00 46000.00
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0413 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 115000.00 115000.00 77539.00 77539.00 75000.00 75000.00

HUB BUILDING
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0414  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 16600.00 49800.00 14612.00 43836.00 22000.00 66000.00
INTELLIGENT MULTIPLEXER

0415  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 136 EA 275.00 37400.00 260.00 35360.00 220.00 29920.00
JUNCTION BOX

0416  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 46 EA 29700.00 1366200.00 9686.00 445556.00 10000.00 460000.00
MVD ASSEMBLY

0417  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 2020.00 46460.00 2855.00 65665.00 7000.00 161000.00
MVD METAL POLE & FOUNDATION

0418 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 68 EA 1500.00 102000.00 1376.00 93568.00 700.00 47600.00
NEW ELECTRICAL SERVICE

0419  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 57000.00 57000.00 48063.00 48063.00 50000.00 50000.00
SONET EQUIPMENT

0420 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 4565.00 18260.00 3900.00 15600.00 5000.00 20000.00
TERMINAL SERVER EXPANSION

0421  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 2000.00 52000.00 3393.00 88218.00 2200.00 57200.00
UNDERGROUND SPLICE ENCLOSURE

0422 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 23 EA 2365.00 54395.00 1092.00 25116.00 700.00 16100.00
VIDEO DISTRIBUTION AMPLIFIERS

0423  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 5700.00 45600.00 4534.00 36272.00 4000.00 32000.00
VIDEO MULTIPLEXER

0424 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 40800.00 35556.00 140000.00
MRTMC SITE SOFTWARE MODIFIC- ATIONS

0425 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 24500.00 12994.00 15000.00
VIDEO SWITCH MODIFICATIONS

0426  7990000000-M SP  GENERIC SIGNAL ITEM (M) 21,089 M 6.00 126534.00 6.68 140874.52 7.50 158167.50
1/0 AWG COPPER CONDUCTOR POWERCABLE

0427 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,665 M 5.10 8491.50 6.24 10389.60 2.00 3330.00
2 AWG COPPER CONDUCTOR POWER CABLE

0428 7990000000-M SP  GENERIC SIGNAL ITEM (M) 7,166 M 7.00 50162.00 7.25 51953.50 4.00 28664.00
2/0 AWG COPPER CONDUCTOR POWERCABLE

0429  7990000000-M SP  GENERIC SIGNAL ITEM (M) 10,915 M 8.00 87320.00 7.72 84263.80 10.00 109150.00
3/0 AWG COPPER CONDUCTOR POWERCABLE

0430 7990000000-M SP  GENERIC SIGNAL ITEM (M) 640 M 5.00 3200.00 5.40 3456.00 8.00 5120.00
4 AWG COPPER CONDUCTOR POWER CABLE

0431 7990000000-M SP  GENERIC SIGNAL ITEM (M) 90 M 4.10 369.00 4.85 436.50 10.00 900.00
8 AWG COPPER CONDUCTOR POWER CABLE

0432 7990000000-M SP  GENERIC SIGNAL ITEM (M) 888 M 102.00 90576.00 69.60 61804.80 70.00 62160.00
DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM

0433 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,363 M 108.00 147204.00 47.80 65151.40 60.00 81780.00
DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)

0434  7990000000-M SP  GENERIC SIGNAL ITEM (M) 130 M 56.00 7280.00 38.30 4979.00 60.00 7800.00
DIRECTIONAL DRILL PVC CONDUIT,50MM

0435  7990000000-M SP  GENERIC SIGNAL ITEM (M) 555 M 77.00 42735.00 56.25 31218.75 60.00 33300.00
DIRECTIONAL DRILL PVC CONDUIT,76MM

0436  7990000000-M SP  GENERIC SIGNAL ITEM (M) 3,383 M 11.00 37213.00 4.67 15798.61 5.00 16915.00
DROP CABLE (12 FIBER)

0437  7990000000-M SP  GENERIC SIGNAL ITEM (M) 77 M 16.40 1262.80 9.10 700.70 37.00 2849.00
MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

0438  7990000000-M SP  GENERIC SIGNAL ITEM (M) 888 M 23.00 20424.00 12.25 10878.00 37.00 32856.00

MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)
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0439  7990000000-M SP  GENERIC SIGNAL ITEM (M) 5830 M 59.00 343970.00 19.46 113451.80 22.00 128260.00
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)

0440 7990000000-M SP  GENERIC SIGNAL ITEM (M) 30 M 62.30 1869.00 22.25 667.50 3.00 90.00
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)

0441 7990000000-M SP  GENERIC SIGNAL ITEM (M) 5085 M 69.00 350865.00 24.66 125396.10 30.00 152550.00
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442  7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,135 M 26.25 29793.75 15.11 17149.85 3.00 3405.00
TRENCH PVC CONDUIT, 50MM (1 CONDUIT)

0443  7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,900 M 30.00 57000.00 17.85 33915.00 3.00 5700.00
TRENCH PVC CONDUIT, 76MM (1 CONDUIT)

0444  7990000000-M SP  GENERIC SIGNAL ITEM (M) 6,485 M 59.00 382615.00 15.58 101036.30 20.00 129700.00
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 1,300 M2 350.00 455000.00 260.00 338000.00 305.00 396500.00
CULVERT ITEMS

0445 8056000000-N 402 REMV EXIST STR *#*wwssnns Lump Sum 30000.00 5000.00 100000.00
(17+02.500 -Y2-)

0446  8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 1800.00 5000.00 6000.00
(12+95.600 -RP1A-)

0447  8126000000-N 414 CULV EXCAV @ ****xwssss Lump Sum 60000.00 8500.00 32500.00
(14+39.000 -RP2DD-)

0448 8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 18000.00 15000.00 78500.00
(17+02.500 -Y2-)

0449 8126000000-N 414 CULV EXCAV @ ****xwrsss Lump Sum 2500.00 10000.00 4000.00
(20+92.565 -Y9-)

0450 8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 18000.00 10000.00 24500.00
(23+68.400 -RP2CA-)

0451 8126000000-N 414 CULV EXCAV @ ****xwssss Lump Sum 14000.00 10000.00 18500.00
(298+94.800 -L-)

0452 8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 6500.00 8500.00 11000.00
(308+57.858 -L-)

0453  8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 9000.00 10000.00 17000.00
(318+15.600 -L-)

0454 8126000000-N 414 CULV EXCAV @ ****xwssss Lump Sum 22000.00 10000.00 35500.00
(343+25.100 -L-)

0455 8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 55000.00 20000.00 90000.00
(357+66.000 -L-)

0456 8126000000-N 414 CULV EXCAV @ ****xwrsss Lump Sum 42000.00 12000.00 35500.00
(367+92.000 -L-)

0457 8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 43000.00 15000.00 29000.00
(378+07.800 -L-)

0458 8133000000-M 414 FND COND MATL BOX CULV 2,715 MTN 19.00 51585.00 25.00 67875.00 25.00 67875.00

0459 8196000000-M 420 CL A CONC, CULVERT 4,402.8 M3 675.00 2971890.00 300.00 1320840.00 450.00 1981260.00

0460 8245000000-M 425 REINF STL CULV 374,628 KG 0.88 329672.64 1.10 412090.80 1.20 449553.60
WALL ITEMS

0461 8800000000-N SP  MSE RET WALL STA *+#xwss Lump Sum 110000.00 130000.00 200000.00

(13+51.462 -RP2A-)



OCT 21, 2003 02:40 PM
TIP NO R-2248D

FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

MECKLENBURG
34410.3.28

8.782 KM

2:.00PM 35/ 58 001

OCT 21 2003 C200719

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF

APAC-ATLANTIC, INC.

BLUE RIDGE CONSTRUCTORS

FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0462 8800000000-N SP  MSE RET WALL STA *ssxxss Lump Sum 130000.00 125000.00 200000.00
(26+45.236 -RP2BD-EB1)

0463 8800000000-N SP  MSE RET WALL STA *sswxss Lump Sum 135000.00 125000.00 200000.00
(26+45.236 -RP2BD-EB2)
STRUCTURE ITEMS

0464 8021000000-N SP  REMV EXIST STR *ssssss Lump Sum 99500.00 100000.00 450000.00
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 REMV EXIST STR *ssess Lump Sum 7000.00 10000.00 0.01
(380+15.437 -L-)

0466 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 2400.00 15000.00 4000.00
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 18000.00 15000.00 10000.00
(1,13+51.462 -RP2A-)

0468 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4800.00 15000.00 4000.00
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 FND EXCAV B** STA *sx Lump Sum 1600.00 15000.00 3000.00
(1,22+04.104 -RP2CA-)

0470  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 6900.00 15000.00 8000.00
(1,322+77.799 -L-)

0471  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 7500.00 15000.00 12000.00
(1,340+54.230 -L-)

0472 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 1500.00 15000.00 5000.00
(1,356+04.125 -L-)

0473 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 1900.00 15000.00 100.00
(1,366+18.798 -L-LT)

0474  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 2400.00 15000.00 100.00
(1,366+18.798 -L-RT)

0475 8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 5000.00 15000.00 4000.00
(1,367+26.357 -L-)

0476 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 5900.00 15000.00 5000.00
(1,369+94.150 -L-LT)

0477  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 6000.00 15000.00 5000.00
(1,369+94.150 -L-RT)

0478  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4000.00 15000.00 4000.00
(1,380+15.437 -L-)

0479 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 900.00 15000.00 3000.00
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 6300.00 15000.00 5000.00
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 12300.00 15000.00 11000.00
(10,367+26.357 -L-)

0482  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 2400.00 15000.00 4000.00
(2,120+21.688 -Y5SBL-)

0483  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 3100.00 15000.00 5000.00
(2,16+98.460 -RP2D-)

0484  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 5100.00 15000.00 4000.00
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 2100.00 15000.00 4000.00

(2,366+18.798 -L-LT)



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 36/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0486 8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 3700.00 15000.00 5000.00
(2,366+18.798 -L-RT)

0487  8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 2100.00 15000.00 4000.00
(2,367+26.357 -L-)

0488  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 3000.00 15000.00 4000.00
(2,369+94.150 -L-LT)

0489  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 3000.00 15000.00 4000.00
(2,369+94.150 -L-RT)

0490 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 18000.00 15000.00 7000.00
(2,380+15.437 -L-)

0491 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 4500.00 15000.00 4000.00
(2,66+25.169 -CDWBL-)

0492  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 6300.00 15000.00 5000.00
(2,69+93.362 -CDWBL-)

0493  8091000000-N 410 FND EXCAV B** STA **exs Lump Sum 3000.00 15000.00 5000.00
(3,120+21.688 -Y5SBL-)

0494  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 5100.00 15000.00 4000.00
(3,367+26.357 -L-)

0495 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 2800.00 15000.00 5000.00
(3,369+94.150 -L-LT)

0496 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 2800.00 15000.00 6000.00
(3,369+94.150 -L-RT)

0497  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 6900.00 15000.00 9000.00
(3,380+15.437 -L-)

0498  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 3000.00 15000.00 5000.00
(3,69+93.362 -CDWBL-)

0499  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 1800.00 15000.00 3000.00
(4,367+26.357 -L-)

0500 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 1800.00 15000.00 3000.00
(5,367+26.357 -L-)

0501 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 1500.00 15000.00 3000.00
(6,367+26.357 -L-)

0502 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 6800.00 15000.00 5000.00
(7,367+26.357 -L-)

0503 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 5200.00 15000.00 4000.00
(8,367+26.357 -L-)

0504 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 4200.00 15000.00 4000.00
(9,367+26.357 -L-)

0505 8105500000-M SP ****MM DRILLD PIER IN SOIL 1352 M 2750.00 371800.00 1300.00 175760.00 1100.00 148720.00
(1066MM)

0506 8105500000-M SP ****MM DRILLD PIER IN SOIL 2944 M 2612.00 768972.80 1600.00 471040.00 1200.00 353280.00
(1220MM)

0507 8105600000-M SP  ****MM DRILLD PIER NO SOIL 61.2 M 9587.00 586724.40 1300.00 79560.00 1100.00 67320.00
(1066MM)

0508 8105600000-M SP  ****MM DRILLD PIER NO SOIL 110 M 11500.00 1265000.00 1600.00 176000.00 1200.00 132000.00
(1220MM)

0509 8113000000-N SP  SID INSPECTION 28 EA 750.00 21000.00 1100.00 30800.00 1000.00 28000.00

0510  8114000000-N SP  SPT TESTING 24 EA 1200.00 28800.00 1100.00 26400.00 1000.00 24000.00

0511 8115000000-N SP  CROSSHOLE SONIC LOGGING 4 EA 2800.00 11200.00 5500.00 22000.00 5000.00 20000.00

0512  8116000000-M SP CSL TUBES 838 M 40.00 33520.00 20.00 16760.00 20.00 16760.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 37/58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0513  8147000000-M 420 REINF CONC DECK SLAB 46,585.5 M2 150.00 6987825.00 160.00 7453680.00 150.00 6987825.00

0514 8161000000-M 420 GROOVING BRIDGE FLOORS 42,339.7 M2 1.90 80445.43 2.00 84679.40 2.50 105849.25

0515 8175000000-M 420 CL AA CONC, BRIDGE 1,502.5 M3 500.00 751250.00 500.00 751250.00 600.00 901500.00

0516 8182000000-M 420 CL A CONC, BRIDGE 5,636.6 M3 700.00 3945620.00 500.00 2818300.00 660.00 3720156.00

0517  8210000000-N 422 BRG APPR SLAB ***++swes Lump Sum 21000.00 18700.00 16000.00
(120+21.688 -Y5SBL-)

0518 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 24000.00 24900.00 23000.00
(13+51.462 -RP2A-)

0519  8210000000-N 422 BRG APPR SLAB ***++swens Lump Sum 21000.00 19000.00 18000.00
(16+98.460 -RP2D-)

0520 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 18000.00 19300.00 18000.00
(22+04.104 -RP2CA-)

0521 8210000000-N 422 BRG APPR SLAB ***++seens Lump Sum 26000.00 29000.00 26000.00
(26+45.236 -RP2BD-)

0522 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 19000.00 24800.00 22000.00
(310+16.500 -L-LT)

0523 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 21000.00 24800.00 22000.00
(310+16.500 -L-RT)

0524 8210000000-N 422 BRG APPR SLAB ***+Hees Lump Sum 16000.00 20000.00 15000.00
(322+77.799 -L-)

0525 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 27000.00 35600.00 31000.00
(327+93.000 -L-LT)

0526 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 29000.00 35600.00 31000.00
(327+93.000 -L-RT)

0527 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 21000.00 39100.00 31000.00
(340+54.230 -L-)

0528 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 22000.00 27200.00 19000.00
(356+04.125 -L-)

0529 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 18000.00 26100.00 23000.00
(366+18.798 -L-LT)

0530 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 18000.00 26100.00 23000.00
(366+18.798 -L-RT)

0531 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 19000.00 9800.00 9000.00
(367+26.357 -L-)

0532  8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 29000.00 34900.00 31000.00
(369+94.150 -L-LT)

0533 8210000000-N 422 BRG APPR SLAB ***+*sees Lump Sum 29500.00 40000.00 35000.00
(369+94.150 -L-RT)

0534 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 31000.00 36300.00 28000.00
(380+15.437 -L-)

0535 8210000000-N 422 BRG APPR SLAB ***+tsaees Lump Sum 21500.00 20700.00 19000.00
(66+25.169 -CDWBL-)

0536 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 24300.00 24200.00 22000.00
(69+93.362 -CDWBL-)

0537 8217000000-M 425 REINF STEEL (BRIDGE) 878,524 KG 0.90 790671.60 1.00 878524.00 1.25 1098155.00

0538 8238000000-M 425 SPIRAL COL REINF STL STR 48,489 KG 1.53 74188.17 1.75 84855.75 1.30 63035.70

0539 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,161.44 M 405.00 470383.20 400.00 464576.00 325.00 377468.00

0540 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 22218 M 470.00 1044246.00 450.00 999810.00 375.00 833175.00

0541  8280000000-M 440 STRUCTURAL STEEL Lump Sum 10200000.00 13159000.00 12960000.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 38/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

AMEC CIVIL, LLC THOMPSON ARTHUR DIVISION OF BLUE RIDGE CONSTRUCTORS
APAC-ATLANTIC, INC.
FT. MYERS, FL GREENSBORO, NC MERIDEN, CT

0542 8364000000-M 450 HP310X79 STL PILE 20,8795 M 80.00 1670360.00 65.00 1357167.50 120.00 2505540.00

0543  8384000000-M 450 HP360X108 STL PILE 10222 M 110.00 112442.00 85.00 86887.00 135.00 137997.00

0544  8391000000-N 450 STEEL PILE POINTS 517 EA 155.00 80135.00 85.00 43945.00 50.00 25850.00

0545 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 11600.00 17600.00 5000.00
(310+16.500 -L-LT)

0546 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 11600.00 19500.00 5000.00
(310+16.500 -L-RT)

0547 8475000000-M 460 TWO BAR METAL RAIL 997.542 M 140.00 139655.88 150.00 149631.30 300.00 299262.60

0548 8482000000-M 460 THREE BAR METAL RAIL 159.088 M 250.00 39772.00 274.99 43747.61 345.00 54885.36

0549  8503000000-M 460 CONC BARRIER RAIL 4328181 M 90.00 389536.29 160.00 692508.96 160.00 692508.96

0550 8517000000-M 460 ***X****MM CONC PARAPET 1,021.224 M 145.00 148077.48 175.00 178714.20 325.00 331897.80
(355MM X 760MM)

0551 8531000000-M 462 100MM SLOPE PROTECTION 9,547.3 M2 65.00 620574.50 55.00 525101.50 30.00 286419.00

0552 8594000000-M 876 PLAIN RIP RAP B 295 MTN 35.00 10325.00 30.00 8850.00 30.00 8850.00

0553 8608000000-M 876 PLAIN RIP RAP 1l 600MM TK 4,749 MTN 33.00 156717.00 32.00 151968.00 32.00 151968.00

0554 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 4,845 M2 3.50 16957.50 4.00 19380.00 1.00 4845.00

0555 8650000000-N SP POT BEARINGS Lump Sum 520000.00 400000.00 450000.00

0556 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 230000.00 75000.00 200000.00

0557 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 95000.00 225000.00 200000.00

0558 8699000000-N SP STRIP SEALS Lump Sum 9000.00 20000.00 50000.00

0559 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 105000.00 100000.00 325000.00

0560 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 203000.00 200000.00 180000.00

0561 8727000000-N SP  ELEC CONDUIT SYS ***+tsr Lump Sum 27500.00 35000.00 20000.00
(310+16.500 -L-RT)

0562 8727000000-N SP  ELEC CONDUIT SYS ***+tsr Lump Sum 18000.00 20000.00 20000.00
(327+93.000 -L-RT)

0563 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 18 M 700.00 12600.00 400.00 7200.00 225.00 4050.00
PILE EXCAVATION IN SOIL

0564 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 54 M 700.00 37800.00 1200.00 64800.00 540.00 29160.00
PILE EXCAVATION NOT IN SOIL

0565 8881000000-M SP  GENERIC STRUCTURE ITEM (M3) 82 M3 1450.00 118900.00 1000.00 82000.00 3000.00 246000.00
34.5 MPA CONCRETE

0566 8889000000-M SP  GENERIC STRUCTURE ITEM (KG) 2,256 KG 6.25 14100.00 30.00 67680.00 45.00 101520.00
POST-TENSIONING STRANDS

0567 8990000000-N SP  CONTRACT TIME 10,000 DOL 1206.00 12060000.00 1105.00 11050000.00 1065.00 10650000.00
CONTRACT TOTAL TOTAL 110877965.36 TOTAL 111625604.68 TOTAL 114100374.74
ROADWAY ITEMS SUB-TOTAL 61790318.47 SUB-TOTAL 64740022.66 SUB-TOTAL 64595488.46
CULVERT ITEMS SUB-TOTAL 3674947.64 SUB-TOTAL 1939805.80 SUB-TOTAL 2980688.60
WALL ITEMS SUB-TOTAL 375000.00 SUB-TOTAL 380000.00 SUB-TOTAL 600000.00

STRUCTURE ITEMS SUB-TOTAL 45037699.25 SUB-TOTAL 44565776.22 SUB-TOTAL 45924197.68



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 39/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 4354000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1912000.00

0003 0000700000-N SP  FIELD OFFICE Lump Sum 82400.00

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 6762100.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 4200.00 8400.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1200.00 3600.00

0007  0022000000-M 225 UNCLASSIFIED EXCAVATION 2,377,000 M3 3.50 8319500.00

0008 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 26500.00
(12+48 Y-1)

0009 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 23100.00
(13+09 Y-6)

0010 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 14500.00
(13+56 RP2A)

0011 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 25100.00
(13+60 Y-2)

0012 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 25100.00
(16+30 Y-9)

0013  0029000000-N SP  REINF BRG APPR *++vss Lump Sum 29300.00
(16+97 RP2D)

0014 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 23500.00
(21+14 RP2BD)

0015 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 15700.00
(22+35 RP2CA)

0016 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 28100.00
(26+44 RP2BD)

0017  0029000000-N SP  REINF BRG APPR *+vss Lump Sum 26100.00
(30+25 Y-4)

0018 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 13100.00
(310+16 EBL)

0019 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 27700.00
(310+17 WBL)

0020 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 31100.00
(327+91 WBL)

0021 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 32600.00
(327+95 EBL)

0022 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 20100.00
(366+49 EBL)

0023 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 31600.00
(366+52 WBL)

0024 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 17600.00
(369+47 EBL)

0025 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 20400.00
(369+50 WBL)

0026 0029000000-N SP  REINF BRG APPR *++vss Lump Sum 26200.00
(66+56 CD-WBL)

0027 0029000000-N SP  REINF BRG APPR *+++vss Lump Sum 28000.00
(69+59 CD-WBL)

0028 0036000000-M 225 UNDERCUT EXCAVATION 42,500 M3 4.94 209950.00

0029 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 9.56 9560.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0030 0134000000-M 240 DRAINAGE DITCH EXCAVATION 19,000 M3 6.80 129200.00
0031 0141000000-M 240 BERM DITCH CONSTRUCTION 1,525 M 6.20 9455.00
0032 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 26,300 M2 1.66 43658.00
0033 0177000000-M 250 BREAKING OF EXT ASPH PVMT 14,800 M2 0.69 10212.00
0034 0192000000-N 260 PROOF ROLLING 123 HR 130.00 15990.00
0035 0195000000-M 265 SELECT GRANULAR MATERIAL 55,600 M3 29.20 1623520.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 50,000 M2 0.69 34500.00
0037 0255000000-M SP GENERIC GRADING ITEM (MTN) 3,000 MTN 9.69 29070.00
SELECT MATERIAL, CLASS VI
0038 0255000000-M SP GENERIC GRADING ITEM (MTN) 27,000 MTN 0.01 270.00
SELECT MATERIAL, CLASS VII
0039 0312000000-M 300 SELECT MATERIAL IV 1,950 MTN 14.50 28275.00
0040 0318000000-M 300 FND CONDIT MAT'L MIN STR 4,190 MTN 12.00 50280.00
0041 0343000000-M 310 375MM SIDE DRAIN PIPE 722 M 85.00 6137.00
0042 0344000000-M 310 450MM SIDE DRAIN PIPE 6 M 90.00 540.00
0043 0345000000-M 310 600MM SIDE DRAIN PIPE 336 M 105.00 3528.00
0044 0360000000-M 310 300MM RCP CULV CLASS IlI 624 M 80.00 4992.00
0045 0366000000-M 310 375MM RCP CULV CLASS Il 3,89016 M 80.00 311328.00
0046 0372000000-M 310 450MM RCP CULV CLASS IlI 29386 M 85.00 249781.00
0047 0378000000-M 310 600MM RCP CULV CLASS Il 1,7984 M 100.00 179840.00
0048 0384000000-M 310 750MM RCP CULV CLASS llI 2,0136 M 115.00 231564.00
0049 0390000000-M 310 900MM RCP CULV CLASS Il 460.8 M 135.00 62208.00
0050 0396000000-M 310 1050MM RCP CULV CLASS Il 5412 M 155.00 83886.00
0051 0402000000-M 310 1200MM RCP CULV CLASS IlI 2424 M 255.00 61812.00
0052 0408000000-M 310 1350MM RCP CULV CLASS Il 2772 M 285.00 79002.00
0053 0414000000-M 310 1500MM RCP CULV CLASS IlI 1248 M 325.00 40560.00
0054 0420000000-M 310 1650MM RCP CULV CLASS Il 3804 M 400.00 152160.00
0055 0448000000-M 310 ***MM RCP CULV CLASS IV 1284 M 275.00 35310.00
(1200MM)
0056 0448000000-M 310 ***MM RCP CULV CLASS IV 126 M 90.00 11340.00
(450MM)
0057 0576000000-M 310 ***MM CS PIPE CULV ****MM 48 M 75.00 360.00
(400MM, 1.63MM)
0058 0576000000-M 310 ***MM CS PIPE CULV ****MM 76.8 M 70.00 5376.00
(450MM, 1.63MM)
0059 0576000000-M 310 ***MM CS PIPE CULV ****MM 516 M 100.00 5160.00
(800MM, 2.01MM)
0060 0576000000-M 310 ***MM CS PIPE CULV ****MM 96 M 130.00 1248.00
(900MM, 2.01MM)
0061 0706000000-M 310 300MM BCCSP B 1.63 516 M 60.00 3096.00
0062 0708000000-M 310 400MM BCCSP B 1.63 5492 M 65.00 35698.00
0063 0714000000-M 310 450MM BCCSP B 1.63 4236 M 70.00 29652.00
0064 0720000000-M 310 600MM BCCSP B 1.63 72 M 75.00 5400.00
0065 0732000000-M 310 900MM BCCSP B 2.01 72 M 145.00 1044.00
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0066
0067

0068

0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080
0081

0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098

0099

0100
0101

0102

0738000000-M
0804000000-M

0804000000-M

0805000000-M
0806000000-M
0807000000-M
0808000000-M
0995000000-M
1000000000-M
1011000000-N
1044000000-M
1066000000-M
1077000000-M
1110000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1231000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1539000000-M
1560000000-M
1565000000-M
1693000000-M
1847000000-M

1869000000-M

1902000000-N
1913000000-M

1924000000-N

310
310

310

310
310
310
310
340
462
500
501
501
SP

510
520
542

542
SP

543
545
560
600
610
610
610
610
610
610
610
620
620
654
710

710

710
720

725

1000MM BCCSP B 2.77

“**MM BCCSP ELB B ****
(1000MM, 2.77MM)

***MM BCCSP ELB B ****
(900MM, 2.01MM)

300MM BCCSP ELB B 1.63

400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
#57 STONE

STABILIZER AGGREGATE
AGGREGATE BASE COURSE

“**MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
SHOULDER BORROW

PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5B
ASP CONC SURF CRS 89.5C
ASP CONC SURF CRS 812.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR

“*MM PCC PVMT THRU LNS
(300MM)

***MM PCC PVMT MISC
(300MM)

SURF TEST CONC PAVEMENT
CONC SHDRS ADJ ***MM PVM
(300MM)

FIELD LAB RENTAL, PCCP

132 M
2 EA

2 EA

8 EA

72 EA

44 EA

12 EA

1,260 M

4,070 M2
Lump Sum

280,700 M2

3,090 MTN

140 MTN

500 MTN

97,370 MTN

120,300 M2

3,650 MTN
1,650 MTN
272,700 L
1,000 MTN
61,100 M3
16,850 L
76,734 MTN
10,854 MTN
20,167 MTN
10,731 MTN
41,056 MTN
2,750 MTN
5,473 MTN
7,888 MTN
480 MTN
140 MTN
268,400 M2

2,800 M2

Lump Sum
32,000 M2

Lump Sum

130.00
400.00

350.00

125.00
175.00
200.00
240.00
35.00
52.50

2.00
135.00
55.20
29.30
15.20
2.00

110.00
15.00
0.40
21.50
4.10
0.50
31.00
33.00
33.00
33.00
31.00
33.00
34.00
250.00
250.00
100.00
32.00

45.00

36.00

1716.00
800.00

700.00

1000.00
12600.00
8800.00
2880.00
44100.00
213675.00
624700.00
561400.00
417150.00
7728.00
14650.00
1480024.00
240600.00

401500.00
24750.00
109080.00
21500.00
250510.00
8425.00
2378754.00
358182.00
665511.00
354123.00
1272736.00
90750.00
186082.00
1972000.00
120000.00
14000.00
8588800.00

126000.00

30000.00
1152000.00

20000.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).
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C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0103 2022000000-M 815 SUBDRAIN EXCAVATION 7,100 M3 10.00 71000.00
0104 2033000000-M 815 SUBDR FINE AGGREGATE 1,050 M3 35.00 36750.00
0105 2044000000-M 815 150MM PERF SUBDR PIPE 2,500 M 15.00 37500.00
0106 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 250 EA 0.50 125.00
0107 2066000000-N 815 CONC PAD SUBDRN OUTLET 17 EA 140.00 2380.00
0108 2077000000-M 815 150MM OUTLET PIPE (SD) 34 M 15.00 510.00
0109 2099000000-M 816 SHLDR DRAINS 21,600 M 7.00 151200.00
0110 2110000000-M 816 100MM SHLDR DRAINS PIPE 21,600 M 3.00 64800.00
0111 2121000000-M 816 100MM OUTLET PIPE (SH DRN 1,000 M 15.00 15000.00
0112 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 135.00 4050.00
0113 2143000000-M 818 BLOTTING SAND 10 MTN 42.40 424.00
0114 2209000000-M 838 ENDWALLS 35.8 M3 775.00 27745.00
0115 2220000000-M 838 REINFORCED ENDWALLS 63.6 M3 900.00 57240.00
0116 2253000000-M 840 PIPE COLLARS 5.9 M3 1100.00 6490.00
0117 2264000000-M 840 PIPE PLUGS 1 M3 1100.00 1100.00
0118 2286000000-N 840 MASNRY DRAINAGE STRUCT 321 EA 1100.00 353100.00
0119 2297000000-M 840 MASONRY DRAINAGE STRS 14.422 M3 1350.00 19469.70
0120 2308000000-M 840 MASONRY DRAINAGE STRS 516 M 1100.00 56760.00
0121 2363000000-N 840 FSEGRSE)W/ZGRTS 840.7*** STD 55 EA 350.00 19250.00
0122 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 350.00 1750.00
0123 2365000000-N 840 FRAME W/2GRTS 840.22 STD 191 EA 350.00 66850.00
0124 2374000000-N 840 ZEI'\;AME-GRT-HD 840.03 ** 5 EA 400.00 2000.00
0125 2374000000-N 840 FFR)’AME-GRT-HD 840.03 ** 33 EA 400.00 13200.00
0126 2374000000-N 840 FCI;Q)AME-GRT-HD 840.03 ** 21 EA 400.00 8400.00
0127 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 400.00 2800.00
0128 2451000000-N 840 CONC APRON FOR DROP INLET 5 EA 400.00 2000.00
0129 2542000000-M 846 450MM CONC CURB & GUTTER 2610 M 35.00 91350.00
0130 2549000000-M 846 750MM CONC CURB & GUTTER 3,450 M 35.00 120750.00
0131 2556000000-M 846 SHLDR BERM GUTTER 170 M 45.00 7650.00
0132 2570000000-N SP MODIFIED CONCRETE FLUME 20 EA 375.00 7500.00
0133 2577000000-M 846 CONC XPRESSWAY GUTTER 4,350 M 50.00 217500.00
0134 2591000000-M 848 100MM CONC SIDEWALK 2,725 M2 30.00 81750.00
0135 2598000000-M 848 CONC WHEELCHAIR RAMPS 170 M2 55.00 9350.00
0136 2612000000-M 848 150MM CONC DRIVEWAY 55 M2 60.00 3300.00
0137 2619000000-M 850 100MM CONC PAVED DITCH 800 M2 60.00 48000.00
0138 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 940 M2 65.00 61100.00
0139 2724000000-M 857 PC REINF BARRIER SNGL FC 840 M 203.00 170520.00

0140 2800000000-N 858 ADJ CATCH BASINS 1 EA 791.00 791.00
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0141
0142
0143
0144
0145
0146
0147
0148

0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167

0168

0169
0170
0171
0172
0173
0174
0175
0176
0177
0178

2830000000-N
2845000000-N
3000000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3285000000-N
3360000000-M
3375000000-M
3389200000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3536000000-M
3542000000-M
3548000000-M
3557000000-M
3628000000-M
3649000000-M
3656000000-M
3684000000-M

3984000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4096000000-N
4102000000-N
4108000000-N
4109000000-N

858
858
SP

862
862
862
862
862

862
862
SP

SP

863
SP

865
865
866
866
866
866
866
866
866
876
876
876
SP

SP

902
902
903
903
903
903
904
904
904
904

ADJ MANHOLES

ADJ METER OR VALVE BOXES
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE **#xxssr
(B-77)

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE GUARDRAIL
R&STKPL GUARDRAIL

CABLE GUIDERAIL

CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL
ADDITIONAL BARBED WIRE
PLN RIP RAP CL |

PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS

GENERIC WALL ITEM (M2)

SOUND BARRIER WALL

RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SUPPORT, 3KG STEEL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (OVRHD)
(A)

15

20

7
12,374.88
76.2

4

20

28

64

72

79

13
144.78
281.94
7,000
38
16,900
3,480
960
3,300
910
45
200
890
1,760
16,951
440

5,966

2,247
326
1,510
505
23
175
38

MTN
MTN
M2
MTN

M2

M3
M3
KG
KG

EA
EA
EA
EA
EA

536.00
350.00
14000.00
30.00
40.00
50.00
20.00
1100.00

400.00
1100.00
1600.00
1500.00

1.00
1.00
12.00
1000.00
4.50
15.00
30.00
4.50
20.00
80.00
1.00
32.90
41.20
2.27
34.00

225.00

750.00
675.00
560.00
550.00

22.00

26.00
125.00

55.00
115.00
675.00

8040.00
7000.00
98000.00
371246.40
3048.00
200.00
400.00
30800.00

25600.00
79200.00
126400.00
19500.00
144.78
281.94
84000.00
38000.00
76050.00
52200.00
28800.00
14850.00
18200.00
3600.00
200.00
29281.00
72512.00
38478.77
14960.00

1342350.00

1500.00
2025.00
1258320.00
179300.00
33220.00
13130.00
2875.00
9625.00
4370.00
3375.00
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GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0179 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 175.00 350.00
(B)

0180 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 5 EA 325.00 1625.00
(A)

0181 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 17 EA 225.00 3825.00
(B)

0182 4114000000-N 904 SIGN ERECTION, MILEMARKERS 505 EA 21.00 10605.00

0183 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 4 EA 825.00 3300.00

0184 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 21 EA 410.00 8610.00

0185 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 500.00 1500.00
(B OVERHEAD)

0186 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 150.00 150.00
(D)

0187 4129000000-N 906 RELOCATE SIGN, TYPE ***** 4 EA 95.00 380.00
(E)

0188 4129000000-N 906 RELOCATE SIGN, TYPE ***** 5 EA 825.00 4125.00
(OVERLAY OVERHEAD)

0189 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 450.00 450.00

0190 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 43 EA 35.00 1505.00

0191 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 6 EA 25.00 150.00

0192 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 500.00 2500.00

0193 4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 45.00 540.00

0194 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 8000.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0195 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1500.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5750.00
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3250.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0200 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0201 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0202 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0203 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12500.00

LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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0204 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12250.00
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12250.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24250.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12250.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18750.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20250.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12750.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13750.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13750.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"
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0229 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 26500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 45250.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 53000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 46000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 54000.00
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31000.00
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59000.00
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 58000.00
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 48000.00
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 66500.00
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 60750.00
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 71000.00
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 38000.00
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 57250.00
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 52500.00
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 26250.00
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 53000.00
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 68000.00

OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 57500.00
OVERHEAD SIGN ASSEMBLY "T"
0255 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 36750.00
OVERHEAD SIGN ASSEMBLY "U"
0256 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "V"
0257 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 28750.00
OVERHEAD SIGN ASSEMBLY "W"
0258 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 71250.00
OVERHEAD SIGN ASSEMBLY "X"
0259 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 56250.00
OVERHEAD SIGN ASSEMBLY "Y"
0260 4400000000-M 1110 WORK ZONE SIGNS (STAT) 154 M2 60.00 9240.00
0261 4405000000-M 1110 WORK ZONE SIGNS (PORT) 18 M2 207.00 3726.00
0262 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 16 M2 60.00 960.00
0263 4415000000-N 1115 FLASHING ARROW PNL TYPE C 5 EA 4500.00 22500.00
0264 4425000000-N 1125 WARNING FLAG SETS 8 EA 15.00 120.00
0265 4430000000-N 1130 DRUMS 250 EA 110.00 27500.00
0266 4435000000-N 1135 CONES 20 EA 30.00 600.00
0267 4445000000-M 1145 BARRICADES (TYPE III) 324 M 43.10 13964.40
0268 4455000000-N 1150 FLAGGER 420 MD 168.00 70560.00
0269 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 1760.00 7040.00
0270 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 8690.00 86900.00
0271 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2190.00 8760.00
0272 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 8530.00 17060.00
0273 4485000000-M 1170 PORTABLE BARRIER 1,000 M 75.00 75000.00
0274 4500000000-M 1170 RESET PORTABLE BARRIER 100 M 45.20 4520.00
0275 4510000000-N SP POLICE 40 HR 30.00 1200.00
0276 4520000000-N 1266 TUBULAR MARKERS (FIXED) 1,700 EA 45.00 76500.00
0277 4650000000-N 1251 TEMP RAISED PVMT MRKS 334 EA 5.00 1670.00
0278 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 30,718 M 1.50 46077.00
0279 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,241 M 1.75 16171.75
0280 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 720 M 3.00 2160.00
0281 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 220 M 13.00 2860.00
0282 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 22 EA 100.00 2200.00
0283 4770000000-M 1205 COLD APP PLAS LINES 100MM 7290 M 4.00 29160.00
0284 4810000000-M 1205 PAINT PVT MKG LINES 100MM 16,030 M 0.60 9618.00
0285 4835000000-M 1205 PAINT PVT MKG LINES 600MM 100 M 7.00 700.00
0286 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 40.00 800.00
0287 4850000000-M 1205 REMVL OF 100MM LINES 1,505 M 2.50 3762.50
0288 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 40.00 400.00
0289 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 71,983 M 3.50 251940.50

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 4,401 M 4.50 19804.50
POLYUREA PAVEMENT MARKING LINES, 200MM
0291 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 78 EA 100.00 7800.00
POLYUREA PAVEMENT MARKING CHARACTER
0292 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 18 EA 150.00 2700.00
POLYUREA PAVEMENT MARKING SYM-BOL
0293  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 8,259 EA 20.00 165180.00
0294 4915000000-M 1264 2.1M U-CHANNEL POSTS 9 EA 20.00 180.00
0295 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 326 EA 25.00 8150.00
0296 4940000000-N 1267 FLEX DELINATR (YELLOW) 228 EA 25.00 5700.00
0297 4945000000-N 1267 FLEX DELINATR (CRY & RED) 48 EA 26.00 1248.00
0298 4950000000-N 1267 FLEX DELINATR (YEL & RED) 48 EA 26.00 1248.00
0299 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 75.00 675.00
0300 5300000000-M 1505 zlr\)lD CONDIT MAT'L *##ekn 2,310.24 MTN 25.00 57756.00
0301 5306000000-M SP ﬁEDDN MAT'L CL ***ssines 2,310.2 MTN 25.00 57755.00
0302 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 5035 M 80.00 4028.00
0303 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 1,555.07 M 80.00 124405.60
0304 5384000000-M 1510 ?Sggl)lvl DI H20 PIPE ***MPA 841.96 M 110.00 92615.60
0305 5390000000-M 1510 g()gl;/l)M DI H20 PIPE ****MPA 1,184.04 M 160.00 189446.40
0306 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 9,164.48 KG 10.00 91644.80
0307 5414000000-M 1510 20MM CU WATER PIPE TYPE K 101.77 M 25.00 2544.25
0308 5510000000-M 1510 20MM CORPORATION STOP 3 EA 150.00 450.00
0309 5534000000-M 1510 **MM GATE V & V BX 6 EA 900.00 5400.00
(150MM, 1.38 MPA)
0310 5534000000-M 1510 **MM GATE V & V BX 3 EA 1000.00 3000.00
(200MM, 1.38 MPA)
0311 5534000000-M 1510 **MM GATE V & V BX 7 EA 1500.00 10500.00
(300MM, 1.38 MPA)
0312 5564000000-M SP :;BASMS;JTRFLY V&VBX 9 EA 2500.00 22500.00
0313  5564000000-M SP :;BASMS;JTRFLY V&VBX 3 EA 4100.00 12300.00
0314 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 170.00 170.00
(20MM X 300MM)
0315 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 220.00 440.00
(20MM X 400MM)
0316 5588000000-M SP (2'\5:'1\'\/1' N'IA)IR RELEASE ASSEMBLY 3 EA 560.00 1680.00
0317 5588000000-M SP (SA(;IM N'IA)IR RELEASE ASSEMBLY 12 EA 800.00 9600.00
0318 5606000000-M SP  50MM BLOW OFF ASSEMBLY 2 EA 700.00 1400.00
0319 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 500.00 2000.00
0320 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 6 EA 2200.00 13200.00

(1.72 MPA WP)
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0321 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 3000.00 3000.00

0322 5714000000-M 1520 **MM DI SS PIPE CL **** 161.86 M 200.00 32372.00
(450MM, 52)

0323 5720000000-M 1520 ***MM DI SS PIPE PC **** 35 M 100.00 3500.00
(100MM, 2.41 MPA)

0324 5720000000-M 1520 **MM DI SS PIPE PC **** 35 M 100.00 3500.00
(150MM, 2.41 MPA)

0325 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,661.73 M 120.00 199407.60

0326 5732000000-M 1520 250MM DI SS PIPE PC 2.41 38.05 M 120.00 4566.00

0327 5744000000-M 1520 450MM DI SS PIPE PC **** 20522 M 200.00 41044.00
(1.72 MPA)

0328 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 8 EA 250.00 2000.00

0329 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 14 EA 1200.00 16800.00

0330 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 63.01 M 320.00 20163.20
(1200MM)

0331 5786000000-M 1525 SS MH OS DROP ASSEMBLY 13.69 M 900.00 12321.00

0332 5792000000-M SP  REMOVE ABAND **MM PIPE 3139 M 30.00 941.70
(200MM, DI WATER)

0333 5792000000-M SP  REMOVE ABAND **MM PIPE 191 M 35.00 6685.00
(450MM, DI WATER)

0334 5798000000-M 1530 FL OR REMV *** P|PE ***** 1,049 M 35.00 36715.00
(600MM, DI WATER)

0335 5804000000-M 1530 FL OR REMV 300 PIPE ***** 834 M 30.00 25020.00
(DI WATER)

0336 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 606 M 30.00 18180.00
(DI WATER)

0337 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 6 EA 550.00 3300.00

0338 5822000000-N 1530 BREAK DOWN & REBUILD MH 3 EA 2000.00 6000.00

0339 5828000000-N 1530 REMOVE EXISTING MANHOLE 9 EA 700.00 6300.00

0340 5840000000-M 1540 ***MM STL NCAS PIPE***OC 65 M 500.00 32500.00
(1200MM, 12.70)

0341 5840000000-M 1540 ***MM STL NCAS PIPE***OC 90 M 150.00 13500.00
(400MM, 6.35)

0342  5840000000-M 1540 ***MM STL NCAS PIPE***OC 80 M 200.00 16000.00
(600MM, 6.35)

0343 5840000000-M 1540 **MM STL NCAS PIPE***OC 124 M 250.00 31000.00
(750MM, 7.92)

0344 5840000000-M 1540 ***MM STL NCAS PIPE***OC 125 M 300.00 37500.00
(900MM, 9.53)

0345 5852000000-M SP  ***MM STL NCAS PIPE****BJ 100 M 600.00 60000.00
(750MM, 7.92)

0346 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 1000.00 10000.00
CONCRETE ANTI-SEEPAGE COLLAR

0347 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 700.00 2800.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0348 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 700.00 700.00
STEEL VENT PIPE

0349 5888000000-M SP  GENERIC UTILITY ITEM (M) 17107 M 100.00 17107.00

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
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0350 5888000000-M SP  GENERIC UTILITY ITEM (M) 62.28 M 100.00 6228.00
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0351 5888000000-M SP  GENERIC UTILITY ITEM (M) 784 M 140.00 10976.00
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
0352 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,128.83 M 150.00 169324.50
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0353 5888000000-M SP  GENERIC UTILITY ITEM (M) 10 M 300.00 3000.00
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA
0354 6000000000-M 1605 TEMPORARY SILT FENCE 5505 M 7.46 41067.30
0355 6006000000-M 1610 EROS CONTRL STONE CL A 1,105 MTN 32.40 35802.00
0356 6009000000-M 1610 EROS CONTRL STONE CL B 30,535 MTN 32.40 989334.00
0357 6012000000-M 1610 SEDIMENT CONTROL STONE 16,260 MTN 30.40 494304.00
0358 6015000000-M 1615 TEMPORARY MULCHING 185 HA 500.00 92500.00
0359 6018000000-M 1620 SEED FOR TEMP SEEDING 7,850 KG 2.25 17662.50
0360 6021000000-M 1620 FERT FOR TEMP SEEDING 63 MTN 325.00 20475.00
0361 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 41.90 46509.00
0362 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 79 EA 280.00 22120.00
0363 6030000000-M 1630 SILT EXCAVATION 65,890 M3 2.54 167360.60
0364 6033000000-M 1631 SYNTHETIC ROVING 6,680 M2 0.75 5010.00
0365 6036000000-M 1631 MATTING FOR EROS CONTROL 27,178 M2 215 58432.70
0366 6042000000-M 1632 6.4MM HARDWARE CLOTH 3,035 M 5.20 15782.00
0367 6045000000-M SP  ***MM TEMPORARY PIPE 50 M 278.00 13900.00
(1500MM)
0368 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 698.00 698.00
(400MM X 400MM X 400MM)
0369 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 728.00 1456.00
(450MM X 450MM X 450MM)
0370 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1060.00 1060.00
(800MM X 800MM X 800MM)
0371  6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1110.00 1110.00
(900MM X 900MM X 900MM)
0372 6069000000-M 1638 STILLING BASINS 955 M3 20.70 19768.50
0373 6070000000-N SP  SPECIAL STILLING BASINS 32 EA 829.00 26528.00
0374 6084000000-M 1660 SEEDING & MULCHING 186.5 HA 2350.00 438275.00
0375 6087000000-M 1660 MOWING 104 HA 125.00 13000.00
0376 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,250 KG 675.00 1518750.00
0377 6093000000-M 1661 FERT FOR REPAIR SEEDING 7.5 MTN 450.00 3375.00
0378 6096000000-M 1662 SEED FOR SUPP SEEDING 5,225 KG 175.00 914375.00
0379 6108000000-M 1665 FERTILIZER TOPDRESSING 313.25 MTN 310.00 97107.50
0380 6109000000-M SP SPECIAL SEED UND GR FESCUE/BLGRS 2 HA 3000.00 6000.00
0381 6111000000-M SP  IMPERVIOUS DIKE 305 M 56.60 17263.00
0382 6114000000-N SP  SPECIALIZED HAND MOWING 109.5 HR 25.00 2737.50
0383 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 1.00 32.00

0384 6120000000-M SP CULVERT DIVERSION CHANNEL 2,031 M3 13.30 27012.30
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0385
0386
0387

0388

0389

0390

0391
0392
0393
0394
0395

0396
0397

0398
0399
0400

0401

0402

0403

0404

0405

0406

0407

0408

0409

0410

0411

0412

0413

6123000000-M
6126000000-M
6132000000-N

6132000000-N

6141000000-M

7240000000-M

7279000000-M
7336000000-N
7360000000-N
7372000000-N
7384000000-M

7432000000-M
7516000000-M

7552000000-N
7566000000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1670
SP
SP

SP

SP

1710

1715
1716
1720
1721
1722

1722
1730

1731
1733
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

REFORESTATION
STREAMBANK REFORESTATION
GENERIC EROSION CONTROL ITEM (EA)
RESPONSE FOR RESEARCH

GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

MESSENGER CABLE (*****MM)

(6.35MM)

TRACER WIRE

JUNCTION BOX (OVER-SIZED)

WOOD POLE

GUY ASSEMBLY

werrsp M RISER WITH *++sesssss

(76MM, TUBING)

50MM RISER W/ TUBING
COMMUNICATIONS CABLE (** FIBER)
(72)

INTERCONNECT CENTER

DELINEATOR MARKER

GENERIC SIGNAL ITEM (EA)

120V/20A SERVICE DISCONNECT
GENERIC SIGNAL ITEM (EA)

240V/15A SERVICE DISCONNECT
GENERIC SIGNAL ITEM (EA)

240V/50A SERVICE DISCONNECT
GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY

GENERIC SIGNAL ITEM (EA)

CCTV LOWERING SYSTEM METAL POLE & FOUNDATION

GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE & FOUNDATION

GENERIC SIGNAL ITEM (EA)

ELECTRONIC CHASSIS & CABINETS

GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION

GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK

GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN CABINET)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN RACK)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)
GENERIC SIGNAL ITEM (EA)

HUB BUILDING

6.7
1.8
100

4,550
88

22,862
128

19,508

50
118
27

23

21

50

23

23

HA
HA
EA

EA

M2

EA

EA
EA
EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

1500.00
3000.00
1.00

120.00

5.00

5.50

1.50
500.00
975.00
275.00
575.00

275.00
7.00

825.00
56.00
225.00

250.00

250.00

4650.00

15250.00

6000.00

9250.00

825.00

3500.00

1100.00

1250.00

1250.00

1250.00

78000.00

10050.00
5400.00
100.00

1800.00

22750.00

484.00

34293.00
64000.00
1950.00
550.00
1150.00

550.00
136556.00

41250.00
6608.00
6075.00

4750.00

500.00

106950.00

30500.00

126000.00

9250.00

3300.00

3500.00

55000.00

10000.00

28750.00

28750.00

78000.00
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0414

0415

0416

0417

0418

0419

0420

0421

0422

0423

0424

0425

0426

0427

0428

0429

0430

0431

0432

0433

0434

0435

0436

0437

0438

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

7985000000-N

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

7990000000-M

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNAL ITEM (EA)

INTELLIGENT MULTIPLEXER

GENERIC SIGNAL ITEM (EA)

JUNCTION BOX

GENERIC SIGNAL ITEM (EA)

MVD ASSEMBLY

GENERIC SIGNAL ITEM (EA)

MVD METAL POLE & FOUNDATION

GENERIC SIGNAL ITEM (EA)

NEW ELECTRICAL SERVICE

GENERIC SIGNAL ITEM (EA)

SONET EQUIPMENT

GENERIC SIGNAL ITEM (EA)

TERMINAL SERVER EXPANSION

GENERIC SIGNAL ITEM (EA)

UNDERGROUND SPLICE ENCLOSURE
GENERIC SIGNAL ITEM (EA)

VIDEO DISTRIBUTION AMPLIFIERS

GENERIC SIGNAL ITEM (EA)

VIDEO MULTIPLEXER

GENERIC SIGNAL ITEM (LS)

MRTMC SITE SOFTWARE MODIFIC- ATIONS
GENERIC SIGNAL ITEM (LS)

VIDEO SWITCH MODIFICATIONS

GENERIC SIGNAL ITEM (M)

1/0 AWG COPPER CONDUCTOR POWERCABLE
GENERIC SIGNAL ITEM (M)

2 AWG COPPER CONDUCTOR POWER CABLE
GENERIC SIGNAL ITEM (M)

2/0 AWG COPPER CONDUCTOR POWERCABLE
GENERIC SIGNAL ITEM (M)

3/0 AWG COPPER CONDUCTOR POWERCABLE
GENERIC SIGNAL ITEM (M)

4 AWG COPPER CONDUCTOR POWER CABLE
GENERIC SIGNAL ITEM (M)

8 AWG COPPER CONDUCTOR POWER CABLE
GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM
GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)
GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL PVC CONDUIT,50MM
GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL PVC CONDUIT,76MM
GENERIC SIGNAL ITEM (M)

DROP CABLE (12 FIBER)

GENERIC SIGNAL ITEM (M)

MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

GENERIC SIGNAL ITEM (M)

MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)

136
46
23

68

26

23

8

Lump Sum
Lump Sum
21,089
1,665
7,166
10,915
640

90

888

1,363

130

555

3,383

7

888

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

£ £ £ £ £ £ £ £ £ £ £ £

14750.00

260.00

9750.00

3000.00

1400.00

5600.00

3900.00

3500.00

1100.00

4600.00

6.75

6.50

7.50

7.75

5.50

5.00

70.00

50.00

40.00

60.00

4.75

9.50

12.50

44250.00

35360.00

448500.00

69000.00

95200.00

5600.00

15600.00

91000.00

25300.00

36800.00

36000.00

13000.00

142350.75

10822.50

53745.00

84591.25

3520.00

450.00

62160.00

68150.00

5200.00

33300.00

16069.25

731.50

11100.00



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0439  7990000000-M SP  GENERIC SIGNAL ITEM (M) 5830 M 20.00 116600.00
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)
0440 7990000000-M SP  GENERIC SIGNAL ITEM (M) 30 M 23.00 690.00

TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)

0441 7990000000-M SP  GENERIC SIGNAL ITEM (M) 5,085 M 25.00 127125.00
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442 7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,135 M 15.00 17025.00
TRENCH PVC CONDUIT, 50MM (1 CONDUIT)

0443  7990000000-M SP  GENERIC SIGNAL ITEM (M) 1,900 M 28.00 53200.00
TRENCH PVC CONDUIT, 76MM (1 CONDUIT)

0444  7990000000-M SP  GENERIC SIGNAL ITEM (M) 6,485 M 16.00 103760.00
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 1,300 M2 122.00 158600.00

CULVERT ITEMS

0445 8056000000-N 402 REMV EXIST STR *+sseess Lump Sum 10000.00
(17+02.500 -Y2-)

0446 8126000000-N 414 CULV EXCAV @ *sresws Lump Sum 5000.00
(12+95.600 -RP1A-)

0447  8126000000-N 414 CULV EXCAV @ *sresws Lump Sum 10000.00
(14+39.000 -RP2DD-)

0448  8126000000-N 414 CULV EXCAV @ *wsresws Lump Sum 3000.00
(17+02.500 -Y2-)

0449  8126000000-N 414 CULV EXCAV @ *wsreswss Lump Sum 5000.00
(20+92.565 -Y9-)

0450 8126000000-N 414 CULV EXCAV @ *sreswss Lump Sum 10000.00
(23+68.400 -RP2CA-)

0451  8126000000-N 414 CULV EXCAV @ *sreswss Lump Sum 3000.00
(298+94.800 -L-)

0452 8126000000-N 414 CULV EXCAV @ *wsreswns Lump Sum 4000.00
(308+57.858 -L-)

0453  8126000000-N 414 CULV EXCAV @ *wsresws Lump Sum 5000.00
(318+15.600 -L-)

0454  8126000000-N 414 CULV EXCAV @ *wsreswss Lump Sum 7000.00
(343+25.100 -L-)

0455 8126000000-N 414 CULV EXCAV @ *sreswss Lump Sum 5000.00
(357+66.000 -L-)

0456  8126000000-N 414 CULV EXCAV @ *sreswss Lump Sum 6000.00
(367+92.000 -L-)

0457  8126000000-N 414 CULV EXCAV @ *sreswss Lump Sum 5000.00
(378+07.800 -L-)

0458  8133000000-M 414 FND COND MATL BOX CULV 2,715 MTN 35.00 95025.00

0459  8196000000-M 420 CLACONC, CULVERT 4,402.8 M3 425.00 1871190.00

0460 8245000000-M 425 REINF STL CULV 374,628 KG 1.00 374628.00
WALL ITEMS

0461 8800000000-N SP  MSE RET WALL STA *sswxss Lump Sum 141300.00

(13+51.462 -RP2A-)



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0462 8800000000-N SP  MSE RET WALL STA *xxxxx Lump Sum 143200.00
(26+45.236 -RP2BD-EB1)
0463 8800000000-N SP  MSE RET WALL STA *x**x Lump Sum 142300.00

(26+45.236 -RP2BD-EB2)
STRUCTURE ITEMS

0464 8021000000-N SP  REMV EXIST STR *sssess Lump Sum 60000.00
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 REMV EXIST STR *essess Lump Sum 5000.00
(380+15.437 -L-)

0466 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 5000.00
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 7000.00
(1,13+51.462 -RP2A")

0468  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 4000.00
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 FND EXCAV B** STA *sx Lump Sum 3000.00
(1,22+04.104 -RP2CA-)

0470  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3000.00
(1,322+77.799 -L-)

0471  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3500.00
(1,340+54.230 -L-)

0472 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3500.00
(1,356+04.125 -L-)

0473 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3500.00
(1,366+18.798 -L-LT)

0474  8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 3500.00
(1,366+18.798 -L-RT)

0475 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 6000.00
(1,367+26.357 -L-)

0476 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 5000.00
(1,369+94.150 -L-LT)

0477  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4000.00
(1,369+94.150 -L-RT)

0478  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4000.00
(1,380+15.437 -L-)

0479  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 3500.00
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 FND EXCAV B** STA **exs Lump Sum 3500.00
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 FND EXCAV B** STA **ess Lump Sum 5000.00
(10,367+26.357 -L-)

0482  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3500.00
(2,120+21.688 -Y5SBL-)

0483  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 5500.00
(2,16+98.460 -RP2D-)

0484 8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 5000.00
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4000.00

(2,366+18.798 -L-LT)



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28

FED AID NO NHF-485(4) 8.782 KM
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0486 8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 3000.00
(2,366+18.798 -L-RT)

0487 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 7000.00
(2,367+26.357 -L-)

0488  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 3000.00
(2,369+94.150 -L-LT)

0489  8091000000-N 410 FND EXCAV B** STA *sxs Lump Sum 3000.00
(2,369+94.150 -L-RT)

0490 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 2500.00
(2,380+15.437 -L-)

0491 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 12000.00
(2,66+25.169 -CDWBL-)

0492  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3000.00
(2,69+93.362 -CDWBL-)

0493  8091000000-N 410 FND EXCAV B** STA **exs Lump Sum 3500.00
(3,120+21.688 -Y5SBL-)

0494  8091000000-N 410 FND EXCAV B** STA **ess Lump Sum 3500.00
(3,367+26.357 -L-)

0495 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 3000.00
(3,369+94.150 -L-LT)

0496 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 3000.00
(3,369+94.150 -L-RT)

0497  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 2500.00
(3,380+15.437 -L-)

0498  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 4500.00
(3,69+93.362 -CDWBL-)

0499  8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 4500.00
(4,367+26.357 -L-)

0500 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 4000.00
(5,367+26.357 -L-)

0501 8091000000-N 410 FND EXCAV B** STA *sss Lump Sum 10000.00
(6,367+26.357 -L-)

0502 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3000.00
(7,367+26.357 -L-)

0503 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 3000.00
(8,367+26.357 -L-)

0504 8091000000-N 410 FND EXCAV B** STA *ess Lump Sum 2500.00
(9,367+26.357 -L-)

0505 8105500000-M SP  ****MM DRILLD PIER IN SOIL 1352 M 1000.00 135200.00
(1066MM)

0506 8105500000-M SP ****MM DRILLD PIER IN SOIL 2944 M 1500.00 441600.00
(1220MM)

0507 8105600000-M SP  ****MM DRILLD PIER NO SOIL 612 M 2500.00 153000.00
(1066MM)

0508 8105600000-M SP  ****MM DRILLD PIER NO SOIL 110 M 3000.00 330000.00
(1220MM)

0509 8113000000-N SP  SID INSPECTION 28 EA 700.00 19600.00

0510  8114000000-N SP  SPT TESTING 24 EA 700.00 16800.00

0511 8115000000-N SP  CROSSHOLE SONIC LOGGING 4 EA 2000.00 8000.00

0512  8116000000-M SP CSL TUBES 838 M 40.00 33520.00



OCT 21, 2003 02:40 PM
R-2248D

TIP NO

FED AID NO NHF-485(4)
GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

MECKLENBURG
34410.3.28

8.782 KM

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0513
0514
0515
0516
0517

0518

0519

0520

0521

0522

0523

0524

0525

0526

0527

0528

0529

0530

0531

0532

0533

0534

0535

0536

0537
0538
0539
0540
0541

8147000000-M
8161000000-M
8175000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8265000000-M
8274000000-M
8280000000-M

420
420
420
420
422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

422

425
425
430
430
440

REINF CONC DECK SLAB

GROOVING BRIDGE FLOORS

CL AA CONC, BRIDGE
CL A CONC, BRIDGE

BRG APPR SLAB "+
(120+21.688 -Y5SBL-)

BRG APPR SLAB **+++++x
(13+51.462 -RP2A-)

BRG APPR SLAB **+++++x
(16+98.460 -RP2D-)

BRG APPR SLAB **+++++x
(22+04.104 -RP2CA-)

BRG APPR SLAB **+++++x
(26+45.236 -RP2BD-)

BRG APPR SLAB "+
(310+16.500 -L-LT)

BRG APPR SLAB ***++++*
(310+16.500 -L-RT)

BRG APPR SLAB **+*+++*
(322+77.799 -L-)

BRG APPR SLAB "+
(327+93.000 -L-LT)

BRG APPR SLAB ***+*+++*
(327+93.000 -L-RT)

BRG APPR SLAB **+*+++*
(340+54.230 -L-)

BRG APPR SLAB **+*+++*
(356+04.125 -L-)

BRG APPR SLAB "+
(366+18.798 -L-LT)

BRG APPR SLAB ***+++++*
(366+18.798 -L-RT)

BRG APPR SLAB **++++++
(367+26.357 -L-)

BRG APPR SLAB "+
(369+94.150 -L-LT)

BRG APPR SLAB **+++++*
(369+94.150 -L-RT)

BRG APPR SLAB **+++++*
(380+15.437 -L-)

BRG APPR SLAB "+
(66+25.169 -CDWBL-)

BRG APPR SLAB "+
(69+93.362 -CDWBL-)
REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR

1372MM PRESTR CONC GIRDER
1600MM MOD PRESTR CONC GRDR

STRUCTURAL STEEL

46,585.5
42,339.7
1,502.5
5,636.6
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

878,524
48,489
1,161.44
2,221.8
Lump Sum

M2
M2
M3
M3

KG
KG
M
M

150.00 6987825.00
3.00 127019.10
500.00 751250.00
650.00 3663790.00
14600.00

19400.00

14800.00

15000.00

22600.00

19400.00

19400.00

14800.00

27700.00

27700.00

30500.00

21200.00

20300.00

20300.00

7640.00

27200.00

31200.00

28300.00

16200.00

18900.00

1.05 922450.20
1.50 72733.50
250.00 290360.00
350.00 777630.00
13000000.00



OCT 21, 2003 02:40 PM
R-2248D

TIP NO

FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

MECKLENBURG
34410.3.28

8.782 KM

2:00PM

OCT 21 2003

001

C200719

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0542
0543
0544
0545

0546

0547
0548
0549
0550

0551
0552
0553
0554
0555
0556
0557
0558
0559
0560
0561

0562

0563

0564

0565

0566

0567

8364000000-M
8384000000-M
8391000000-N
8406000000-N

8406000000-N

8475000000-M
8482000000-M
8503000000-M
8517000000-M

8531000000-M
8594000000-M
8608000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N
8699000000-N
8706000000-N
8713000000-N
8727000000-N

8727000000-N

8867000000-M

8867000000-M

8881000000-M

8889000000-M

8990000000-N

450
450
450
SP

SP

460
460
460
460

462
876
876
876
SP
430
SP
SP
SP
SP
SP

SP

SP

SP

SP

SP

SP

HP310X79 STL PILE
HP360X108 STL PILE
STEEL PILE POINTS

GALVAN STL PILES @ ******
(310+16.500 -L-LT)

GALVAN STL PILES @ ******
(310+16.500 -L-RT)

TWO BAR METAL RAIL

THREE BAR METAL RAIL
CONC BARRIER RAIL

*X**MM CONC PARAPET
(355MM X 760MM)
100MM SLOPE PROTECTION

PLAIN RIP RAP B

PLAIN RIP RAP Il 600MM TK
FILTER FABRIC FOR DRAINAGE
POT BEARINGS

ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

STRIP SEALS

EXPANSION JOINT SEALS
MODULAR EXP JOINT SEALS

ELEC CONDUIT SYS **#ksss
(310+16.500 -L-RT)

ELEC CONDUIT SYS **bsss
(327+93.000 -L-RT)

GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION IN SOIL
GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION NOT IN SOIL
GENERIC STRUCTURE ITEM (M3)
34.5 MPA CONCRETE

GENERIC STRUCTURE ITEM (KG)
POST-TENSIONING STRANDS
CONTRACT TIME

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

20,879.5 M
1,0222 M
517 EA

Lump Sum

Lump Sum

997.542 M
159.088 M
4,328.181 M
1,021.224 M
9,547.3 M2
295 MTN
4,749 MTN
4,845 M2
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum
18 M
54 M
82 M3
2,256 KG

10,000 DOL

70.00 1461565.00

95.00 97109.00
125.00 64625.00
9000.00

9000.00

150.00 149631.30
320.00 50908.16
120.00 519381.72
110.00 112334.64
48.50 463044.05

32.30 9528.50

23.90 113501.10

1.20 5814.00
360500.00

100000.00

150000.00

25000.00

75000.00

200000.00

40000.00

35000.00

850.00 15300.00
850.00 45900.00
700.00 57400.00
30.00 67680.00
1280.00 12800000.00
TOTAL 114383839.31
SUB-TOTAL 66122556.04
SUB-TOTAL 2418843.00
SUB-TOTAL 426800.00

SUB-TOTAL 45415640.27



OCT 21, 2003 02:40 PM MECKLENBURG
TIP NO R-2248D 34410.3.28 2.00PM 58/ 58 001

OCT 21 2003 C200719
FED AID NO NHF-485(4) 8.782 KM

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.
1-485 (CHARLOTTE OUTER LOOP) FROM EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

BIDDERS IN ORDER CONTRACT TOTAL

BLUE RIDGE CONSTRUCTORS
GRANITE CONSTRUCTION COMPANY

114100374.74
114383839.31

TIDEWATER SKANSKA, INC. 1 106081556.11
W. C. ENGLISH, INC. 2 108859642.36
ARCHER WESTERN CONTRACTORS, LTD. 3 108955112.48
AMEC CIVIL, LLC 4 110877965.36
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 5 111625604.68
6
7



OCT 21, 2003 02:40 PM HERTFORD
TIP NO 36676 2:00PM 1/ 1 005

OCT 21 2003 C200915
FED AID NO STATE FUNDED 15.190 MI

SHLDR RECONST, MILLING, RESURFACING, C& G & PVYMT MARKINGS.
US-158 BUS FROM WEST END OF US-158 BYPASS TO EAST END OF US-158 BYPASS AND US-258 FROM US-158 BYPASS TO STATE LINE.

ROSE BROTHERS PAVING CO.,

INC.
AHOSKIE, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 121800.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,052 TON 25.00 26300.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 225 SMI 2680.00 60300.00
0004  1297000000-E 607 MILL ASP PVMT *****" DTH 193,227 SY 0.98 189362.46
(1-1/2")
0005 1297000000-E 607 MILL ASP PVMT *****" DTH 19,544 SY 1.37 26775.28
(3"
0006 1297000000-E 607 MILL ASP PVMT *****" DTH 8,889 SY 1.76 15644.64
(")
0007  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,267 TON 29.86 37832.62
0008  1519000000-E 610 ASP CONC SURF CRS 89.5B 43,313 TON 28.84 1249146.92
0009 1526000000-E SP  ASP CONC SURF CRS $4.75A 358 TON 29.14 10432.12
0010  1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,899 TON 198.50 575451.50
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 1,633 TON 68.00 111044.00
0012 1891000000-E SP  GENERIC PAVING ITEM (SY) 54,568 SY 1.52 82943.36
VARIABLE DEPTH MILLING
0013  2549000000-E 846 2-6"CONC CURB & GUTTER 480 LF 35.00 16800.00
0014  2605000000-N SP  WHEELCHAIR RAMP 36 EA 1250.00 45000.00
0015 2830000000-N 858 ADJ MANHOLES 17 EA 360.00 6120.00
0016  2845000000-N 858 ADJ METER OR VALVE BOXES 14 EA 295.00 4130.00
0017  4685000000-E 1205 THERMO PVT MKG LINES 4"90 37,469 LF 0.32 11990.08
0018  4686000000-E 1205 THERMO PVT MKG LINES 4"120 141,608 LF 0.37 52394.96
0019  4695000000-E 1205 8"WIDE THERMO 90 MILS 400 LF 0.68 272.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 490 LF 425 2082.50
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 45.00 1080.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 199 EA 75.00 14925.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 400,343 LF 0.15 60051.45
0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 400 LF 0.30 120.00
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 490 LF 3.00 1470.00
0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 20.00 480.00
0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 185 EA 35.00 6475.00
0028 4900000000-N 1252 PERM RAISED PYMT MARKERS 2,486 EA 5.00 12430.00
0029 6084000000-E 1660 SEEDING AND MULCHING 21.8 ACR 1050.00 22890.00
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,840 LF 6.85 12604.00
CONTRACT TOTAL TOTAL 2778347.89
ROADWAY ITEMS SUB-TOTAL 2778347.89
BIDDERS IN ORDER CONTRACT TOTAL

ROSE BROTHERS PAVING CO., INC. 1 2778347.89



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, PAVEMENT MARKINGS & SIGNALS.

US-17 FROM KNOBBS CREEK BRIDGE TO ELIZABETH CITY BYPASS.

PASQUOTANK
36721

5.600 MI

2:00PM 172 006

OCT 21 2003 C200920

BARNHILL CONTRACTING CO.

ROSE BROTHERS PAVING CO.,

R. P. C. CONTRACTING, INC.

INC.
TARBORO, NC AHOSKIE, NC KITTY HAWK, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 98000.00 109000.00 123600.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 55 TON 25.00 1375.00 25.00 1375.00 20.00 1100.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 14.4 SMI 2500.00 36000.00 2800.00 40320.00 4550.00 65520.00
0004 1297000000-E 607 z\gllql/_ﬁ)SP PVMT *****" DTH 101,376 SY 1.57 159160.32 1.78 180449.28 1.00 101376.00
0005 1503000000-E 610 ASP CONC INTR CRS 119.0C 13,053 TON 33.90 442496.70 33.68 439625.04 46.62 608530.86
0006 1523000000-E 610 ASP CONC SURF CRS $9.5C 18,804 TON 32.25 606429.00 32.90 618651.60 48.85 918575.40
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 613 TON 178.00 109114.00 198.50 121680.50 190.80 116960.40
0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,221 TON 188.00 229548.00 218.50 266788.50 206.90 252624.90
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 129 TON 70.00 9030.00 139.00 17931.00 125.00 16125.00
0010 1891000000-E SP  GENERIC PAVING ITEM (SY) 72,982 SY 1.57 114581.74 1.92 140125.44 1.10 80280.20
VARIABLE DEPTH MILLING
0011  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 450.00 450.00 600.00 600.00 275.00 275.00
REMOVE & REPLACE EXT FRAME, GRATE & HOOD, STD
840.03
0012  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 165.00 165.00 450.00 450.00 150.00 150.00
REMOVE & REPLACE EXT GRATE STD840.03
0013 2549000000-E 846 2-6"CONC CURB & GUTTER 625 LF 37.00 23125.00 50.00 31250.00 25.00 15625.00
0014 2605000000-N SP  WHEELCHAIR RAMP 1 EA 1600.00 1600.00 1500.00 1500.00 1780.00 1780.00
0015 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 48.00 960.00 70.00 1400.00 40.00 800.00
0016 2830000000-N 858 ADJ MANHOLES 1 EA 350.00 350.00 390.00 390.00 250.00 250.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 76,512 LF 0.30 22953.60 0.50 38256.00 0.30 22953.60
0018  4686000000-E 1205 THERMO PVT MKG LINES 4"120 41,184 LF 0.35 14414.40 0.55 22651.20 0.35 14414.40
0019  4710000000-E 1205 24"WIDE THERMO 120 MILS 1,130 LF 3.50 3955.00 5.00 5650.00 3.50 3955.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 176 EA 60.00 10560.00 100.00 17600.00 60.00 10560.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 173,184 LF 0.16 27709.44 0.24 41564.16 0.16 27709.44
0022 4835000000-E 1205 PAINT PVT MKG LINES 24" 630 LF 3.00 1890.00 3.00 1890.00 3.00 1890.00
0023  4900000000-N 1252 PERM RAISED PVMT MARKERS 1,004 EA 4.00 4016.00 5.50 5522.00 4.00 4016.00
0024 6084000000-E 1660 SEEDING AND MULCHING 15.6 ACR 975.00 15210.00 1400.00 21840.00 975.00 15210.00
0025 7300000000-E 1715 TRENCHING (UNPAVED) 1,200 LF 3.90 4680.00 7.00 8400.00 3.90 4680.00
0026 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 24 EA 240.00 5760.00 180.00 4320.00 240.00 5760.00
0027 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,420 LF 3.19 30049.80 6.00 56520.00 3.19 30049.80
0028 7456000000-E 1726 LEAD-IN CABLE 2,400 LF 2.29 5496.00 2.40 5760.00 2.29 5496.00
CONTRACT TOTAL TOTAL 1979079.00 TOTAL 2201509.72 TOTAL 2450267.00
ROADWAY ITEMS SUB-TOTAL 1979079.00 SUB-TOTAL 2201509.72 SUB-TOTAL 2450267.00
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 1979079.00

ROSE BROTHERS PAVING CO., INC.

2 2201509.72



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, PAVEMENT MARKINGS & SIGNALS.

US-17 FROM KNOBBS CREEK BRIDGE TO ELIZABETH CITY BYPASS.
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5.600 MI

2:00PM

OCT 21 2003

2/ 2

006

C200920

R. P. C. CONTRACTING, INC.

2450267.00



OCT 21, 2003 02:40 PM CARTERET

TIP NO 36395 2:00PM 1/ 2 007

OCT 21 2003 C200931
FED AID NO STATE FUNDED 6.720 MI

GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-70 FROM THE WESTERN CITY LIMIT OF MOREHEAD CITY TO THE NEWPORT RIVER (INTERCOASTAL WATERWAY) BRIDGE.

S. T. WOOTEN CORPORATION

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON, NC KINSTON, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 132250.00 102700.00
0002 0043000000-N 226 GRADING Lump Sum 175000.00 27400.00
0003  0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 25.00 750.00 37.60 1128.00
0004 0366000000-E 310 15" RC PIPE CULV 200 LF 25.00 5000.00 24.45 4890.00
0005  0995000000-E 340 PIPE REMOVAL 8 LF 10.00 80.00 20.80 166.40
0006 1220000000-E 545 INCIDENTAL STONE BASE 40 TON 22.00 880.00 41.75 1670.00
0007 1308000000-E 607 z\g!'l.lT.g ;%PHALT PYMT #xexs - xrees 221524 SY 1.80 398743.20 219 485137.56
0008 1491000000-E 610 ASP CONC BASE CRS B25.0C 247 TON 60.00 14820.00 65.20 16104.40
0009 1503000000-E 610 ASP CONC INTR CRS 119.0C 247 TON 60.00 14820.00 64.70 15980.90
0010  1523000000-E 610 ASP CONC SURF CRS $9.5C 25,714 TON 35.00 899990.00 46.60 1198272.40
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 21 TON 185.00 3885.00 209.00 4389.00
0012  1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,671 TON 195.00 325845.00 229.00 382659.00
0013 1704000000-E SP  PATCHING EXIST PAVEMENT 4,050 TON 114.00 461700.00 130.04 526662.00
0014  2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1750.00 3500.00 950.00 1900.00
0015  2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 400.00 1600.00 300.00 1200.00
0016  2549000000-E 846 2-6"CONC CURB & GUTTER 940 LF 15.00 14100.00 13.90 13066.00
0017  2815000000-N 858 ADJ DROP INLETS 2 EA 950.00 1900.00 250.00 500.00
0018  2830000000-N 858 ADJ MANHOLES 6 EA 1000.00 6000.00 200.00 1200.00
0019  2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 800.00 8000.00 200.00 2000.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 4'90 83,892 LF 0.48 40268.16 0.48 40268.16
0021 4686000000-E 1205 THERMO PVT MKG LINES 4"120 55,344 LF 0.52 28778.88 0.52 28778.88
0022 4695000000-E 1205 8"WIDE THERMO 90 MILS 540 LF 175 945.00 175 945.00
0023 4697000000-E 1205 THERMO PVT MKG LINE 8"120 2380 LF 1.88 4474.40 1.88 4474.40
0024 4705000000-E 1205 THERMO LINES 16" 120MILS 420 LF 210 882.00 210 882.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,280 LF 4.00 9120.00 4.00 9120.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 138 EA 38.00 5244.00 38.00 5244.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 361 EA 78.00 28158.00 78.00 28158.00
0028 4810000000-E 1205 PAINT PYMT MARKINGS 4" 132,696 LF 0.18 23885.28 0.18 23885.28
0029 4830000000-E 1205 PAINT PVT MKGS LINES 16" 420 LF 1.25 525.00 1.25 525.00
0030  4835000000-E 1205 PAINT PVT MKG LINES 24" 1,120 LF 1.90 2128.00 1.90 2128.00
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 30 EA 24.00 720.00 24.00 720.00
0032 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,898 EA 3.95 11447.10 3.95 11447.10
0033  6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 40.00 800.00 57.10 1142.00
0034  6030000000-E 1630 SILT EXCAVATION 35 CY 13.00 455.00 24.00 840.00
0035  6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 5.75 460.00 6.10 488.00
0036  6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2000.00 2000.00 2000.00 2000.00
0037  6087000000-E 1660 MOWING 1 ACR 350.00 350.00 100.00 100.00
0038  6090000000-E 1661 SEED FOR REPAIR SEEDING 4 1B 45.00 180.00 5.00 20.00
0039  6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 250.00 250.00 550.00 550.00



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

CARTERET
36395

6.720 MI

US-70 FROM THE WESTERN CITY LIMIT OF MOREHEAD CITY TO THE NEWPORT RIVER (INTERCOASTAL WATERWAY) BRIDGE.

2:00PM

OCT 21 2003

2/ 2

007

C200931

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
S. T. WOOTEN CORPORATION

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.

TOTAL 2629934.02 TOTAL
SUB-TOTAL 2629934.02 SUB-TOTAL
CONTRACT TOTAL
2629934.02

2948741.48

2948741.48

2948741.48



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO BRZ-1435(5)

B-2514

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM

OCT 21 2003

178 008

C200504

T. A. LOVING COMPANY

GOLDSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014

0015

0016
0017
0018
0019
0020
0021
0022
0023
0024

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0029000000-N

0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0660000000-E

0680000000-E

0995000000-E
1220000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
2264000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
4810000000-E
4900000000-N

800
801
SP

226
226
226
240
265
270
300
310

310
310
310

310

340
545
610
610
610
620
840
840
840

846
862
862
862
862
862
SP
876
876
1110
1110
1145
1205
1252

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR ****#sxrk
(16+75.00)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS

**" SIDE DRAIN PIPE
(18")

15" RC PIPE CULV llI
18" RC PIPE CULV lII

wen BOCSP A #Hee
(15", 0.064")

**" BCCS ELB A *****"
(15", 0.064")

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
PIPE PLUGS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.***** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE llI

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
BARRICADES (TYPE IIl)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS

Lump Sum
Lump Sum
Lump Sum

Lump Sum
1 ACR
6,662 CY
6 CY
4,000 CY
200 SY
24.5 TON
72 LF

24 LF
64 LF
68 LF

6 EA

60 LF
210 TON
315 TON
310 TON
160 TON

40 TON

500 LF
250 LF
25 LF

1 EA

4 EA

3 EA

9 TON

635 SY
186 SF
57 SF

80 LF
11,680 LF
20 EA

900.00
7.00
75.00
7.10
2.00
31.00
24.00

38.00
40.00
28.00

165.00

12.00
25.00
55.00
55.00
65.00
265.00
350.00
900.00
410.00

15.00
8.00
8.00

22.00

300.00
750.00
1775.00

34.00
2.00
8.00
5.00

12.00
0.25
4.00

120000.00
14000.00
15000.00

141000.00
900.00
46634.00
450.00
28400.00
400.00
759.50
1728.00

912.00
2560.00
1904.00

990.00

720.00
5250.00
17325.00
17050.00
10400.00
10600.00
350.00
3600.00
1640.00

7500.00
2000.00
200.00
110.00
300.00
3000.00
5325.00
306.00
1270.00
1488.00
285.00
960.00
2920.00
80.00

900.00
7.00
75.00
7.10
2.00
31.00
24.00

38.00
40.00
28.00

165.00

12.00
25.00
55.00
55.00
65.00
265.00
350.00
900.00
410.00

25.00
8.00
8.00

22.00

300.00
750.00
1775.00

34.00
2.00

10.00

10.00

12.00
0.25
4.00

130000.00
15000.00
20000.00

400000.00
900.00
46634.00
450.00
28400.00
400.00
759.50
1728.00

912.00
2560.00
1904.00

990.00

720.00
5250.00
17325.00
17050.00
10400.00
10600.00
350.00
3600.00
1640.00

12500.00
2000.00
200.00
110.00
300.00
3000.00
5325.00
306.00
1270.00
1860.00
570.00
960.00
2920.00
80.00

900.00
7.00
75.00
7.10
2.00
31.00
24.00

38.00
40.00
28.00

165.00

12.00
25.00
55.00
55.00
65.00
265.00
350.00
900.00
410.00

15.00
8.00
8.00

22.00

300.00
900.00
1800.00

34.00
2.00

10.00

10.00

12.00
0.25

14.00

120000.00
20000.00
12000.00

190000.00
900.00
46634.00
450.00
28400.00
400.00
759.50
1728.00

912.00
2560.00
1904.00

990.00

720.00
5250.00
17325.00
17050.00
10400.00
10600.00
350.00
3600.00
1640.00

7500.00
2000.00
200.00
110.00
300.00
3600.00
5400.00
306.00
1270.00
1860.00
570.00
960.00
2920.00
280.00



OCT 21, 2003 02:40 PM
TIP NO B-2514

FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM 2/ 8 008

OCT 21 2003 C200504

T. A. LOVING COMPANY

GOLDSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0039 5300000000-E

0040 5306000000-E

0041  5432000000-E

0042 5492000000-E

0043 5510000000-E
0044 5582000000-E

0045 5606000000-E
0046 5708000000-E

0047 5708000000-E

0048 5756000000-E

0049 5798000000-E

0050 5798000000-E

0051 5804000000-E

0052 5804000000-E

0053 5888000000-E

0054 5888000000-E

0055 6000000000-E
0056 6006000000-E
0057 6009000000-E
0058 6012000000-E
0059 6015000000-E
0060 6018000000-E
0061 6021000000-E
0062 6024000000-E
0063 6027000000-N
0064 6030000000-E
0065 6033000000-E
0066 6036000000-E
0067 6042000000-E
0068 6048000000-E
0069 6070000000-N

1505 FND CONDIT MAT CL *****x
(VI

SP  BEDDING MATL, CL ***xsss
(VI

1510 2"PVC WATER PIPE ***xs
(21, 2004 WP)

SP  3/4"PE WAT TUBN SDRO ****
(200% WP)

1510 3/4" CORPORATION STOP

1510 **"X **" TAPPING SADDLE
(2" X 3/4")

SP  2"BLOW OFF ASSEMBLY

1520 **"PVC FORCE M *******
(12", SDR 21, 250# WP)

1520 **"PVC FORCE M ******
(8", SDR 21, 250# WP)

1520 DI SS PIPE FITNS ******
(250#% MIN WP)

1530 FIL OR REMV **" PIPE, ***
(8" DR 9, HDPE, 200# WP)

1530 FIL OR REMV **" PIPE, ***
(8", FSS)

1530 FIL OR REMV 12" PIPE, ***
(12" DR 9 HDPE, 2004WP)

1530 FIL OR REMV 12" PIPE, **
(FSS)

SP  GENERIC UTILITY ITEM (LF)

12" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL

BORE
SP  GENERIC UTILITY ITEM (LF)

8" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL

BORE
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B

1610 SEDIMENT CONTROL STONE

1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING

1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS

1630 SILT EXCAVATION
1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL

1632 1/4" HARDWARE CLOTH
SP FLOAT TURBIDITY CURTAIN
SP  SPECIAL STILLING BASINS

139 TON
139 TON
560 LF
15 LF

3 EA
3 EA

1 EA
573 LF

573 LF
1,310 LB
480 LF
325 LF
440 LF
325 LF

734 LF

734 LF

1,425 LF
75 TON
235 TON
320 TON
2 ACR
100 LB
0.25 TON
50 LF
2 EA
500 CY
600 SY
300 SY
80 LF
500 SY
10 EA

25.00 3475.00
25.00 3475.00
6.00 3360.00
5.00 75.00
50.00 150.00
50.00 150.00
600.00 600.00
30.00 17190.00
20.00 11460.00
5.00 6550.00
10.00 4800.00
10.00 3250.00
10.00 4400.00
10.00 3250.00
80.00 58720.00
60.00 44040.00
1.97 2807.25
29.00 2175.00
36.00 8460.00
29.00 9280.00
500.00 1000.00
5.00 500.00
1000.00 250.00
10.00 500.00
250.00 500.00
6.00 3000.00
1.00 600.00
2.00 600.00
2.00 160.00
38.00 19000.00
500.00 5000.00

29.00 4031.00
29.00 4031.00
6.00 3360.00
40.00 600.00
45.00 135.00
90.00 270.00
650.00 650.00
10.45 5987.85
8.28 4744.44
5.00 6550.00
8.00 3840.00
8.00 2600.00
9.00 3960.00
9.00 2925.00
98.00 71932.00
75.00 55050.00
5.50 7837.50
29.00 2175.00
36.00 8460.00
29.00 9280.00
1200.00 2400.00
3.00 300.00
600.00 150.00
10.00 500.00
250.00 500.00
6.00 3000.00
1.50 900.00
2.00 600.00
2.00 160.00
40.00 20000.00
450.00 4500.00

29.00

29.00

40.00

45.00
90.00

650.00
10.45

98.00

75.00

4.25
29.00
36.00
29.00

500.00
4.75
1000.00
10.00
250.00

6.00

1.40

3.00

2.00
38.00

500.00

4031.00

4031.00

3360.00

600.00

135.00
270.00

650.00
5987.85

4744.44

6550.00

3840.00

2600.00

3960.00

2925.00

71932.00

55050.00

6056.25
2175.00
8460.00
9280.00
1000.00
475.00
250.00
500.00
500.00
3000.00
840.00
900.00
160.00
19000.00
5000.00



OCT 21, 2003 02:40 PM
TIP NO B-2514

FED AID NO BRZ-1435(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM

OCT 21 2003

3/8 008

C200504

T. A. LOVING COMPANY

GOLDSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0070 6084000000-E 1660 SEEDING AND MULCHING

0071 6087000000-E 1660 MOWING

0072 6090000000-E 1661 SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 FERT FOR REPAIR SEEDING

0074 6096000000-E 1662 SEED FOR SUPP SEEDING

0075 6108000000-E 1665 FERTILIZER TOPDRESSING

0076 6114000000-N SP SPECIALIZED HAND MOWING

0077 6117000000-N 1675 RESPONSE FOR EROS CONTROL

0078 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
PREFORMED SCOUR HOLE WITH LEVEL SPREADER
APRON

0079 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR)

WETLAND GRASS PLANTING
STRUCTURE ITEMS

0080 8017000000-N SP  CM&R TEMP ACCESS ******x*x
(16+75.00-L-)

0081 8035000000-N 402 REMV EXIST STR **ewses
(16+75.00-L-)

0082 8147000000-E 420 REINF CONCRETE DECK SLAB

0083 8161000000-E 420 GROOVING BRIDGE FLOORS

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 BRG APPR SLAB ***#*ssesss
(16+75.00-L-)

0086 8217000000-E 425 REINF STEEL (BRIDGE)

0087 8262000000-E 430 45" PRESTR CONCRETE GIRDR

0088 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0089 8329000000-E 450 12" PRESTR CONC PILES

0090 8336000000-E 450 20" PRESTR CONC PILES

0091 8398000000-N SP STEEL PILE TIPS

0092 8503000000-E 460 CONCRETE BARRIER RAIL

0093 8608000000-E 876 PLAIN RIP RAP II (2-0")

0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0095 8657000000-N 430 ELASTOMERIC BEARINGS

0096 8692000000-N SP EVAZOTE JOINT SEALS

0097 8741000000-N SP STRDRN SYS **+esswins
(16+75.00-L-)

0098 8897000000-N SP  GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

CONTRACT TOTAL

4.25 ACR
1.5 ACR
50 LB

0.25 TON
50 LB

2 TON
2 HR
8 EA
1 EA

1.7 ACR

Lump Sum
Lump Sum

24,744 SF

20,134 SF

279.6 CY
Lump Sum

33,476 LB
585.83 LF
3,128.33 LF
385 LF
3,780 LF
36 EA
1,495.83 LF
166 TON
184 SY
Lump Sum
Lump Sum
Lump Sum

2 EA

3000.00
50.00
6.00
1000.00
2.00
500.00
25.00
200.00
1500.00

15000.00

19.00
0.32
620.00

0.68
91.00
140.00
42.00
52.00
305.00
40.00
53.00
2.50

2000.00

TOTAL

12750.00
75.00
300.00
250.00
100.00
1000.00
50.00
1600.00
1500.00

25500.00

100.00

150000.00

470136.00
6442.88
173352.00
22000.00

22763.68
53310.53
437966.20
16170.00
196560.00
10980.00
59833.20
8798.00
460.00
10000.00
12000.00
47000.00

4000.00

2432091.24

2000.00
100.00
7.00
600.00
2.50
400.00
75.00
150.00
650.00

12000.00

20.50
0.30
630.00

0.60
85.00
115.00
52.00
53.00
358.00
32.00
43.00
2.65

1100.00

TOTAL

8500.00
150.00
350.00
150.00
125.00
800.00
150.00

1200.00
650.00

20400.00

50000.00

45000.00

507252.00
6040.20
176148.00
15500.00

20085.60
49795.55
359757.95
20020.00
200340.00
12888.00
47866.56
7138.00
487.60
7500.00
6500.00
75000.00

2200.00

2622396.75

1500.00
65.00
8.00
800.00
2.25
500.00
65.00
100.00
5000.00

7900.00

20.25
0.30
600.00

0.55
107.00
137.00
47.00
84.00
350.00
44.00
45.00

4.00

2500.00

TOTAL

6375.00
97.50
400.00
200.00
112.50
1000.00
130.00
800.00
5000.00

13430.00

90000.00

70000.00

501066.00
6040.20
167760.00
20000.00

18411.80
62683.81
428581.21
18095.00
317520.00
12600.00
65816.52
7470.00
736.00
11000.00
7000.00
44000.00

5000.00

2631436.58



OCT 21, 2003 02:40 PM BRUNSWICK
TIP NO B-2514 32642.3.2 2:00PM 4/ 8 008
OCT 21 2003 C200504
FED AID NO BRZ-1435(5) 0.277 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.
ROADWAY ITEMS SUB-TOTAL 730218.75 SUB-TOTAL 1012877.29 SUB-TOTAL 777656.04
STRUCTURE ITEMS SUB-TOTAL 1701872.49 SUB-TOTAL 1609519.46 SUB-TOTAL 1853780.54



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO BRZ-1435(5)

B-2514

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM

OCT 21 2003

008

C200504

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA

ORANGEBURG, SC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014

0015

0016
0017
0018
0019
0020
0021
0022
0023
0024

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0029000000-N

0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0660000000-E

0680000000-E

0995000000-E
1220000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
2264000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
4810000000-E
4900000000-N

800
801
SP

226
226
226
240
265
270
300
310

310
310
310

310

340
545
610
610
610
620
840
840
840

846
862
862
862
862
862
SP
876
876
1110
1110
1145
1205
1252

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR ****ksxrk
(16+75.00)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS

**" SIDE DRAIN PIPE
(18")

15" RC PIPE CULV lII
18" RC PIPE CULV lII

wsn BOCSP A #Hee
(15", 0.064")

**" BCCS ELB A *****"
(15", 0.064")

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
PIPE PLUGS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.***** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE llI

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS

Lump Sum
Lump Sum
Lump Sum

Lump Sum
1

6,662

6

4,000

200

245

72

24
64
68

6

60
210
315
310
160

40

500
250

9

635
186
57

80
11,680
20

ACR
cYy
cYy
cYy
SY

TON

LF

LF
LF
LF

EA

LF
TON
TON
TON
TON
TON

cYy
EA
EA

LF
LF
LF
EA
EA
EA
EA
TON
SY
SF
SF
LF
LF
EA

98739.00

16656.82

16233.32

163227.60

954.54 954.54
7.42 49432.04
79.55 477.30
7.53 30120.00
2.12 424.00
32.88 805.56
25.45 1832.40
40.30 967.20
42.42 2714.88
29.70 2019.60
175.00 1050.00
12.73 763.80
26.52 5569.20
58.33 18373.95
58.33 18082.30
68.94 11030.40
281.06 11242.40
371.22 371.22
954.55 3818.20
434.85 1739.40
21.00 10500.00
8.48 2120.00
8.48 212.00
23.33 116.65
318.18 318.18
795.46 3181.84
1882.58 5647.74
36.06 324.54
2.12 1346.20
7.93 1474.98
4.20 239.40
10.58 846.40
0.27 3153.60
4.24 84.80

900.00
7.00
75.00
7.10
2.00
31.00
24.00

38.00
40.00
28.00

165.00

12.00
25.00
55.00
55.00
65.00
265.00
350.00
900.00
410.00

15.00
8.50
12.00
20.00
300.00
1100.00
1600.00
34.00
2.00
7.48
3.96
9.98
0.25
4.00

90937.66
33971.10
15977.04

123637.00
900.00
46634.00
450.00
28400.00
400.00
759.50
1728.00

912.00
2560.00
1904.00

990.00

720.00
5250.00
17325.00
17050.00
10400.00
10600.00
350.00
3600.00
1640.00

7500.00
2125.00
300.00
100.00
300.00
4400.00
4800.00
306.00
1270.00
1391.28
225.72
798.40
2920.00
80.00



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO BRZ-1435(5)

B-2514

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM

OCT 21 2003

008

C200504

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA

ORANGEBURG, SC

0039

0040

0041

0042

0043
0044

0045
0046

0047

0048

0049

0050

0051

0052

0053

0054

0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069

5300000000-E

5306000000-E

5432000000-E

5492000000-E

5510000000-E
5582000000-E

5606000000-E
5708000000-E

5708000000-E

5756000000-E

5798000000-E

5798000000-E

5804000000-E

5804000000-E

5888000000-E

5888000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6048000000-E
6070000000-N

1505

SP

1510

SP

1510
1510

SP
1520

1520

1520

1530

1530

1530

1530

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
SP

SP

FND CONDIT MAT CL *ssxx
(VI

BEDDING MATL, CL **ssss
(]

2"PVC WATER PIPE **ssss
(21, 2004 WP)

3/4"PE WAT TUBN SDR9 ****
(200% WP)

3/4" CORPORATION STOP

*xny e TAPPING SADDLE
(2" X 3/4")
2" BLOW OFF ASSEMBLY

“"PY/C FORCE M **ssx
(12", SDR 21, 250% WP)
“"PY/C FORCE M **ssx

(8", SDR 21, 250% WP)

DI SS PIPE FITNS s+
(250% MIN WP)

FIL OR REMV **" P|PE, *=*
(8" DR 9, HDPE, 200# WP)
FIL OR REMV **" P|PE, *=*
(8", FSS)

FIL OR REMV 12" PIPE, ***
(12" DR 9 HDPE,2004WP)
FIL OR REMV 12" PIPE, ***
(FSS)

GENERIC UTILITY ITEM (LF)

12" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL

BORE
GENERIC UTILITY ITEM (LF)

8" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL

BORE
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS

139 TON

139 TON

560

573
573
1,310
480
325
440
325

734

734

1,425

LF

LF

EA
EA

EA
LF

LF

LB

LF

LF

LF

LF

LF

LF

LF

75 TON
235 TON
320 TON

2 ACR

100

LB

0.25 TON

50
2
500
600
300
80
500
10

LF
EA
cY
SY
SY

LF
SY
EA

30.76

30.76

6.36

42.42

47.73
95.46

689.40
11.08

8.78

5.30

9.55

9.55

103.94

79.55

4.51
30.76
38.18
30.76

424.24
7.42
1060.64
10.61
265.15

6.36

1.91

2.65

2.12
40.30

530.30

4275.64

4275.64

3561.60

636.30

143.19
286.38

689.40
6348.84

5030.94

6943.00

4070.40

2756.00

4202.00

3103.75

76291.96

58389.70

6426.75
2307.00
8972.30
9843.20
848.48
742.00
265.16
530.50
530.30
3180.00
1146.00
795.00
169.60
20150.00
5303.00

29.00

29.00

40.00

45.00
90.00

650.00
10.45

9.00

98.00

75.00

4.25
29.00
36.00
29.00

500.00
4.75
800.00
10.00
250.00

6.00

1.40

2.15

2.00
38.00

500.00

4031.00

4031.00

3360.00

600.00

135.00
270.00

650.00
5987.85

4744 44

6550.00

3840.00

2600.00

3960.00

2925.00

71932.00

55050.00

6056.25
2175.00
8460.00
9280.00
1000.00
475.00
200.00
500.00
500.00
3000.00
840.00
645.00
160.00
19000.00
5000.00



OCT 21, 2003 02:40 PM
TIP NO B-2514

FED AID NO BRZ-1435(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

BRUNSWICK
32642.3.2

0.277 MI

2:00PM

OCT 21 2003

008

C200504

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA

ORANGEBURG, SC

0070 6084000000-E 1660 SEEDING AND MULCHING

0071 6087000000-E 1660 MOWING

0072 6090000000-E 1661 SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 FERT FOR REPAIR SEEDING

0074 6096000000-E 1662 SEED FOR SUPP SEEDING

0075 6108000000-E 1665 FERTILIZER TOPDRESSING

0076 6114000000-N SP SPECIALIZED HAND MOWING

0077 6117000000-N 1675 RESPONSE FOR EROS CONTROL

0078 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
PREFORMED SCOUR HOLE WITH LEVEL SPREADER
APRON

0079 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR)

WETLAND GRASS PLANTING
STRUCTURE ITEMS

0080 8017000000-N SP  CM&R TEMP ACCESS ******x*xs
(16+75.00-L-)

0081 8035000000-N 402 REMV EXIST STR *#ewsrs
(16+75.00-L-)

0082 8147000000-E 420 REINF CONCRETE DECK SLAB

0083 8161000000-E 420 GROOVING BRIDGE FLOORS

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 BRG APPR SLAB ***#*ssesss
(16+75.00-L-)

0086 8217000000-E 425 REINF STEEL (BRIDGE)

0087 8262000000-E 430 45" PRESTR CONCRETE GIRDR

0088 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0089 8329000000-E 450 12" PRESTR CONC PILES

0090 8336000000-E 450 20" PRESTR CONC PILES

0091 8398000000-N SP STEEL PILE TIPS

0092 8503000000-E 460 CONCRETE BARRIER RAIL

0093 8608000000-E 876 PLAIN RIP RAP II (2-0")

0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0095 8657000000-N 430 ELASTOMERIC BEARINGS

0096 8692000000-N SP EVAZOTE JOINT SEALS

0097 8741000000-N SP STRDRN SYS **+wsswins
(16+75.00-L-)

0098 8897000000-N SP  GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

CONTRACT TOTAL

4.25 ACR
1.5 ACR
50 LB

0.25 TON
50 LB

2 TON
2 HR
8 EA
1 EA

1.7 ACR

Lump Sum
Lump Sum

24,744 SF

20,134 SF

279.6 CY
Lump Sum

33,476 LB
585.83 LF
3,128.33 LF
385 LF
3,780 LF
36 EA
1,495.83 LF
166 TON
184 SY
Lump Sum
Lump Sum
Lump Sum

2 EA

1909.09
53.03
9.55
848.48
2.12
21212
31.82
1428.11
1500.00

10266.66

22.73
0.23
668.44

0.59
118.15
134.79
50.70
83.88
361.41
35.52
36.36

3.1

1041.69

TOTAL

8113.63
79.55
477.50
212.12
106.00
424.24
63.64
11424.88
1500.00

17453.32

155224.22

177074.00

562431.12
4630.82
186895.82
30726.63

19750.84
69215.81
421667.60
19519.50
317066.40
13010.76
53131.88
6035.76
572.24
14385.88
9349.01
49889.18

2083.38

2880941.22

1400.00
65.00
8.00
800.00
2.25
475.00
65.00
100.00
10000.00

7900.00

21.75
0.31
774.65

3.76
150.43
167.77
45.37
58.76
459.10
50.40
45.52

2.06

511.09

TOTAL

5950.00
97.50
400.00
200.00
112.50
950.00
130.00
800.00
10000.00

13430.00

1.92

530000.00

538182.00
6241.54
216592.14
23925.63

125869.76
88126.41
524839.92
17467.45
222112.80
16527.60
75389.83
7556.32
379.04
12820.03
6253.55
39879.57

1022.18

3156826.93



OCT 21, 2003 02:40 PM BRUNSWICK
TIP NO B-2514 32642.3.2 2:00PM 8/ 8 008

OCT 21 2003 C200504
FED AID NO BRZ-1435(5) 0.277 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

ROADWAY ITEMS SUB-TOTAL 768280.37 SUB-TOTAL 703639.24
STRUCTURE ITEMS SUB-TOTAL 2112660.85 SUB-TOTAL 2453187.69
BIDDERS IN ORDER CONTRACT TOTAL
T. A. LOVING COMPANY 1 2432091.24
DANE CONSTRUCTION, INC. 2 2622396.75
W. C. ENGLISH, INC. 3 2631436.58
** D. W. LYLE CORPORATION 4 2880941.22
** CHANGE IMPROPERLY MADE
** CHANGE NOT INITIALED
CAROLINA BRIDGE COMPANY, INC. 5 3156826.93

** DENOTES IRREGULAR BID



OCT 21, 2003 02:40 PM
TIP NO R-2405A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

NEW HANOVER, PENDER

34425.3.11

10.911 KM

2:00PM 1/18 009

OCT 21 2003 C200220

BARNHILL CONTRACTING CO.

C. M. LINDSAY & SONS, INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC LUMBERTON, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1800000.00 1850000.00 1900000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1000000.00 375000.00 200000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 2500000.00 2400000.00 1390000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 22500.00 45000.00 20000.00 40000.00 19500.00 39000.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 30,200 M3 4.60 138920.00 3.50 105700.00 8.50 256700.00
0006 0029000000-N SP gEmFgg?)GAPPR*****“*** Lump Sum 16555.00 20000.00 22500.00
+
0007 0036000000-M 225 UNDERCUT EXCAVATION 123,200 M3 4.50 554400.00 5.40 665280.00 8.50 1047200.00
0008 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 18.00 18000.00 20.00 20000.00 27.00 27000.00
0009 0084000000-M SP  WICK DRAINS 30,000 M 1.16 34800.00 2.50 75000.00 2.00 60000.00
0010  0091000000-M SP  AUGERING FOR WICK DRAINS 22,000 M 1.64 36080.00 3.30 72600.00 2.00 44000.00
0011  0106000000-M 230 BORROW EXCAVATION 1,229,200 M3 5.29 6502468.00 6.74 8284808.00 7.00 8604400.00
0012 0127000000-N SP EMBM'T SETTLEMENT GAUGE 4 EA 1000.00 4000.00 800.00 3200.00 690.00 2760.00
0013  0134000000-M 240 DRAINAGE DITCH EXCAVATION 4,650 M3 5.00 23250.00 425 19762.50 14.00 65100.00
0014  0141000000-M 240 BERM DITCH CONSTRUCTION 100 M 12.00 1200.00 5.00 500.00 510.00 51000.00
0015 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,100 M2 3.50 31850.00 1.80 16380.00 10.00 91000.00
0016 0177000000-M 250 BREAKING OF EXT ASPH PVMT 5,300 M2 1.00 5300.00 1.80 9540.00 1.00 5300.00
0017  0192000000-N 260 PROOF ROLLING 71 HR 150.00 10650.00 150.00 10650.00 100.00 7100.00
0018  0195000000-M 265 SELECT GRANULAR MATERIAL 315,000 M3 5.29 1666350.00 6.74 2123100.00 7.00 2205000.00
0019  0196000000-M 270 SOIL STABILIZATION FABRIC 115,000 M2 1.20 138000.00 2.00 230000.00 0.85 97750.00
0020 0234000000-M SP  GENERIC GRADING ITEM (M3) 7,000 M3 5.29 37030.00 8.50 59500.00 11.75 82250.00
SELECT MATERIAL, CLASS Il
0021 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,903 MTN 26.75 77655.25 20.00 58060.00 20.00 58060.00
0022 0343000000-M 310 375MM SIDE DRAIN PIPE 2052 M 39.39 8082.83 65.00 13338.00 65.00 13338.00
0023  0344000000-M 310 450MM SIDE DRAIN PIPE 72 M 39.97 287.78 82.00 590.40 82.00 590.40
0024 0366000000-M 310 375MM RCP CULV CLASS I 1,246.8 M 48.23 60133.16 63.00 78548.40 63.00 78548.40
0025 0372000000-M 310 450MM RCP CULV CLASS il 1,710 M 51.75 88492.50 70.00 119700.00 70.00 119700.00
0026 0378000000-M 310 600MM RCP CULV CLASS lI 1,8336 M 70.24 128792.06 91.00 166857.60 91.00 166857.60
0027 0384000000-M 310 750MM RCP CULV CLASS llI 8352 M 102.54 85641.41 120.00 100224.00 120.00 100224.00
0028 0390000000-M 310 900MM RCP CULV CLASS I 1,888.8 M 128.63 242956.34 156.00 294652.80 156.00 294652.80
0029 0396000000-M 310 1050MM RCP CULV CLASS Il 144 M 172.36 2481.98 196.00 2822.40 196.00 2822.40
0030 0402000000-M 310 1200MM RCP CULV CLASS Il 1,1196 M 194.02 217224.79 240.00 268704.00 240.00 268704.00
0031 0420000000-M 310 1650MM RCP CULV CLASS Il 912 M 414.62 37813.34 433.00 39489.60 433.00 39489.60
0032 0426000000-M 310 1800MM RCP CULV CLASS Il 56.4 M 504.72 28466.21 560.00 31584.00 560.00 31584.00
0033  0660000000-M 310 ****MM BCCSP A **** 84 M 42.48 3568.32 65.00 5460.00 65.00 5460.00
(300MM, 1.63MM)
0034 0660000000-M 310 ****MM BCCSP A **** 56.4 M 46.64 2630.50 70.00 3948.00 70.00 3948.00
(400MM, 1.63MM)
0035 0660000000-M 310 ****MM BCCSP A **** 648 M 59.94 3884.11 72.00 4665.60 72.00 4665.60
(450MM, 1.63MM)
0036 0680000000-M 310 ***MM BCCSP ELB A **** 4 EA 130.18 520.72 150.00 600.00 150.00 600.00

(400MM, 1.63MM)
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0037  0680000000-M 310 ***MM BCCSP ELB A **** 4 EA 140.46 561.84 165.00 660.00 165.00 660.00

(450MM, 1.63MM)

0038 0995000000-M 340 PIPE REMOVAL 4455 M 14.00 6237.00 32.50 14478.75 32.00 14256.00
0039 1000000000-M 462 150MM SLOPE PROTECTION 160 M2 100.00 16000.00 55.00 8800.00 54.77 8763.20
0040 1011000000-N 500 FINE GRADING Lump Sum 1000000.00 450000.00 1200000.00
0041 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 7.60 3800.00 8.00 4000.00 7.60 3800.00
0042 1110000000-M 510 STABILIZER AGGREGATE 18,000 MTN 19.00 342000.00 22.00 396000.00 30.85 555300.00
0043 1121000000-M 520 AGGREGATE BASE COURSE 181,300 MTN 21.30 3861690.00 18.75 3399375.00 19.00 3444700.00
0044 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 24.00 48000.00 21.00 42000.00 30.00 60000.00
0045 1275000000-M 600 PRIME COAT 28,764 L 0.65 18696.60 0.65 18696.60 0.65 18696.60
0046 1491000000-M 610 ASP CONC BASE CRS B25.0C 49,150 MTN 42.20 2074130.00 42.20 2074130.00 42.20 2074130.00
0047 1503000000-M 610 ASP CONC INTR CRS 19.0C 77,050 MTN 40.00 3082000.00 40.00 3082000.00 40.00 3082000.00
0048 1523000000-M 610 ASP CONC SURF CRS $9.5C 62,400 MTN 41.25 2574000.00 41.25 2574000.00 41.25 2574000.00
0049 1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,715 MTN 201.25 1150143.75 201.25 1150143.75 201.25 1150143.75
0050 1565000000-M 620 ASP FOR PLANT MIX PG70-22 4,060 MTN 244.25 991655.00 244.25 991655.00 244.25 991655.00
0051 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 425 MTN 150.00 63750.00 90.00 38250.00 200.00 85000.00
0052  2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 8.50 3519.00 8.50 3519.00 8.50 3519.00
0053  2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 34.50 7141.50 34.50 7141.50 34.50 7141.50
0054 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 14.50 7250.00 14.50 7250.00 14.50 7250.00
0055 2055000000-M 815 150MM SUBDR PIPE Y,T,8L'S 51 EA 0.50 25.50 0.50 25.50 0.50 25.50
0056 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 160.00 640.00 160.00 640.00 160.00 640.00
0057 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 14.50 116.00 14.50 116.00 14.50 116.00
0058 2209000000-M 838 ENDWALLS 433 M3 900.20 38978.66 850.00 36805.00 850.00 36805.00
0059 2220000000-M 838 REINFORCED ENDWALLS 224 M3 900.20 20164.48 940.00 21056.00 940.00 21056.00
0060 2253000000-M 840 PIPE COLLARS 062 M3 850.20 527.12 700.00 434.00 700.00 434.00
0061 2264000000-M 840 PIPE PLUGS 0.16 M3 850.20 136.03 700.00 112.00 700.00 112.00
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 117 EA 1100.00 128700.00 950.00 111150.00 950.00 111150.00
0063 2297000000-M 840 MASONRY DRAINAGE STRS 16.46 M3 704.00 11587.84 925.00 15225.50 925.00 15225.50
0064 2308000000-M 840 MASONRY DRAINAGE STRS 353 M 1198.35 42301.76 800.00 28240.00 800.00 28240.00
0065 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 400.00 400.00 300.00 300.00 300.00 300.00
0066 2363000000-N 840 FSEGASE)W/ZGRTS 840.** STD 3 EA 400.00 1200.00 350.00 1050.00 350.00 1050.00
0067 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 400.00 2800.00 350.00 2450.00 350.00 2450.00
0068 2365000000-N 840 FRAME W/2GRTS 840.22 STD 81 EA 400.00 32400.00 350.00 28350.00 350.00 28350.00
0069 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 400.00 800.00 350.00 700.00 350.00 700.00
0070  2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 400.00 4400.00 350.00 3850.00 350.00 3850.00
0071 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 6 EA 400.00 2400.00 350.00 2100.00 350.00 2100.00
0072  2374000000-N 840 (FFFiAME-GRT-HD 840.03 ** 2 EA 400.00 800.00 350.00 700.00 350.00 700.00
0073  2374000000-N 840 (FC;AME-GRT-HD 840.03 ** 3 EA 400.00 1200.00 350.00 1050.00 350.00 1050.00

0074 2396000000-N 840 FRAME W/COVER STD 840.54 13 EA 400.00 5200.00 225.00 2925.00 225.00 2925.00



OCT 21, 2003 02:40 PM
TIP NO R-2405A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

NEW HANOVER, PENDER
34425.3.11

10.911 KM

2:.00PM 3/ 18 009

OCT 21 2003 C200220

BARNHILL CONTRACTING CO.

C. M. LINDSAY & SONS, INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC LUMBERTON, NC KINSTON, NC

0075 2451000000-N 840 CONC APRON FOR DROP INLET 6 EA 1000.00 6000.00 250.00 1500.00 250.00 1500.00
0076 2474000000-N SP  GENERIC DRAINAGE ITEM (LS) Lump Sum 90000.00 35000.00 23103.05

INFILTRATION BASIN
0077 2535000000-M 846 *** X ***MM CONC CURB 180 M 82.03 14765.40 54.00 9720.00 170.00 30600.00

(200MM X 450MM)
0078 2542000000-M 846 450MM CONC CURB & GUTTER 134 M 39.37 5275.58 32.00 4288.00 31.00 4154.00
0079 2549000000-M 846 750MM CONC CURB & GUTTER 1,440 M 39.37 56692.80 36.00 51840.00 35.00 50400.00
0080 2556000000-M 846 SHLDR BERM GUTTER 50 M 39.37 1968.50 55.00 2750.00 115.00 5750.00
0081 2577000000-M 846 CONC XPRESSWAY GUTTER 332 M 82.03 27233.96 60.00 19920.00 48.00 15936.00
0082 2598000000-M 848 CONC WHEELCHAIR RAMPS 2248 M2 89.70 2016.46 75.00 1686.00 100.00 2248.00
0083 2612000000-M 848 150MM CONC DRIVEWAY 37 M2 50.23 1858.51 50.00 1850.00 61.00 2257.00
0084 2619000000-M 850 100MM CONC PAVED DITCH 8.4 M2 119.60 1004.64 75.00 630.00 175.00 1470.00
0085 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 245 M2 48.00 11760.00 35.00 8575.00 51.00 12495.00
0086 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,114 M2 48.00 53472.00 34.00 37876.00 54.00 60156.00
0087 2717000000-M 854 2/TA2F)< HT CONC BARR ****+# 117 M 2000.00 234000.00 650.00 76050.00 600.00 70200.00
0088 2724000000-M 857 PC REINF BARRIER SNGL FC 14144 M 275.00 38896.00 275.00 38896.00 280.00 39603.20
0089 3000000000-N sP  IMPACT ATTEN TYPE 350 13 EA 3600.00 46800.00 3600.00 46800.00 3600.00 46800.00
0090 3030000000-M 862 STL BM GRDRAIL 4,101.465 M 22.96 94169.64 22.96 94169.64 22.96 94169.64
0091 3045000000-M 862 STL BM GRDRAIL SHOP CURV 28575 M 35.42 1012.13 35.42 1012.13 35.41 1011.84
0092 3105000000-N 862 SBGR TERM SECT 2 EA 45.00 90.00 45.00 90.00 45.00 90.00
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 18.00 180.00 18.00 180.00 18.00 180.00
0094 3180000000-N 862 (C;Rf?\;\ICHOR TYPE *xwisnes 24 EA 900.00 21600.00 900.00 21600.00 900.00 21600.00
0095 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 270.00 540.00 270.00 540.00 270.00 540.00
0096 3210000000-N 862 GR ANCHOR TYPE CAT-1 8 EA 315.00 2520.00 315.00 2520.00 315.00 2520.00
0097 3215000000-N 862 GRANCHOR TYPE lIl 16 EA 920.00 14720.00 920.00 14720.00 920.00 14720.00
0098 3270000000-N SP  GR ANCHOR TYPE 350 14 EA 1200.00 16800.00 1200.00 16800.00 1200.00 16800.00
0099 3285000000-N SP  GR ANCHOR TYPE M-350 9 EA 1190.00 10710.00 1190.00 10710.00 1190.00 10710.00
0100 3345000000-M 864 R&RSET EXISTING GUARDRAIL 1524 M 19.93 303.73 19.93 303.73 19.93 303.73
0101 3360000000-M 863 REMOVE GUARDRAIL 1143 M 2.80 32.00 2.80 32.00 2.80 32.00
0102 3389200000-M 865 CABLE GUIDERAIL 8510 M 9.45 80419.50 9.45 80419.50 9.45 80419.50
0103 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 36 EA 800.00 28800.00 800.00 28800.00 800.00 28800.00
0104 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 196 M 5.90 1156.40 5.90 1156.40 5.90 1156.40

REMOVE & RESET CABLE GUIDERAIL
0105 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 762 M 64.94 494.84 64.94 494.84 64.94 494.84

WEATHERING STEEL BM GUARDRAIL, SHOP CURVED
0106 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 540.00 540.00 540.00 540.00 540.00 540.00

WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,

TYPE AT-1
0107 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 630.00 630.00 630.00 630.00 630.00 630.00

WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,

TYPE CAT-1
0108 3503000000-M 866 WW WIRE FENCE 1200MM FABR 16,458 M 4.85 79821.30 4.85 79821.30 6.04 99406.32
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0109 3506000000-M 866 zzt)gl(\)A%FENCE POSTS ****M 3,468 EA 15.00 52020.00 15.00 52020.00 14.00 48552.00
0110 3515000000-M 866 125MM FENCE POSTS 2.50M 709 EA 25.00 17725.00 25.00 17725.00 30.00 21270.00
0111 3557000000-M 866 ADDITIONAL BARBED WIRE 1,200 M 2.00 2400.00 2.00 2400.00 3.28 3936.00
0112 3628000000-M 876 PLNRIPRAPCL I 310 MTN 50.00 15500.00 42.00 13020.00 60.00 18600.00
0113 3649000000-M 876 PLN RIP RAP, CLASS B 1,010 MTN 42.00 42420.00 40.00 40400.00 60.00 60600.00
0114 3656000000-M 876 FILTER FABRIC FOR DRAINGE 3,050 M2 1.75 5337.50 2.10 6405.00 1.25 3812.50
0115 4048000000-M 902 RC SIGN FOOTINGS 28 M3 541.00 15148.00 875.00 24500.00 541.00 15148.00
0116 4054000000-M 902 PLN CONC SIGN FOOTINGS 4 M3 673.00 2692.00 850.00 3400.00 673.00 2692.00
0117  4060000000-M 903 SUPPORT, BRKWY STL BEAM 14,100 KG 4.99 70359.00 4.70 66270.00 4.99 70359.00
0118 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 754 M 16.70 12591.80 23.00 17342.00 16.70 12591.80
0119  4096000000-N 904 SIGN ERECTION, TYPE D 10 EA 129.00 1290.00 110.00 1100.00 129.00 1290.00
0120 4102000000-N 904 SIGN ERECTION, TYPE E 121 EA 53.60 6485.60 88.00 10648.00 53.60 6485.60
0121  4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 108.00 972.00 77.00 693.00 108.00 972.00
0122 4110000000-N 904 (SAISBN ERECTION, TYPE *** (GRD MTD) 61 EA 508.50 31018.50 520.00 31720.00 508.50 31018.50
0123  4110000000-N 904 (SégiN ERECTION, TYPE *** (GRD MTD) 26 EA 163.00 4238.00 265.00 6890.00 163.00 4238.00
0124  4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 6 EA 143.00 858.00 165.00 990.00 143.00 858.00
0125 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 2 EA 82.00 164.00 135.00 270.00 82.00 164.00
0126  4129000000-N 906 (F%LOCATE SIGN, TYPE ***** 1 EA 92.00 92.00 111.00 111.00 92.00 92.00
0127 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 488.00 2928.00 40.00 240.00 488.00 2928.00
0128  4149000000-N 907 DISPOSE SIGN SYST OVRHD 2 EA 2441.00 4882.00 3750.00 7500.00 2441.00 4882.00
0129 4152000000-N 907 DISPOSE SIGN SYST STL BM 7 EA 549.00 3843.00 500.00 3500.00 549.00 3843.00
0130 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 49 EA 28.50 1396.50 8.00 392.00 28.50 1396.50
0131  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 51.00 408.00 8.00 64.00 51.00 408.00
0132  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 8 EA 448.00 3584.00 265.00 2120.00 448.00 3584.00
0133 4236000000-N 907 DISPOSE SIGN, A OR B (GRD MTD) 45 EA 122.00 5490.00 160.00 7200.00 122.00 5490.00
0134  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4969.00 4969.00 4800.00 4800.00 4969.00 4969.00
DMS SYSTEM CLIENT COMPUTER
0135 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6042.00 6042.00 6000.00 6000.00 6042.00 6042.00
DMS SYSTEM CONTROL SOFTWARE
0136 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 3756.00 3756.00 3700.00 3700.00 3756.00 3756.00
DMS SYSTEM LAPTOP COMPUTER
0137  4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 4969.00 4969.00 5000.00 5000.00 4969.00 4969.00
DMS SYSTEM SERVER COMPUTER
0138  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3863.00 4400.00 3863.00
DMS BENCH TEST UNIT
0139  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6156.00 6000.00 6156.00
DMS MAINTENANCE TRAINING
0140 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78596.00 84000.00 78596.00

DMS SYSTEM "DMS-1"
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0141 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1423.00 1500.00 1423.00
DMS SYSTEM DESIGN APPROVAL TESTS
0142 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2063.00 2200.00 2063.00
DMS SYSTEM OPERATIONAL FACTORYTESTS
0143 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3216.00 2750.00 3216.00
DMS SYSTEM OPERATIONAL FIELD TESTS
0144  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15414.00 8000.00 15414.00
INTEGRATION INTO EXISTING DMS SYSTEM
0145 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15414.00 7000.00 15414.00
INTEGRATION OF EXISTING DMS SYSTEM
0146 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4519.00 6000.00 4519.00
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"
0147 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4519.00 6000.00 4519.00
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "B"
0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18712.00 21000.00 18712.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17714.00 20000.00 17714.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17515.00 20000.00 17515.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17615.00 20000.00 17615.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17382.00 20000.00 17382.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17315.00 20000.00 17315.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16983.00 20000.00 16983.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17940.00 21000.00 17940.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18556.00 21000.00 18556.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 16716.00 19000.00 16716.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 16956.00 20000.00 16956.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23712.00 27000.00 23712.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0160 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11859.00 14000.00 11859.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41718.00 40500.00 41718.00
OVERHEAD DMS ASSEMBLY "DMS-1"
0162 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24777.00 22500.00 24777.00
OVERHEAD SIGN ASSEMBLY "A"
0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24799.00 22500.00 24799.00
OVERHEAD SIGN ASSEMBLY "B"
0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 54886.00 63500.00 54886.00
OVERHEAD SIGN ASSEMBLY "C"
0165 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49080.00 56500.00 49080.00

OVERHEAD SIGN ASSEMBLY "D"
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0166 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49695.00 50500.00 49695.00
OVERHEAD SIGN ASSEMBLY "E"

0167 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 53664.00 56500.00 53664.00
OVERHEAD SIGN ASSEMBLY "F"

0168 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54416.00 58500.00 54416.00
OVERHEAD SIGN ASSEMBLY "G"

0169 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54259.00 62500.00 54259.00
OVERHEAD SIGN ASSEMBLY "H"

0170 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49475.00 55500.00 49475.00
OVERHEAD SIGN ASSEMBLY "I"

0171 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45800.00 57500.00 45800.00
OVERHEAD SIGN ASSEMBLY "J"

0172 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54259.00 57500.00 54259.00
OVERHEAD SIGN ASSEMBLY "K"

0173 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46406.00 43500.00 46406.00
OVERHEAD SIGN ASSEMBLY "L"

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 48026.00 49500.00 48026.00
OVERHEAD SIGN ASSEMBLY "M"

0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 56596.00 59500.00 56596.00
OVERHEAD SIGN ASSEMBLY "N"

0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29111.00 29500.00 29111.00
OVERHEAD SIGN ASSEMBLY "O"

0177  4405000000-M 1110 WORK ZONE SIGNS (PORT) 60 M2 140.00 8400.00 300.00 18000.00 180.00 10800.00

0178 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 14 M2 50.00 700.00 100.00 1400.00 48.00 672.00

0179  4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2000.00 4000.00 4000.00 8000.00 5200.00 10400.00

0180 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 10000.00 20000.00 17500.00 35000.00 25000.00 50000.00

0181 4425000000-N 1125 WARNING FLAG SETS 20 EA 20.00 400.00 15.00 300.00 50.00 1000.00

0182 4430000000-N 1130 DRUMS 355 EA 36.00 12780.00 60.00 21300.00 65.00 23075.00

0183  4435000000-N 1135 CONES 50 EA 20.00 1000.00 20.00 1000.00 55.00 2750.00

0184 4445000000-M 1145 BARRICADES (TYPE Ill) 120 M 33.00 3960.00 50.00 6000.00 55.00 6600.00

0185 4455000000-N 1150 FLAGGER 800 MD 130.00 104000.00 150.00 120000.00 200.00 160000.00

0186 4460000000-N 1155 WARNING LIGHTS (TYPE B) 10 EA 125.00 1250.00 300.00 3000.00 200.00 2000.00

0187  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 5000.00 5000.00 12000.00 12000.00 25000.00 25000.00

0188  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 10000.00 10000.00 12500.00 12500.00 25000.00 25000.00

0189 4510000000-N Sp  POLICE 40 HR 50.00 2000.00 50.00 2000.00 60.00 2400.00

0190 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 82 M2 130.00 10660.00 125.00 10250.00 125.00 10250.00
WORK ZONE SIGNS FLOURESCENT ORANGE SHEETING
(STATIONARY)

0191  4615000000-M 1205 REM TAPE LINES 100MM 1,000 M 4.75 4750.00 5.40 5400.00 475 4750.00

0192 4625000000-M 1205 REM TAPE LINES 200MM 200 M 9.00 1800.00 12.00 2400.00 9.00 1800.00

0193  4635000000-M 1205 REM TAPE LINES 600MM 50 M 25.00 1250.00 29.50 1475.00 25.00 1250.00

0194 4650000000-N 1251 TEMP RAISED PVMT MRKS 950 EA 3.75 3562.50 5.00 4750.00 3.75 3562.50

0195 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 54,303 M 1.42 77110.26 1.60 86884.80 1.42 77110.26

0196 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 15132 M 1.47 22244.04 1.95 29507.40 1.47 22244.04

0197 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 855 M 6.00 5130.00 3.50 2992.50 6.00 5130.00

0198 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 121 M 14.00 1694.00 21.00 2541.00 14.00 1694.00
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OCT 21 2003 C200220
FED AID NO STATE FUNDED 10.911 KM

GRADING, DRAINAGE, PAVING & STRUCTURE.
US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

BARNHILL CONTRACTING CO. C. M. LINDSAY & SONS, INC.  COASTAL CAROLINA DIVISION OF

APAC-ATLANTIC, INC.

TARBORO, NC LUMBERTON, NC KINSTON, NC
0199 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 97 EA 82.00 7954.00 100.00 9700.00 82.00 7954.00
0200 4810000000-M 1205 PAINT PVT MKG LINES 100MM 79675 M 0.50 39837.50 0.60 47805.00 0.50 39837.50
0201 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,030 M 1.00 1030.00 1.50 1545.00 1.00 1030.00
0202 4835000000-M 1205 PAINT PVT MKG LINES 600MM 332 M 6.25 2075.00 6.50 2158.00 6.25 2075.00
0203 4845000000-N 1205 PAINT PVT MKG SYMBOL 96 EA 34.00 3264.00 50.00 4800.00 34.00 3264.00
0204 4850000000-M 1205 REMVL OF 100MM LINES 2,000 M 1.96 3920.00 3.00 6000.00 1.96 3920.00
0205 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,604 EA 4.40 7057.60 4.25 6817.00 4.40 7057.60
0206 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 100 EA 28.67 2867.00 30.00 3000.00 30.00 3000.00
0207 4940000000-N 1267 FLEX DELINATR (YELLOW) 100 EA 28.67 2867.00 30.00 3000.00 30.00 3000.00
0208 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 30000.00 50000.00 163939.94
0209 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2500.00 2500.00 2500.00 2500.00 5000.00 5000.00
0210 5840000000-M 1540 ***MM STL NCAS PIPE****OC 83 M 154.83 12850.89 180.40 14973.20 240.00 19920.00

(600MM, 6.35MM)
0211 6000000000-M 1605 TEMPORARY SILT FENCE 15260 M 5.47 83472.20 5.50 83930.00 5.50 83930.00
0212  6006000000-M 1610 EROS CONTRL STONE CL A 280 MTN 40.00 11200.00 37.00 10360.00 57.00 15960.00
0213 6009000000-M 1610 EROS CONTRL STONE CL B 10,650 MTN 41.00 436650.00 37.00 394050.00 57.00 607050.00
0214  6012000000-M 1610 SEDIMENT CONTROL STONE 4,700 MTN 34.00 159800.00 30.00 141000.00 57.00 267900.00
0215 6015000000-M 1615 TEMPORARY MULCHING 68.5 HA 790.00 54115.00 790.00 54115.00 790.00 54115.00
0216 6018000000-M 1620 SEED FOR TEMP SEEDING 4,400 KG 2.54 11176.00 12.54 55176.00 4.41 19404.00
0217  6021000000-M 1620 FERT FOR TEMP SEEDING 35.25 MTN 463.00 16320.75 463.00 16320.75 463.00 16320.75
0218 6024000000-M 1622 TEMPORARY SLOPE DRAINS 3075 M 21.00 64575.00 35.00 107625.00 23.00 70725.00
0219 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 219 EA 110.00 24090.00 125.00 27375.00 225.00 49275.00
0220 6030000000-M 1630 SILT EXCAVATION 55,355 M3 0.10 5535.50 3.50 193742.50 2.70 149458.50
0221 6033000000-M 1631 SYNTHETIC ROVING 12,050 M2 1.44 17352.00 1.44 17352.00 1.44 17352.00
0222 6036000000-M 1631 MATTING FOR EROS CONTROL 6,150 M2 1.32 8118.00 1.32 8118.00 1.32 8118.00
0223 6038000000-M SP PERM SOIL REINF MAT 105 M2 9.57 1004.85 9.57 1004.85 9.57 1004.85
0224  6042000000-M 1632 6.4MM HARDWARE CLOTH 1,420 M 15.00 21300.00 9.25 13135.00 9.25 13135.00
0225 6084000000-M 1660 SEEDING & MULCHING 1045 HA 2223.91 232398.60 2223.91 232398.60 2223.91 232398.60
0226 6087000000-M 1660 MOWING 36.5 HA 84.00 3066.00 84.00 3066.00 84.00 3066.00
0227 6090000000-M 1661 SEED FOR REPAIR SEEDING 775 KG 12.13 9400.75 12.13 9400.75 12.13 9400.75
0228 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.5 MTN 772.00 1930.00 772.00 1930.00 772.00 1930.00
0229 6096000000-M 1662 SEED FOR SUPP SEEDING 2,925 KG 2.65 7751.25 2.65 7751.25 2.65 7751.25
0230 6108000000-M 1665 FERTILIZER TOPDRESSING 175.75 MTN 286.00 50264.50 286.00 50264.50 286.00 50264.50
0231 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 2 HA 13300.00 26600.00 13300.00 26600.00 13300.00 26600.00
0232  6114000000-N SP  SPECIALIZED HAND MOWING 75 HR 38.00 2850.00 38.00 2850.00 38.00 2850.00
0233  6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 1.00 28.00 1.00 28.00 1.00 28.00
0234 6123000000-M 1670 REFORESTATION 121 HA 1235.00 14943.50 1235.00 14943.50 1235.00 14943.50
0235 6147000000-M SP GENERIC EROSION CONTROL ITEM (M) 325 M 7.00 2275.00 425 1381.25 4.85 1576.25
SAFETY FENCE

0236 7060000000-M 1705 SIGNAL CABLE 975 M 5.15 5021.25 3.25 3168.75 5.15 5021.25

0237 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 20 EA 634.00 12680.00 850.00 17000.00 634.00 12680.00
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OCT 21 2003 C200220
FED AID NO STATE FUNDED 10.911 KM

GRADING, DRAINAGE, PAVING & STRUCTURE.
US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

BARNHILL CONTRACTING CO. C. M. LINDSAY & SONS, INC.  COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.
TARBORO, NC LUMBERTON, NC KINSTON, NC
0238 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 839.00 1678.00 1100.00 2200.00 839.00 1678.00
0239  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 14 EA 1014.00 14196.00 1350.00 18900.00 1014.00 14196.00
0240 7252000000-M 1710 MESSENGER CABLE (6.35MM) 60 M 6.15 369.00 7.00 420.00 6.15 369.00
0241  7264000000-M 1710 MESSENGER CABLE (9.52MM) 325 M 5.87 1907.75 7.50 2437.50 5.87 1907.75
0242 7288000000-M 1715 TRENCHING (PAVED) 20 M 119.00 2380.00 70.00 1400.00 119.00 2380.00
0243  7300000000-M 1715 TRENCHING (UNPAVED) 860 M 19.33 16623.80 21.00 18060.00 19.33 16623.80
0244 7302000000-M SP (DZI)R DRILL POLY COND 31.75 ** COND 175 M 4568 7994.00 55.00 9625.00 4568 7994.00
0245 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 275.00 3300.00 435.00 5220.00 275.00 3300.00
0246  7360000000-N 1720 WOOD POLE 7 EA 812.00 5684.00 835.00 5845.00 812.00 5684.00
0247 7372000000-N 1721 GUY ASSEMBLY 12 EA 282.00 3384.00 199.00 2388.00 282.00 3384.00
0248  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 2 EA 167.00 334.00 450.00 900.00 167.00 334.00
0249 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 7 EA 260.00 1820.00 365.00 2555.00 260.00 1820.00
0250 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 770 M 15.50 11935.00 20.00 15400.00 15.50 11935.00
0251 7456000000-M 1726 LEAD-IN CABLE 3,890 M 4.97 19333.30 2.75 10697.50 4.97 19333.30
0252 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 5 EA 5237.00 26185.00 6800.00 34000.00 5237.00 26185.00
0253 7590000000-N SPp  DBL MAST ARM WITH METAL POLE 1 EA 5639.00 5639.00 7500.00 7500.00 5639.00 5639.00
0254 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 6 EA 5327.00 31962.00 4500.00 27000.00 5327.00 31962.00
0255 7631000000-N 1744 MAST ARM W/ MTL POLE DES 1 EA 294.00 294.00 1350.00 1350.00 294.00 294.00
0256 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 820.00 1640.00 875.00 1750.00 820.00 1640.00
0257 7688000000-N SP  CABINET BASE ADAPTER 2 EA 331.00 662.00 450.00 900.00 331.00 662.00
0258 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 13683.00 27366.00 13000.00 26000.00 13683.00 27366.00
0259 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 14 EA 123.00 1722.00 169.00 2366.00 123.00 1722.00
STRUCTURE ITEMS
0260 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 500.00 500.00 475.00
(1, 5+39.931-L1-REV-)
0261 8147000000-M 420 REINF CONC DECK SLAB 1,369.1 M2 173.00 236854.30 173.00 236854.30 155.00 212210.50
0262 8161000000-M 420 GROOVING BRIDGE FLOORS 1,227.1 M2 3.00 3681.30 3.00 3681.30 3.00 3681.30
0263 8182000000-M 420 CL A CONC, BRIDGE 167.2 M3 600.00 100320.00 600.00 100320.00 600.00 100320.00
0264 8210000000-N 422 BRG APPR SLAB ***+#swe Lump Sum 38000.00 38000.00 30000.00
(5+39.931-L1-REV-)
0265 8217000000-M 425 REINF STEEL (BRIDGE) 15,274 KG 1.15 17565.10 1.15 17565.10 1.30 19856.20
0266 8238000000-M 425 SPIRAL COL REINF STL STR 940 KG 2.00 1880.00 2.00 1880.00 2.50 2350.00
0267 8280000000-M 440 STRUCTURAL STEEL Lump Sum 834000.00 400000.00 440900.00
0268 8364000000-M 450 HP310X79 STL PILE 1131 M 50.00 56550.00 50.00 56550.00 65.00 73515.00
0269 8503000000-M 460 CONC BARRIER RAIL 149302 M 103.00 15378.11 103.00 15378.11 100.00 14930.20
0270 8531000000-M 462 100MM SLOPE PROTECTION 795 M2 48.00 38160.00 48.00 38160.00 52.00 41340.00
0271 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7000.00 7000.00 4250.00

0272  8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 24000.00 24000.00 20000.00
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TRIANGLE GRADING & PAVING,

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2093000.00 2172000.00 2298000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 459000.00 400000.00 250000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1987000.00 1500000.00 3010000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 25000.00 50000.00 20000.00 40000.00 19500.00 39000.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 30,200 M3 12.00 362400.00 6.00 181200.00 12.50 377500.00
0006 0029000000-N sP gEIﬂFgIg?)GAPPR********** Lump Sum 75000.00 40000.00 22000.00
+
0007  0036000000-M 225 UNDERCUT EXCAVATION 123,200 M3 10.00 1232000.00 10.50 1293600.00 7.00 862400.00
0008 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 24.00 24000.00 30.00 30000.00 26.00 26000.00
0009  0084000000-M SP  WICK DRAINS 30,000 M 1.37 41100.00 3.00 90000.00 1.17 35100.00
0010  0091000000-M SP  AUGERING FOR WICK DRAINS 22,000 M 1.00 22000.00 3.50 77000.00 1.64 36080.00
0011 0106000000-M 230 BORROW EXCAVATION 1,229,200 M3 6.75 8297100.00 10.00 12292000.00 9.85 12107620.00
0012  0127000000-N SP  EMBM'T SETTLEMENT GAUGE 4 EA 1500.00 6000.00 1000.00 4000.00 1350.00 5400.00
0013 0134000000-M 240 DRAINAGE DITCH EXCAVATION 4,650 M3 10.00 46500.00 6.00 27900.00 12.00 55800.00
0014  0141000000-M 240 BERM DITCH CONSTRUCTION 100 M 8.00 800.00 10.00 1000.00 15.00 1500.00
0015  0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,100 M2 4.00 36400.00 3.00 27300.00 2.75 25025.00
0016 0177000000-M 250 BREAKING OF EXT ASPH PVMT 5,300 M2 3.00 15900.00 2.00 10600.00 1.25 6625.00
0017  0192000000-N 260 PROOF ROLLING 71 HR 150.00 10650.00 200.00 14200.00 230.00 16330.00
0018  0195000000-M 265 SELECT GRANULAR MATERIAL 315,000 M3 9.00 2835000.00 10.00 3150000.00 11.50 3622500.00
0019 0196000000-M 270 SOIL STABILIZATION FABRIC 115,000 M2 1.90 218500.00 2.00 230000.00 2.00 230000.00
0020 0234000000-M SP  GENERIC GRADING ITEM (M3) 7,000 M3 15.00 105000.00 45.00 315000.00 20.00 140000.00
SELECT MATERIAL, CLASS Il
0021  0318000000-M 300 FND CONDIT MAT'L MIN STR 2,903 MTN 31.00 89993.00 25.00 72575.00 30.00 87090.00
0022  0343000000-M 310 375MM SIDE DRAIN PIPE 2052 M 58.93 12092.44 70.00 14364.00 7412 15209.42
0023  0344000000-M 310 450MM SIDE DRAIN PIPE 72 M 67.75 487.80 100.00 720.00 85.86 618.19
0024  0366000000-M 310 375MM RCP CULV CLASS Il 1,246.8 M 60.46 75381.53 70.00 87276.00 87.50 109095.00
0025 0372000000-M 310 450MM RCP CULV CLASS Il 1,710 M 66.49 113697.90 80.00 136800.00 90.15 154156.50
0026  0378000000-M 310 600MM RCP CULV CLASS Il 1,833.6 M 79.25 145312.80 100.00 183360.00 105.35 193169.76
0027  0384000000-M 310 750MM RCP CULV CLASS Il 8352 M 108.96 91003.39 140.00 116928.00 147.23 122966.50
0028  0390000000-M 310 900MM RCP CULV CLASS Il 1,888.8 M 141.46 267189.65 180.00 339984.00 175.80 332051.04
0029  0396000000-M 310 1050MM RCP CULV CLASS Il 144 M 21363 3076.27 265.00 3816.00 221.10 3183.84
0030  0402000000-M 310 1200MM RCP CULV CLASS Il 1,1196 M 236.14 264382.34 270.00 302292.00 255.50 286057.80
0031 0420000000-M 310 1650MM RCP CULV CLASS Il 912 M 514.90 46958.88 500.00 45600.00 675.60 61614.72
0032  0426000000-M 310 1800MM RCP CULV CLASS Il 564 M 608.29 34307.56 650.00 36660.00 761.50 42948.60
0033  0660000000-M 310 ***MM BCCSP A **** 84 M 67.04 5631.36 70.00 5880.00 76.80 6451.20
(300MM, 1.63MM)
0034 0660000000-M 310 ****MM BCCSP A **** 564 M 71.64 4040.50 80.00 4512.00 82.50 4653.00
(400MM, 1.63MM)
0035 0660000000-M 310 ****MM BCCSP A **** 648 M 76.16 4935.17 80.00 5184.00 92.85 6016.68
(450MM, 1.63MM)
0036 0680000000-M 310 ***MM BCCSP ELB A **** 4 EA 210.50 842.00 180.00 720.00 198.35 793.40

(400MM, 1.63MM)
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0037 0680000000-M 310 ***MM BCCSP ELB A **** 4 EA 242.00 968.00 200.00 800.00 237.20 948.80

(450MM, 1.63MM)

0038 0995000000-M 340 PIPE REMOVAL 4455 M 29.00 12919.50 35.00 15592.50 38.30 17062.65
0039 1000000000-M 462 150MM SLOPE PROTECTION 160 M2 60.00 9600.00 60.00 9600.00 100.00 16000.00
0040 1011000000-N 500 FINE GRADING Lump Sum 762000.00 385000.00 750000.00
0041 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 7.60 3800.00 10.00 5000.00 8.33 4165.00
0042 1110000000-M 510 STABILIZER AGGREGATE 18,000 MTN 24.00 432000.00 23.50 423000.00 28.00 504000.00
0043 1121000000-M 520 AGGREGATE BASE COURSE 181,300 MTN 20.65 3743845.00 20.20 3662260.00 24.00 4351200.00
0044 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 22.00 44000.00 24.00 48000.00 26.00 52000.00
0045 1275000000-M 600 PRIME COAT 28,764 L 2.00 57528.00 0.70 20134.80 0.60 17258.40
0046 1491000000-M 610 ASP CONC BASE CRS B25.0C 49,150 MTN 42.20 2074130.00 43.00 2113450.00 4220 2074130.00
0047  1503000000-M 610 ASP CONC INTR CRS 119.0C 77,050 MTN 40.00 3082000.00 41.00 3159050.00 40.00 3082000.00
0048 1523000000-M 610 ASP CONC SURF CRS $9.5C 62,400 MTN 41.25 2574000.00 42.00 2620800.00 4125 2574000.00
0049  1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,715 MTN 201.25 1150143.75 210.00 1200150.00 201.25 1150143.75
0050 1565000000-M 620 ASP FOR PLANT MIX PG70-22 4,060 MTN 244.25 991655.00 250.00 1015000.00 244.25 991655.00
0051 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 425 MTN 150.00 63750.00 100.00 42500.00 145.00 61625.00
0052 2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 8.00 3312.00 10.00 4140.00 8.50 3519.00
0053 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 33.00 6831.00 36.00 7452.00 34.50 7141.50
0054 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 12.00 6000.00 16.00 8000.00 14.50 7250.00
0055 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.50 25.50 1.00 51.00 0.50 25.50
0056 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 140.00 560.00 200.00 800.00 160.00 640.00
0057 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 12.00 96.00 20.00 160.00 14.50 116.00
0058 2209000000-M 838 ENDWALLS 433 M3 1400.00 60620.00 900.00 38970.00 850.00 36805.00
0059 2220000000-M 838 REINFORCED ENDWALLS 224 M3 1200.00 26880.00 900.00 20160.00 1575.00 35280.00
0060 2253000000-M 840 PIPE COLLARS 0.62 M3 1090.00 675.80 1000.00 620.00 1315.00 815.30
0061 2264000000-M 840 PIPE PLUGS 0.16 M3 1090.00 174.40 1500.00 240.00 2500.00 400.00
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 117 EA 1057.00 123669.00 1100.00 128700.00 1500.00 175500.00
0063 2297000000-M 840 MASONRY DRAINAGE STRS 16.46 M3 1220.00 20081.20 700.00 11522.00 1770.00 29134.20
0064 2308000000-M 840 MASONRY DRAINAGE STRS 353 M 651.34 22992.30 1200.00 42360.00 908.00 32052.40
0065 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 269.40 269.40 400.00 400.00 740.00 740.00
0066 2363000000-N 840 Fsagl\gg)W/zGRTS 840.4*** STD 3 EA 269.40 808.20 400.00 1200.00 420.00 1260.00
0067 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 309.00 2163.00 400.00 2800.00 420.00 2940.00
0068 2365000000-N 840 FRAME W/2GRTS 840.22 STD 81 EA 269.40 21821.40 400.00 32400.00 725.00 58725.00
0069 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 269.40 538.80 400.00 800.00 735.00 1470.00
0070 2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 309.00 3399.00 400.00 4400.00 410.00 4510.00
0071 2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 6 EA 333.20 1999.20 400.00 2400.00 445.00 2670.00
0072 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 2 EA 333.20 666.40 400.00 800.00 445.00 890.00
0073 2374000000-N 840 FC;AME-GRT-HD 840.03 ** 3 EA 333.20 999.60 400.00 1200.00 445.00 1335.00
0074 2396000000-N 840 FRAME W/COVER STD 840.54 13 EA 220.00 2860.00 400.00 5200.00 375.00 4875.00
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TRIANGLE GRADING & PAVING,

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC
0075 2451000000-N 840 CONC APRON FOR DROP INLET 6 EA 352.00 2112.00 1200.00 7200.00 991.72 5950.32
0076 2474000000-N SP GENERIC DRAINAGE ITEM (LS) Lump Sum 65000.00 3000.00 120000.00
INFILTRATION BASIN
0077 2535000000-M 846 *** X ***MM CONC CURB 180 M 60.00 10800.00 90.00 16200.00 65.00 11700.00
(200MM X 450MM)
0078 2542000000-M 846 450MM CONC CURB & GUTTER 134 M 36.78 4928.52 44.00 5896.00 58.20 7798.80
0079 2549000000-M 846 750MM CONC CURB & GUTTER 1,440 M 36.00 51840.00 44.00 63360.00 45.00 64800.00
0080 2556000000-M 846 SHLDR BERM GUTTER 50 M 40.00 2000.00 44.00 2200.00 54.00 2700.00
0081 2577000000-M 846 CONC XPRESSWAY GUTTER 332 M 50.00 16600.00 90.00 29880.00 60.00 19920.00
0082 2598000000-M 848 CONC WHEELCHAIR RAMPS 2248 M2 63.00 1416.24 95.00 2135.60 170.00 3821.60
0083 2612000000-M 848 150MM CONC DRIVEWAY 37 M2 42.00 1554.00 55.00 2035.00 62.00 2294.00
0084 2619000000-M 850 100MM CONC PAVED DITCH 8.4 M2 26.00 218.40 130.00 1092.00 150.00 1260.00
0085 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 245 M2 44.00 10780.00 50.00 12250.00 90.00 22050.00
0086 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,114 M2 42.00 46788.00 50.00 55700.00 65.00 72410.00
0087 2717000000-M 854 2/TA2F)< HT CONC BARR ****+# 117 M 200.00 23400.00 2000.00 234000.00 1800.00 210600.00
0088 2724000000-M 857 PC REINF BARRIER SNGL FC 14144 M 275.00 38896.00 300.00 42432.00 225.00 31824.00
0089 3000000000-N SP IMPACT ATTEN TYPE 350 13 EA 5000.00 65000.00 5000.00 65000.00 3600.00 46800.00
0090 3030000000-M 862 STL BM GRDRAIL 4,101.465 M 26.21 107499.40 26.00 106638.09 22.96 94169.64
0091 3045000000-M 862 STL BM GRDRAIL SHOP CURV 28575 M 32.80 937.26 42.00 1200.15 35.41 1011.84
0092 3105000000-N 862 SBGR TERM SECT 2 EA 65.00 130.00 100.00 200.00 45.00 90.00
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 29.00 290.00 25.00 250.00 18.00 180.00
0094 3180000000-N 862 (C;Rf?\;\ICHOR TYPE *xwisnes 24 EA 1100.00 26400.00 1100.00 26400.00 900.00 21600.00
0095 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 355.00 710.00 350.00 700.00 270.00 540.00
0096 3210000000-N 862 GR ANCHOR TYPE CAT-1 8 EA 475.00 3800.00 400.00 3200.00 315.00 2520.00
0097 3215000000-N 862 GRANCHOR TYPE lIl 16 EA 965.00 15440.00 1200.00 19200.00 920.00 14720.00
0098 3270000000-N SP  GR ANCHOR TYPE 350 14 EA 1450.00 20300.00 1500.00 21000.00 1200.00 16800.00
0099 3285000000-N SP  GR ANCHOR TYPE M-350 9 EA 1400.00 12600.00 1500.00 13500.00 1190.00 10710.00
0100 3345000000-M 864 R&RSET EXISTING GUARDRAIL 1524 M 20.89 318.36 25.00 381.00 19.93 303.73
0101 3360000000-M 863 REMOVE GUARDRAIL 1143 M 3.45 39.43 10.00 114.30 2.80 32.00
0102 3389200000-M 865 CABLE GUIDERAIL 8510 M 13.12 111651.20 12.00 102120.00 9.45 80419.50
0103 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 36 EA 1020.00 36720.00 950.00 34200.00 800.00 28800.00
0104 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 196 M 13.12 2571.52 8.00 1568.00 5.90 1156.40
REMOVE & RESET CABLE GUIDERAIL
0105 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 762 M 55.77 424.97 80.00 609.60 64.94 494.84
WEATHERING STEEL BM GUARDRAIL, SHOP CURVED
0106 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 480.00 480.00 700.00 700.00 540.00 540.00
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE AT-1
0107 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 600.00 600.00 800.00 800.00 630.00 630.00
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE CAT-1
0108 3503000000-M 866 WW WIRE FENCE 1200MM FABR 16,458 M 4.85 79821.30 5.20 85581.60 4.85 79821.30
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INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC
0109 3506000000-M 866 100MM FENCE POSTS ****M 3,468 EA 15.00 52020.00 16.00 55488.00 15.00 52020.00
(2.50M)
0110  3515000000-M 866 125MM FENCE POSTS 2.50M 709 EA 25.00 17725.00 28.00 19852.00 25.00 17725.00
0111 3557000000-M 866 ADDITIONAL BARBED WIRE 1,200 M 2.00 2400.00 3.00 3600.00 2.00 2400.00
0112 3628000000-M 876 PLNRIPRAPCL I 310 MTN 40.25 12477.50 42.00 13020.00 50.00 15500.00
0113 3649000000-M 876 PLN RIP RAP, CLASS B 1,010 MTN 40.25 40652.50 41.00 41410.00 50.00 50500.00
0114 3656000000-M 876 FILTER FABRIC FOR DRAINGE 3,050 M2 2.50 7625.00 2.00 6100.00 3.50 10675.00
0115 4048000000-M 902 RC SIGN FOOTINGS 28 M3 875.00 24500.00 570.00 15960.00 541.00 15148.00
0116 4054000000-M 902 PLN CONC SIGN FOOTINGS 4 M3 850.00 3400.00 705.00 2820.00 673.00 2692.00
0117  4060000000-M 903 SUPPORT, BRKWY STL BEAM 14,100 KG 4.70 66270.00 5.20 73320.00 4.99 70359.00
0118 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 754 M 23.00 17342.00 17.00 12818.00 16.70 12591.80
0119  4096000000-N 904 SIGN ERECTION, TYPE D 10 EA 110.00 1100.00 135.00 1350.00 129.00 1290.00
0120 4102000000-N 904 SIGN ERECTION, TYPE E 121 EA 88.00 10648.00 56.00 6776.00 53.60 6485.60
0121  4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 77.00 693.00 115.00 1035.00 108.00 972.00
0122  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 61 EA 520.00 31720.00 534.00 32574.00 508.50 31018.50
(A)
0123  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 26 EA 265.00 6890.00 170.00 4420.00 163.00 4238.00
(B)
0124  4129000000-N 906 RELOCATE SIGN, TYPE ***** 6 EA 165.00 990.00 150.00 900.00 143.00 858.00
(D)
0125 4129000000-N 906 RELOCATE SIGN, TYPE ***** 2 EA 135.00 270.00 90.00 180.00 82.00 164.00
(E)
0126  4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 111.00 111.00 100.00 100.00 92.00 92.00
(F)
0127 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 40.00 240.00 500.00 3000.00 488.00 2928.00
0128  4149000000-N 907 DISPOSE SIGN SYST OVRHD 2 EA 3750.00 7500.00 2500.00 5000.00 2441.00 4882.00
0129 4152000000-N 907 DISPOSE SIGN SYST STL BM 7 EA 500.00 3500.00 580.00 4060.00 549.00 3843.00
0130 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 49 EA 8.00 392.00 30.00 1470.00 28.50 1396.50
0131  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 8.00 64.00 55.00 440.00 51.00 408.00
0132  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 8 EA 265.00 2120.00 470.00 3760.00 448.00 3584.00
0133 4236000000-N 907 DISPOSE SIGN, A OR B (GRD MTD) 45 EA 160.00 7200.00 130.00 5850.00 122.00 5490.00
0134  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4800.00 4800.00 5200.00 5200.00 4969.00 4969.00
DMS SYSTEM CLIENT COMPUTER
0135 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 6300.00 6300.00 6042.00 6042.00
DMS SYSTEM CONTROL SOFTWARE
0136 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 3700.00 3700.00 3900.00 3900.00 3756.00 3756.00
DMS SYSTEM LAPTOP COMPUTER
0137  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 5000.00 5000.00 5200.00 5200.00 4969.00 4969.00
DMS SYSTEM SERVER COMPUTER
0138  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 4400.00 4000.00 3863.00
DMS BENCH TEST UNIT
0139  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 6500.00 6153.00
DMS MAINTENANCE TRAINING
0140 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 84000.00 82500.00 78596.00

DMS SYSTEM "DMS-1"
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GRADING, DRAINAGE, PAVING & STRUCTURE.
US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION
INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC

0141 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1500.00 1500.00 1423.00
DMS SYSTEM DESIGN APPROVAL TESTS

0142 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2200.00 2100.00 2063.00
DMS SYSTEM OPERATIONAL FACTORYTESTS

0143 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2750.00 3400.00 3216.00
DMS SYSTEM OPERATIONAL FIELD TESTS

0144  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 8000.00 16000.00 15414.00
INTEGRATION INTO EXISTING DMS SYSTEM

0145 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7000.00 16500.00 15414.00
INTEGRATION OF EXISTING DMS SYSTEM

0146 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 4700.00 4519.00
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"

0147 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 4700.00 4519.00
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "B"

0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 20000.00 18712.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18000.00 17714.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18000.00 17515.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 19000.00 17615.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18500.00 17382.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18500.00 17315.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18000.00 16983.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 18500.00 17940.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 19500.00 18556.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 17500.00 16716.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18000.00 16956.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27000.00 25000.00 23712.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0160 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 12000.00 11859.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40500.00 44000.00 41718.00
OVERHEAD DMS ASSEMBLY "DMS-1"

0162 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22500.00 26000.00 24777.00
OVERHEAD SIGN ASSEMBLY "A"

0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22500.00 26000.00 24799.00
OVERHEAD SIGN ASSEMBLY "B"

0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 63500.00 57000.00 54886.00
OVERHEAD SIGN ASSEMBLY "C"

0165 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 56500.00 51000.00 49080.00

OVERHEAD SIGN ASSEMBLY "D"
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION
INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC
0166 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50500.00 52000.00 49695.00
OVERHEAD SIGN ASSEMBLY "E"
0167  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 56500.00 56000.00 53664.00
OVERHEAD SIGN ASSEMBLY "F"
0168 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 58500.00 57000.00 54416.00
OVERHEAD SIGN ASSEMBLY "G"
0169 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 62500.00 57000.00 54259.00
OVERHEAD SIGN ASSEMBLY "H"
0170 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55500.00 52000.00 49475.00
OVERHEAD SIGN ASSEMBLY "I"
0171 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 57500.00 48000.00 45800.00
OVERHEAD SIGN ASSEMBLY "J"
0172 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 57500.00 57000.00 54259.00
OVERHEAD SIGN ASSEMBLY "K"
0173 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43500.00 48000.00 46406.00
OVERHEAD SIGN ASSEMBLY "L"
0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49500.00 50000.00 48026.00
OVERHEAD SIGN ASSEMBLY "M"
0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59500.00 59000.00 56596.00
OVERHEAD SIGN ASSEMBLY "N"
0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29500.00 30000.00 29111.00
OVERHEAD SIGN ASSEMBLY "O"
0177  4405000000-M 1110 WORK ZONE SIGNS (PORT) 60 M2 200.00 12000.00 100.00 6000.00 325.00 19500.00
0178 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 14 M2 50.00 700.00 150.00 2100.00 125.00 1750.00
0179  4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4000.00 8000.00 10000.00 20000.00 5200.00 10400.00
0180 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 15000.00 30000.00 16000.00 32000.00
0181 4425000000-N 1125 WARNING FLAG SETS 20 EA 15.00 300.00 100.00 2000.00 75.00 1500.00
0182 4430000000-N 1130 DRUMS 355 EA 67.00 23785.00 75.00 26625.00 65.00 23075.00
0183  4435000000-N 1135 CONES 50 EA 28.00 1400.00 50.00 2500.00 25.00 1250.00
0184 4445000000-M 1145 BARRICADES (TYPE Ill) 120 M 45.00 5400.00 50.00 6000.00 65.00 7800.00
0185 4455000000-N 1150 FLAGGER 800 MD 160.00 128000.00 150.00 120000.00 15.00 12000.00
0186 4460000000-N 1155 WARNING LIGHTS (TYPE B) 10 EA 75.00 750.00 250.00 2500.00 325.00 3250.00
0187 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 10000.00 10000.00 20000.00 20000.00 16000.00 16000.00
0188 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 10500.00 10500.00 25000.00 25000.00 16000.00 16000.00
0189 4510000000-N Sp  POLICE 40 HR 50.00 2000.00 100.00 4000.00 40.00 1600.00
0190 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 82 M2 135.00 11070.00 125.00 10250.00 115.00 9430.00
WORK ZONE SIGNS FLOURESCENT ORANGE SHEETING
(STATIONARY)
0191  4615000000-M 1205 REM TAPE LINES 100MM 1,000 M 3.50 3500.00 6.00 6000.00 3.50 3500.00
0192 4625000000-M 1205 REM TAPE LINES 200MM 200 M 7.00 1400.00 13.00 2600.00 7.00 1400.00
0193  4635000000-M 1205 REM TAPE LINES 600MM 50 M 20.00 1000.00 32.00 1600.00 20.00 1000.00
0194 4650000000-N 1251 TEMP RAISED PVMT MRKS 950 EA 5.00 4750.00 6.00 5700.00 5.00 4750.00
0195 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 54,303 M 1.50 81454.50 1.70 92315.10 1.50 81454.50
0196 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 15132 M 1.65 24967.80 2.00 30264.00 1.65 24967.80
0197  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 855 M 2.50 2137.50 4.00 3420.00 3.50 2992.50
0198 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 121 M 16.50 1996.50 23.00 2783.00 16.50 1996.50
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TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION
INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC
0199 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 97 EA 100.00 9700.00 110.00 10670.00 100.00 9700.00
0200 4810000000-M 1205 PAINT PVT MKG LINES 100MM 79675 M 0.80 63740.00 0.70 55772.50 0.80 63740.00
0201 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,030 M 1.00 1030.00 1.70 1751.00 1.50 1545.00
0202 4835000000-M 1205 PAINT PVT MKG LINES 600MM 332 M 10.00 3320.00 7.00 2324.00 10.00 3320.00
0203 4845000000-N 1205 PAINT PVT MKG SYMBOL 96 EA 50.00 4800.00 52.00 4992.00 50.00 4800.00
0204 4850000000-M 1205 REMVL OF 100MM LINES 2,000 M 3.25 6500.00 3.50 7000.00 3.25 6500.00
0205 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,604 EA 5.00 8020.00 4.50 7218.00 5.00 8020.00
0206 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 100 EA 30.00 3000.00 40.00 4000.00 24.95 2495.00
0207 4940000000-N 1267 FLEX DELINATR (YELLOW) 100 EA 30.00 3000.00 40.00 4000.00 24.95 2495.00
0208 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 150000.00 15907.62
0209 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2459.00 2459.00 5000.00 5000.00 2057.92 2057.92
0210 5840000000-M 1540 ***MM STL NCAS PIPE****OC 83 M 228.38 18955.54 200.00 16600.00 236.66 19642.78
(600MM, 6.35MM)
0211 6000000000-M 1605 TEMPORARY SILT FENCE 15260 M 5.47 83472.20 6.00 91560.00 5.47 83472.20
0212  6006000000-M 1610 EROS CONTRL STONE CL A 280 MTN 50.00 14000.00 42.00 11760.00 50.00 14000.00
0213 6009000000-M 1610 EROS CONTRL STONE CL B 10,650 MTN 50.00 532500.00 41.00 436650.00 5.00 53250.00
0214  6012000000-M 1610 SEDIMENT CONTROL STONE 4,700 MTN 42.00 197400.00 36.00 169200.00 4.00 18800.00
0215 6015000000-M 1615 TEMPORARY MULCHING 68.5 HA 790.00 54115.00 900.00 61650.00 690.00 47265.00
0216 6018000000-M 1620 SEED FOR TEMP SEEDING 4,400 KG 2.54 11176.00 3.00 13200.00 12.00 52800.00
0217  6021000000-M 1620 FERT FOR TEMP SEEDING 35.25 MTN 463.00 16320.75 500.00 17625.00 350.00 12337.50
0218 6024000000-M 1622 TEMPORARY SLOPE DRAINS 3075 M 40.00 123000.00 35.00 107625.00 55.00 169125.00
0219 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 219 EA 155.00 33945.00 150.00 32850.00 100.00 21900.00
0220 6030000000-M 1630 SILT EXCAVATION 55,355 M3 0.01 553.55 1.00 55355.00 1.00 55355.00
0221 6033000000-M 1631 SYNTHETIC ROVING 12,050 M2 1.44 17352.00 1.70 20485.00 6.00 72300.00
0222 6036000000-M 1631 MATTING FOR EROS CONTROL 6,150 M2 1.32 8118.00 1.50 9225.00 6.00 36900.00
0223 6038000000-M SP PERM SOIL REINF MAT 105 M2 9.57 1004.85 10.00 1050.00 12.00 1260.00
0224  6042000000-M 1632 6.4MM HARDWARE CLOTH 1,420 M 5.00 7100.00 10.00 14200.00 10.00 14200.00
0225 6084000000-M 1660 SEEDING & MULCHING 1045 HA 2223.91 232398.60 2500.00 261250.00 2180.00 227810.00
0226 6087000000-M 1660 MOWING 36.5 HA 84.00 3066.00 90.00 3285.00 75.00 2737.50
0227 6090000000-M 1661 SEED FOR REPAIR SEEDING 775 KG 12.13 9400.75 15.00 11625.00 55.00 42625.00
0228 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.5 MTN 772.00 1930.00 800.00 2000.00 380.00 950.00
0229 6096000000-M 1662 SEED FOR SUPP SEEDING 2,925 KG 2.65 7751.25 3.00 8775.00 12.00 35100.00
0230 6108000000-M 1665 FERTILIZER TOPDRESSING 175.75 MTN 286.00 50264.50 300.00 52725.00 380.00 66785.00
0231 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 2 HA 13300.00 26600.00 15000.00 30000.00 24000.00 48000.00
0232  6114000000-N SP  SPECIALIZED HAND MOWING 75 HR 38.00 2850.00 50.00 3750.00 30.00 2250.00
0233  6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 1.00 28.00 10.00 280.00 1.00 28.00
0234 6123000000-M 1670 REFORESTATION 121 HA 1235.00 14943.50 1400.00 16940.00 1200.00 14520.00
0235 6147000000-M SP GENERIC EROSION CONTROL ITEM (M) 325 M 5.50 1787.50 10.00 3250.00 4.25 1381.25
SAFETY FENCE
0236 7060000000-M 1705 SIGNAL CABLE 975 M 3.25 3168.75 5.50 5362.50 5.15 5021.25

0237 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 20 EA 850.00 17000.00 665.00 13300.00 634.00 12680.00



OCT 21, 2003 02:40 PM NEW HANOVER, PENDER
TIPNO R-2405A 34425.3.11 2:00PM 17/ 18 009

OCT 21 2003 C200220
FED AID NO STATE FUNDED 10.911 KM

GRADING, DRAINAGE, PAVING & STRUCTURE.
US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION
INC.
BURLINGTON, NC LYNCHBURG, VA WILSON, NC

0238 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 1100.00 2200.00 880.00 1760.00 839.00 1678.00
0239  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 14 EA 1350.00 18900.00 1070.00 14980.00 1014.00 14196.00
0240 7252000000-M 1710 MESSENGER CABLE (6.35MM) 60 M 7.00 420.00 6.50 390.00 6.15 369.00
0241  7264000000-M 1710 MESSENGER CABLE (9.52MM) 325 M 7.50 2437.50 6.00 1950.00 5.87 1907.75
0242 7288000000-M 1715 TRENCHING (PAVED) 20 M 70.00 1400.00 125.00 2500.00 119.00 2380.00
0243  7300000000-M 1715 TRENCHING (UNPAVED) 860 M 21.00 18060.00 20.00 17200.00 19.33 16623.80
0244 7302000000-M SP (DZI)R DRILL POLY COND 31.75 ** COND 175 M 55.00 9625.00 48.00 8400.00 4568 7994.00
0245 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 435.00 5220.00 290.00 3480.00 275.00 3300.00
0246  7360000000-N 1720 WOOD POLE 7 EA 835.00 5845.00 850.00 5950.00 812.00 5684.00
0247 7372000000-N 1721 GUY ASSEMBLY 12 EA 199.00 2388.00 290.00 3480.00 282.00 3384.00
0248  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 2 EA 450.00 900.00 175.00 350.00 167.00 334.00
0249 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 7 EA 365.00 2555.00 270.00 1890.00 260.00 1820.00
0250 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 770 M 20.00 15400.00 16.00 12320.00 15.50 11935.00
0251 7456000000-M 1726 LEAD-IN CABLE 3,890 M 2.75 10697.50 5.20 20228.00 4.97 19333.30
0252 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 5 EA 6800.00 34000.00 5500.00 27500.00 5237.00 26185.00
0253 7590000000-N SPp  DBL MAST ARM WITH METAL POLE 1 EA 7500.00 7500.00 5900.00 5900.00 5639.00 5639.00
0254 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 6 EA 4500.00 27000.00 5500.00 33000.00 5327.00 31962.00
0255 7631000000-N 1744 MAST ARM W/ MTL POLE DES 1 EA 1350.00 1350.00 310.00 310.00 294.00 294.00
0256 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 875.00 1750.00 860.00 1720.00 820.00 1640.00
0257 7688000000-N SP  CABINET BASE ADAPTER 2 EA 450.00 900.00 350.00 700.00 331.00 662.00
0258 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 13000.00 26000.00 14200.00 28400.00 13683.00 27366.00
0259 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 14 EA 169.00 2366.00 130.00 1820.00 123.00 1722.00

STRUCTURE ITEMS
0260 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 500.00 4000.00 1000.00

(1, 5+39.931-L1-REV-)
0261 8147000000-M 420 REINF CONC DECK SLAB 1,369.1 M2 173.00 236854.30 215.00 294356.50 225.00 308047.50
0262 8161000000-M 420 GROOVING BRIDGE FLOORS 1,227.1 M2 3.00 3681.30 2.00 2454.20 2.85 3497.24
0263 8182000000-M 420 CL A CONC, BRIDGE 167.2 M3 600.00 100320.00 720.00 120384.00 825.00 137940.00
0264 8210000000-N 422 BRG APPR SLAB ***+#swes Lump Sum 38000.00 50000.00 40000.00

(5+39.931-L1-REV-)
0265 8217000000-M 425 REINF STEEL (BRIDGE) 15,274 KG 1.15 17565.10 1.25 19092.50 1.20 18328.80
0266 8238000000-M 425 SPIRAL COL REINF STL STR 940 KG 2.00 1880.00 3.00 2820.00 2.50 2350.00
0267 8280000000-M 440 STRUCTURAL STEEL Lump Sum 436000.00 423000.00 500000.00
0268 8364000000-M 450 HP310X79 STL PILE 1131 M 50.00 56550.00 72.00 81432.00 75.00 84825.00
0269 8503000000-M 460 CONC BARRIER RAIL 149302 M 103.00 15378.11 148.00 22096.70 155.00 23141.81
0270 8531000000-M 462 100MM SLOPE PROTECTION 795 M2 48.00 38160.00 62.00 49290.00 60.00 47700.00
0271 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7000.00 4000.00 4500.00

0272 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 24000.00 29000.00 25000.00



OCT 21, 2003 02:40 PM

NEW HANOVER, PENDER

TIP NO R-2405A 34425.3.11 2:00PM 18/ 18 009
OCT 21 2003 C200220
FED AID NO STATE FUNDED 10.911 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-17 (I-40 CONNECTOR) FROM EAST OF 1-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).
CONTRACT TOTAL TOTAL 39856415.49 TOTAL 44178745.64 TOTAL 45977256.04
ROADWAY ITEMS SUB-TOTAL 38880526.68 SUB-TOTAL 43076819.74 SUB-TOTAL 44780925.69
STRUCTURE ITEMS SUB-TOTAL 975888.81 SUB-TOTAL 1101925.90 SUB-TOTAL 1196330.35
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 36730953.27
C. M. LINDSAY & SONS, INC. 2 37464722.85
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 3 38712448.36
TRIANGLE GRADING & PAVING, INC. 4 39856415.49
W. C. ENGLISH, INC. 5 44178745.64
S. T. WOOTEN CORPORATION 6 45977256.04



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.
NC-904 FROM SE OF COLUMBUS COUNTY LINE TO SR-1321 AND 6 SECTIONS OF SECONDARY ROADS.

BRUNSWICK

36758, 36760, 3CR.20101.2

29.300 MI

2:00PM 172 010

OCT 21 2003 C200933

BOGGS PAVING, INC.

MAC CONSTRUCTION COMPANY

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

MONROE, NC SHALLOTTE, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 108000.00 239413.40 38300.00
0002 0318000000-E 300 FNDATION MATL, MINOR STRS 12 TON 35.00 420.00 50.00 600.00 50.00 600.00
0003 0372000000-E 310 18"RC PIPE CULV IIl 4 LF 75.00 300.00 55.00 220.00 82.50 330.00
0004 0546000000-E 310 Z;';S?/?)AO GPAI‘I?)E CLVT #xwesn 100 LF 30.00 3000.00 25.00 2500.00 55.00 5500.00
0005 0546000000-E 310 2;'6913,1\0 ;I)I?)E CLVT #*xwesn 6 LF 60.00 360.00 50.00 300.00 75.00 450.00
0006 1220000000-E 545 INCIDENTAL STONE BASE 350 TON 31.00 10850.00 40.00 14000.00 40.00 14000.00
0007 1243000000-E SP  SHOULDER CONSTRUCTION 1.2 SMI 4000.00 4800.00 13000.00 15600.00 40000.00 48000.00
0008  1245000000-E SP SHOULDER RECONSTRUCTION 17.2 SMI 1785.00 30702.00 2475.00 42570.00 2000.00 34400.00
0009 1297000000-E 607 z\gllqll.“{f\)SP PVMT *****" DTH 10,600 SY 2.00 21200.00 1.32 13992.00 2.30 24380.00
0010 1330000000-E 607 INCIDENTAL MILLING 625 SY 7.25 4531.25 11.35 7093.75 13.50 8437.50
0011  1489000000-E 610 ASP CONC BASE CRS B25.0B 10,514 TON 36.00 378504.00 40.67 427604.38 48.75 512557.50
0012  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,490 TON 37.85 56396.50 34.24 51017.60 41.40 61686.00
0013  1525000000-E SP ASP CONC SURF CRS SF9.5A 33,039 TON 36.15 1194359.85 32.12 1061212.68 41.25 1362858.75
0014 1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,684 TON 205.00 550220.00 201.00 539484.00 200.00 536800.00
0015 1880000000-E SP  GENERIC PAVING ITEM (TON) 215 TON 40.00 8600.00 75.00 16125.00 105.00 22575.00
ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)
0016 1880000000-E SP  GENERIC PAVING ITEM (TON) 315 TON 115.00 36225.00 115.00 36225.00 190.00 59850.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0017  1880000000-E SP  GENERIC PAVING ITEM (TON) 2,785 TON 105.00 292425.00 120.32 335091.20 175.00 487375.00
PATCHING EXISTING PAVEMENT (MILL)
0018  2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 450.00 900.00 250.00 500.00 1250.00 2500.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 97,175 LF 0.35 34011.25 0.40 38870.00 0.38 36926.50
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 36,650 LF 0.40 14660.00 0.44 16126.00 0.42 15393.00
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 150 LF 1.00 150.00 275 412.50 2.50 375.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 6 EA 150.00 900.00 165.00 990.00 150.00 900.00
0023 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 311,970 LF 0.15 46795.50 0.14 43675.80 0.13 40556.10
0024  4820000000-E 1205 PAINT PVYMT MARKINGS 8" 150 LF 0.50 75.00 0.50 75.00 0.45 67.50
0025 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 4.00 400.00 2.15 215.00 1.95 195.00
0026  4835000000-E 1205 PAINT PVT MKG LINES 24" 108 LF 5.00 540.00 2.31 249.48 2.10 226.80
0027 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 EA 50.00 200.00 33.00 132.00 30.00 120.00
0028 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,621 EA 5.00 8105.00 4.46 7229.66 4.25 6889.25
0029 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 344 EA 40.00 13760.00 30.45 10474.80 29.00 9976.00
0030 6084000000-E 1660 SEEDING AND MULCHING 14.5 ACR 940.00 13630.00 1034.00 14993.00 1400.00 20300.00
CONTRACT TOTAL TOTAL 2835020.35 TOTAL 2936992.25 TOTAL 3352524.90
ROADWAY ITEMS SUB-TOTAL 2835020.35 SUB-TOTAL 2936992.25 SUB-TOTAL 3352524.90



OCT 21, 2003 02:40 PM

BRUNSWICK

TIP NO 36758, 36760, 3CR.20101.2 2:00PM 2/ 2 010
OCT 21 2003 €200933
FED AID NO STATE FUNDED 29.300 M
MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.
NC-904 FROM SE OF COLUMBUS COUNTY LINE TO SR-1321 AND 6 SECTIONS OF SECONDARY ROADS.
BIDDERS IN ORDER CONTRACT TOTAL
BOGGS PAVING, INC. 2835020.35
MAC CONSTRUCTION COMPANY 2936992.25

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.

3352524.90



OCT 21, 2003 02:40 PM NEW HANOVER, ONSLOW, PENDER
TIP NO 36764, 36765, 36766, 36768, 36797, 3CR.20651.4, 3CR.20711.4 2:00PM 1/ 2 011

OCT 21 2003 C200930
FED AID NO STATE FUNDED 27.580 MI

DRAINAGE, SHOULDER RECONSTRUCTION, MILLING & RESURFACING.
VARIOUS SECTIONS OF NC-50 IN PENDER & ONSLOW COUNTY AND 23 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33050.00
0002 0106000000-E 230 BORROW EXCAVATION 2,170 CY 23.00 49910.00
0003 0546000000-E 310 " CAAPIPE CLVT ™" 540 LF 39.90 21546.00
(15", 0.064")
0004 0546000000-E 310 " CAA PIPE CLVT ™" 60 LF 42.00 2520.00
(18", 0.064")
0005 1220000000-E 545 INCIDENTAL STONE BASE 430 TON 58.25 25047.50
0006 1243000000-E SP SHOULDER CONSTRUCTION 24 SMmi 37900.00 90960.00
0007 1245000000-E SP SHOULDER RECONSTRUCTION 25.98 SMI 1780.00 46244.40
0008 1297000000-E 607 z\gllql/_zé)SP PVMT *****" DTH 65,825 SY 2.60 171145.00
0009 1330000000-E 607 INCIDENTAL MILLING 100 SY 16.10 1610.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,346 TON 52.00 329992.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 20,712 TON 37.50 776700.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,665 TON 38.40 447936.00
0013 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 200 TON 54.50 10900.00
0014 1525000000-E SP ASP CONC SURF CRS SF9.5A 20,789 TON 39.90 829481.10
0015 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,395 TON 200.00 679000.00
0016 1770000000-E 660 AST, MAT COAT, #6 STONE 25,345 SY 1.60 40552.00
0017 1880000000-E SP GENERIC PAVING ITEM (TON) 380 TON 83.75 31825.00
ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)
0018 1880000000-E SP GENERIC PAVING ITEM (TON) 236 TON 169.00 39884.00
PATCHING EXISTING PAVEMENT  (FULL)
0019 1880000000-E SP GENERIC PAVING ITEM (TON) 2,265 TON 156.00 353340.00
PATCHING EXISTING PAVEMENT  (MILL)
0020 2738000000-E SP GENERIC PAVING ITEM (SY) 650 SY 91.00 59150.00
INCIDENTAL CONCRETE
0021 2815000000-N 858 ADJ DROP INLETS 5 EA 708.00 3540.00
0022 2830000000-N 858 ADJ MANHOLES 11 EA 708.00 7788.00
0023 2845000000-N 858 ADJ METER OR VALVE BOXES 28 EA 708.00 19824.00
0024 3030000000-E 862 STL BM GUARDRAIL 100 LF 8.50 850.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00
0026 3270000000-N SP GRANCHOR TYPE 350 4 EA 1800.00 7200.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 119,225 LF 0.40 47690.00
0028 4686000000-E 1205 THERMO PVT MKG LINES 4"120 57,000 LF 0.45 25650.00
0029 4710000000-E 1205 24"WIDE THERMO 120 MILS 40 LF 10.00 400.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 8 EA 200.00 1600.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 300,450 LF 0.15 45067.50
0032 4830000000-E 1205 PAINT PVT MKGS LINES 16" 150 LF 4.00 600.00
0033 4835000000-E 1205 PAINT PVT MKG LINES 24" 120 LF 5.00 600.00
0034 4840000000-N 1205 PAINT PVT MKG CHARACTER 6 EA 50.00 300.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 985 EA 6.00 5910.00

0036 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 509 EA 30.00 15270.00



OCT 21, 2003 02:40 PM NEW HANOVER, ONSLOW, PENDER
TIP NO 36764, 36765, 36766, 36768, 36797, 3CR.20651.4, 3CR.20711.4 2:00PM 2/ 2 011

OCT 21 2003 C200930
FED AID NO STATE FUNDED 27.580 MI
DRAINAGE, SHOULDER RECONSTRUCTION, MILLING & RESURFACING.
VARIOUS SECTIONS OF NC-50 IN PENDER & ONSLOW COUNTY AND 23 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON, NC

0037 6084000000-E 1660 SEEDING AND MULCHING 19.85 ACR 1725.00 34241.25
CONTRACT TOTAL TOTAL 4257423.75

ROADWAY ITEMS SUB-TOTAL 4257423.75

BIDDERS IN ORDER CONTRACT TOTAL

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 4257423.75



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.
VARIOUS SECTIONS OF NC-55 AND NC-903 & 6 SECTIONS OF SECONDARY ROADS.

SAMPSON, DUPLIN

36769, 3CR.10311.3, 3CR.20311.3

41.050 MI

2:00PM

OCT 21 2003

012

C200935

BARNHILL CONTRACTING CO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC KINSTON, NC

ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 358000.00 184000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,100 CY 15.00 31500.00 6.95 14595.00
0003 0318000000-E 300 FNDATION MATL, MINOR STRS 23 TON 30.00 690.00 37.50 862.50
0004 0372000000-E 310 18"RC PIPE CULV IlI 16 LF 92.00 1472.00 50.00 800.00
0005 0378000000-E 310 24"RCPIPE CULV lIl 48 LF 47.00 2256.00 55.00 2640.00
0006 0456000000-E 310 (24)RC FES 3 EA 640.00 1920.00 695.00 2085.00
0007 0546000000-E 310 (150131\0 GPAI‘I?)E CLVT *xwsn 120 LF 33.00 3960.00 4550 5460.00
0008 0546000000-E 310 Z;;‘(':/g\() GPAI‘I?)E CLVT *xwsn 20 LF 57.00 1140.00 58.00 1160.00
0009 0552000000-E 310 (540/3/\1 gg?)E CVT ***** 3" 1"COR 15 LF 167.00 2505.00 195.00 2925.00
0010  0995000000-E 340 PIPE REMOVAL 20 LF 42.00 840.00 40.00 800.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 830 TON 34.00 28220.00 25.00 20750.00
0012  1243000000-E SP SHOULDER CONSTRUCTION 2.2 SMI 2800.00 6160.00 4500.00 9900.00
0013 1245000000-E SP  SHOULDER RECONSTRUCTION 39.5 SMI 1895.00 74852.50 1950.00 77025.00
0014  1330000000-E 607 INCIDENTAL MILLING 500 SY 12.85 6425.00 24.00 12000.00
0015  1489000000-E 610 ASP CONC BASE CRS B25.0B 15,235 TON 31.90 485996.50 41.50 632252.50
0016  1498000000-E 610 ASP CONC INTR CRS 119.0B 7,138 TON 35.00 249830.00 35.60 254112.80
0017 1519000000-E 610 ASP CONC SURF CRS $9.5B 24,011 TON 32.80 787560.80 35.55 853591.05
0018 1525000000-E SP ASP CONC SURF CRS SF9.5A 25,474 TON 36.00 917064.00 36.75 936169.50
0019 1560000000-E 620 ASP FOR PLANT MIX PG64-22 4,215 TON 198.62 837183.30 220.00 927300.00
0020 1704000000-E SP PATCHING EXIST PAVEMENT 602 TON 150.00 90300.00 150.00 90300.00
0021 1770000000-E 660 AST, MAT COAT, #6 STONE 86,625 SY 1.06 91822.50 1.06 91822.50
0022 1880000000-E SP GENERIC PAVING ITEM (TON) 130 TON 100.00 13000.00 100.00 13000.00

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A

(LEVELING COURSE)
0023 1880000000-E SP GENERIC PAVING ITEM (TON) 237 TON 150.00 35550.00 150.00 35550.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0024 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,150 TON 130.00 279500.00 130.00 279500.00

PATCHING EXISTING PAVEMENT (MILL)
0025 2253000000-E 840 PIPE COLLARS 3.03 CY 400.00 1212.00 1275.00 3863.25
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1150.00 1150.00 840.00 840.00
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 295.00 295.00 440.00 440.00
0028 2738000000-E SP  GENERIC PAVING ITEM (SY) 450 SY 45.00 20250.00 100.00 45000.00

INCIDENTAL CONCRETE
0029 3030000000-E 862 STL BM GUARDRAIL 700 LF 8.00 5600.00 8.00 5600.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.00 100.00
0031 3270000000-N SP  GR ANCHOR TYPE 350 28 EA 1600.00 44800.00 1600.00 44800.00
0032 4685000000-E 1205 THERMO PVT MKG LINES 4"90 220,175 LF 0.31 68254.25 0.31 68254.25
0033 4686000000-E 1205 THERMO PVT MKG LINES 4"120 92,800 LF 0.41 38048.00 0.41 38048.00
0034 4695000000-E 1205 8"WIDE THERMO 90 MILS 320 LF 1.00 320.00 1.00 320.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 100.00 1300.00 100.00 1300.00



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.
VARIOUS SECTIONS OF NC-55 AND NC-903 & 6 SECTIONS OF SECONDARY ROADS.

SAMPSON, DUPLIN

36769, 3CR.10311.3, 3CR.20311.3

41.050 MI

2:00PM

OCT 21 2003

012

C200935

BARNHILL CONTRACTING CO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC KINSTON, NC
0036 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 293,315 LF 0.07 20532.05 0.07 20532.05
0037 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,332 EA 5.00 6660.00 5.00 6660.00
0038 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,444 EA 25.00 36100.00 25.00 36100.00
0039 6084000000-E 1660 SEEDING AND MULCHING 32.7 ACR 1030.00 33681.00 978.00 31980.60
CONTRACT TOTAL TOTAL 4586049.90 TOTAL 4752439.00
ROADWAY ITEMS SUB-TOTAL 4586049.90 SUB-TOTAL 4752439.00

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO. 1 4586049.90

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 4752439.00



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

VARIOUS SECTIONS OF US-17, US-258 & NC-172 AND 3 SECTIONS OF SECONDARY ROADS.

ONSLOW
36795, 36796, 3CR.10671.5, 3CR.20671.5 2:00PM 1/ 2 013

OCT 21 2003 C200932
25.950 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,421 CY 24.00 82104.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 55.00 22000.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 33.4 SMI 3110.00 103874.00
0005 1297000000-E 607 Mllql;;\)SP PVMT *****" DTH 40,500 SY 1.45 58725.00
0006 1297000000-E 607 z\gllql;;\)SP PVMT *****" DTH 66,850 SY 1.80 120330.00
0007 1297000000-E 607 ?g”;L ASP PVMT *****" DTH 37,960 SY 2.05 77818.00
0008 1297000000-E 607 z\gllql;“f\)SP PVMT *****" DTH 36,385 SY 2.15 78227.75
0009 1297000000-E 607 MIISL ASP PVMT *****" DTH 145,425 SY 3.45 501716.25
0010 1330000000-E 607 INCIDENTAL MILLING 17,200 SY 10.00 172000.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,543 TON 50.75 230557.25
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 10,561 TON 36.45 384948.45
0013 1503000000-E 610 ASP CONC INTR CRS 119.0C 33,676 TON 50.00 1683800.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,372 TON 37.65 390505.80
0015 1523000000-E 610 ASP CONC SURF CRS S9.5C 64,672 TON 43.25 2797064.00
0016 1525000000-E SP ASP CONC SURF CRS SF9.5A 1,597 TON 41.95 66994.15
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,052 TON 219.00 668388.00
0018 1565000000-E 620 ASP FOR PLANT MIX PG70-22 4,202 TON 238.00 1000076.00
0019 1880000000-E SP GENERIC PAVING ITEM (TON) 3,725 TON 225.00 838125.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0020 1880000000-E SP GENERIC PAVING ITEM (TON) 2,025 TON 170.00 344250.00

PATCHING EXISTING PAVEMENT (MILL)
0022 2605000000-N SP WHEELCHAIR RAMP 27 EA 1260.00 34020.00
0023 2830000000-N 858 ADJ MANHOLES 33 EA 600.00 19800.00
0024 2845000000-N 858 ADJ METER OR VALVE BOXES 52 EA 600.00 31200.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 116,565 LF 0.45 52454.25
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 254,239 LF 0.48 122034.72
0027 4695000000-E 1205 8"WIDE THERMO 90 MILS 3,310 LF 1.70 5627.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,800 LF 3.75 6750.00
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 38.00 1064.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 714 EA 76.00 54264.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 292,876 LF 0.13 38073.88
0032 4820000000-E 1205 PAINT PVMT MARKINGS 8" 3,310 LF 0.34 1125.40
0033 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 1.80 180.00
0034 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,730 LF 1.85 3200.50
0035 4840000000-N 1205 PAINT PVT MKG CHARACTER 20 EA 24.00 480.00
0036 4845000000-N 1205 PAINT PVT MKG SYMBOL 566 EA 34.00 19244.00
0037 4900000000-N 1252 PERM RAISED PVMT MARKERS 482 EA 4.60 2217.20



OCT 21, 2003 02:40 PM ONSLOW
TIP NO 36795, 36796, 3CR.10671.5, 3CR.20671.5 2:00PM 2/ 2 013

OCT 21 2003 C200932
FED AID NO STATE FUNDED 25.950 MI

MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.
VARIOUS SECTIONS OF US-17, US-258 & NC-172 AND 3 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON, NC
0038 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 4,441 EA 17.75 78827.75
0039 6084000000-E 1660 SEEDING AND MULCHING 20.49 ACR 1600.00 32784.00
0040 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 24 EA 210.00 5040.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 34275 LF 3.29 112764.75
0042 2752000000-E SP  GENERIC PAVING ITEM (LF) 4,817 LF 60.00 289020.00
REMOVE & REPLACE CONCRETE CURB& GUTTER
CONTRACT TOTAL TOTAL 10781675.10
ROADWAY ITEMS SUB-TOTAL 10781675.10
BIDDERS IN ORDER CONTRACT TOTAL

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 10781675.10



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.
US-421 FROM S OF SR-1934 TO CLINTON CITY LIMIT

SAMPSON
3CR.10821.6, 3CR.20821.6, 3CR.308209.6

52.850 MI

2:00PM

OCT 21 2003

172

014

C200934

BARNHILL CONTRACTING CO.

TARBORO, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 221000.00
0002 0106000000-E 230 BORROW EXCAVATION 11,954 CY 15.00 179310.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 900 TON 35.00 31500.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 60.7 SMI 1875.00 113812.50
0005 1297000000-E 607 z\gII;II_L‘,S\)SP PVMT *****" DTH 18,645 SY 1.55 28899.75
0006 1297000000-E 607 MIISL ASP PVMT *****" DTH 158,169 SY 2.25 355880.25
0007 1297000000-E 607 ?ﬂnéll_ﬁ)sp PVMT *****" DTH 6,225 SY 3.00 18675.00
0008 1297000000-E 607 ?gnﬁl/_zﬁ\)sp PVMT *****" DTH 2,815 SY 3.15 8867.25
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,195 TON 35.20 112464.00
0010 1503000000-E 610 ASP CONC INTR CRS 119.0C 92,213 TON 33.20 3061471.60
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 44,039 TON 33.55 1477508.45
0012 1525000000-E SP ASP CONC SURF CRS SF9.5A 19,723 TON 32.15 634094.45
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,786 TON 180.08 1041942.88
0014 1565000000-E 620 ASP FOR PLANT MIX PG70-22 2,871 TON 190.05 545633.55
0015 1880000000-E SP GENERIC PAVING ITEM (TON) 1,425 TON 115.00 163875.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,445 TON 115.00 281175.00

PATCHING EXISTING PAVEMENT (MILL)
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 3 EA 500.00 1500.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 344,316 LF 0.38 130840.08
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 187,760 LF 0.40 75104.00
0020 4695000000-E 1205 8"WIDE THERMO 90 MILS 7,475 LF 0.75 5606.25
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 5,840 LF 1.00 5840.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 275 LF 10.00 2750.00
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 75.00 1800.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 176 EA 75.00 13200.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 552,471 LF 0.22 121543.62
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 8,385 LF 0.50 4192.50
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 275 LF 3.00 825.00
0028 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 25.00 600.00
0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 78 EA 25.00 1950.00
0030 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,111 EA 5.00 5555.00
0031 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 2,851 EA 25.00 71275.00
0032 6084000000-E 1660 SEEDING AND MULCHING 41.08 ACR 1140.00 46831.20
0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,300 LF 3.19 10527.00
0034 2738000000-E SP GENERIC PAVING ITEM (SY) 370 SY 45.00 16650.00

INCIDENTAL CONCRETE FOR DRIVE-WAYS

CONTRACT TOTAL

TOTAL 8792699.33



OCT 21, 2003 02:40 PM
TIP NO

SAMPSON

3CR.10821.6, 3CR.20821.6, 3CR.308209.6 2:00PM 2/ 2 014
OCT 21 2003 C200934
FED AID NO STATE FUNDED 52.850 MI
SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.
US-421 FROM S OF SR-1934 TO CLINTON CITY LIMIT
ROADWAY ITEMS SUB-TOTAL 8792699.33
BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO.

8792699.33



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLD RECONST, RESURFACING & PVMT MARKINGS.
US-1 BYPASS FROM SR-1287 TO US-158.

VANCE
36930

7.700 MI

2:00PM

OCT 21 2003

015

C200942

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 125000.00
0002 1022000000-E SP SEALING PVMT CRACKS 55,200 LB 1.15 63480.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 42.8 SMI 2720.00 116416.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 110,000 SY 0.85 93500.00
(2-1/14")
0005 1489000000-E 610 ASP CONC BASE CRS B25.0B 375 TON 40.50 15187.50
0006 1503000000-E 610 ASP CONC INTR CRS 119.0C 13,805 TON 26.80 369974.00
0007 1523000000-E 610 ASP CONC SURF CRS 89.5C 45,816 TON 26.10 1195797.60
0008 1560000000-E 620 ASP FORPLANT MIX PG64-22 666 TON 170.00 113220.00
0009 1565000000-E 620 ASP FOR PLANT MIX PG70-22 2,978 TON 185.00 550930.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 230,264 LF 0.34 78289.76
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 21,528 LF 0.38 8180.64
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 350 LF 5.35 1872.50
0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 EA 115.00 1840.00
0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 40,656 LF 0.35 14229.60
0015 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,016 EA 26.00 26416.00
0016 6084000000-E 1660 SEEDING AND MULCHING 42.8 ACR 950.00 40660.00
CONTRACT TOTAL TOTAL 2814993.60
ROADWAY ITEMS SUB-TOTAL 2814993.60
BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION

2814993.60



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

COLUMBUS
36778

16.830 MI

2:00PM 1/3 016

OCT 21 2003 C200921

BARNES PAVING CO., INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

LUMBERTON, NC KINSTON, NC MONROE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 181873.00 71850.00 227400.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 19000.00 46000.00
0003 0043000000-N 226 GRADING Lump Sum 334981.00 213500.00 254375.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 1.00 2.00 5000.00 10000.00 5000.00 10000.00
0005 0106000000-E 230 BORROW EXCAVATION 8,000 CY 7.50 60000.00 20.25 162000.00 8.50 68000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 17.00 680.00 156.25 6250.00 13.00 520.00
0007 0318000000-E 300 FNDATION MATL, MINOR STRS 750 TON 20.00 15000.00 20.25 15187.50 20.00 15000.00
0008 0366000000-E 310 15" RC PIPE CULV Il 1,720 LF 25.00 43000.00 25.25 43430.00 25.00 43000.00
0009 0372000000-E 310 18"RCPIPE CULV IlI 940 LF 29.00 27260.00 29.30 27542.00 29.00 27260.00
0010 0378000000-E 310 24"RC PIPE CULV Il 700 LF 37.00 25900.00 37.40 26180.00 37.00 25900.00
0011 0384000000-E 310 30"RCPIPE CULV III 68 LF 58.00 3944.00 58.60 3984.80 58.00 3944.00
0012 0522000000-E 310 **X*X*"RCP TEE Il 2 EA 350.00 700.00 353.55 707.10 350.00 700.00

(15" X 15" X 15")
0013 0522000000-E 310 **X**X*"RCP TEE Il 1 EA 600.00 600.00 607.00 607.00 600.00 600.00

(24" X 24" X 15")
0014 0995000000-E 340 PIPE REMOVAL 2,488 LF 11.00 27368.00 11.15 27741.20 11.00 27368.00
0015 1022000000-E SP  SEALING PVMT CRACKS 19,200 LB 2.40 46080.00 3.50 67200.00 1.45 27840.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 800 TON 38.00 30400.00 47.15 37720.00 39.00 31200.00
0017 1245000000-E SP  SHOULDER RECONSTRUCTION 18.16 SMI 3342.00 60690.72 2040.00 37046.40 1700.00 30872.00
0018 1297000000-E 607 z\{llllql/_zé)sp PVMT *****" DTH 38,820 SY 1.89 73369.80 1.35 52407.00 1.35 52407.00
0019 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 18,500 SY 2.38 44030.00 1.75 32375.00 2.60 48100.00
0020 1330000000-E 607 INCIDENTAL MILLING 2,400 SY 9.25 22200.00 5.25 12600.00 4.50 10800.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 10,800 TON 37.00 399600.00 46.85 505980.00 54.00 583200.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,900 TON 35.00 66500.00 47.95 91105.00 53.40 101460.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,000 TON 34.00 884000.00 38.35 997100.00 48.00 1248000.00
0024 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 2,000 TON 48.00 96000.00 68.50 137000.00 54.00 108000.00
0025 1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,374 TON 215.00 510410.00 202.35 480378.90 195.00 462930.00
0026 1693000000-E 654 ASPHPM PAVEMENT REPAIR 100 TON 75.00 7500.00 118.00 11800.00 175.00 17500.00
0027 1704000000-E SP  PATCHING EXIST PAVEMENT 3,250 TON 100.00 325000.00 170.00 552500.00 125.00 406250.00
0028 2253000000-E 840 PIPE COLLARS 1 CY 600.00 600.00 607.00 607.00 600.00 600.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 41 EA 1000.00 41000.00 1011.00 41451.00 1000.00 41000.00
0030 2364000000-N 840 FRAME W/2GRTS 840.16 STD 18 EA 350.00 6300.00 353.55 6363.90 350.00 6300.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 350.00 700.00 252.55 505.10 350.00 700.00
0032 2374000000-N 840 z:FR)AME—GRT—HD 840.03 ** 11 EA 375.00 4125.00 378.85 4167.35 375.00 4125.00
0033 2374000000-N 840 Z_I?)AME—GRT—HD 840.03 ** 10 EA 375.00 3750.00 378.85 3788.50 375.00 3750.00
0034 2535000000-E 846 ’(';X):] 2(E;)NCRETE CURB 670 LF 17.50 11725.00 30.75 20602.50 19.25 12897.50
0035 2549000000-E 846 2'-6"CONC CURB & GUTTER 4,410 LF 15.00 66150.00 13.50 59535.00 13.50 59535.00
0036 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 11 8Y 48.00 528.00 423.20 4655.20 75.00 825.00



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.
NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

COLUMBUS
36778

16.830 MI

2:00PM

OCT 21 2003

016

C200921

BARNES PAVING CO., INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

LUMBERTON, NC KINSTON, NC MONROE, NC

0037  2612000000-E 848 6" CONCRETE DRIVEWAY 2,040 SY 42.00 85680.00 38.25 78030.00 45.00 91800.00
0038  2800000000-N 858 ADJ CATCH BASINS 1 EA 1000.00 1000.00 525.00 525.00 600.00 600.00
0039 2830000000-N 858 ADJ MANHOLES 40 EA 500.00 20000.00 525.00 21000.00 600.00 24000.00
0040  2845000000-N 858 ADJ METER OR VALVE BOXES 38 EA 450.00 17100.00 525.00 19950.00 600.00 22800.00
0041 2995000000-N SP  GENERIC DRAINAGE ITEM (EA) 10 EA 500.00 5000.00 986.65 9866.50 1325.00 13250.00

CONVERT EXT CATCH BASIN TO STD CATCH BASIN
0042 3030000000-E 862 STL BM GUARDRAIL 2,1875 LF 8.25 18046.88 8.25 18046.88 8.25 18046.88
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 22.00 110.00 22.00 110.00 22.00 110.00
0044  3180000000-N 862 GRANCHOR TYPE e 4 EA 800.00 3200.00 800.00 3200.00 800.00 3200.00

(Il MODIFIED POST & BEAM RAIL)
0045 3270000000-N SP  GRANCHOR TYPE 350 16 EA 1500.00 24000.00 1500.00 24000.00 1500.00 24000.00
0046  3649000000-E 876 PLAIN RIP RAP, CLASS B 15 TON 65.00 975.00 273.00 4095.00 70.00 1050.00
0047  3656000000-E 876 FILTER FABRIC FOR DRAINGE 50 SY 10.00 500.00 20.00 1000.00 6.00 300.00
0048  4685000000-E 1205 THERMO PVT MKG LINES 4"90 150,600 LF 0.28 42168.00 0.30 45180.00 0.37 55722.00
0049  4686000000-E 1205 THERMO PVT MKG LINES 4"120 192,500 LF 0.41 78925.00 0.45 86625.00 0.44 84700.00
0050 4697000000-E 1205 THERMO PVT MKG LINE 8"120 2,098 LF 2.00 4196.00 2.05 4300.90 1.00 2098.00
0051 4705000000-E 1205 THERMO LINES 16" 120MILS 344 LF 4.00 1376.00 4.05 1393.20 4.00 1376.00
0052  4710000000-E 1205 24"WIDE THERMO 120 MILS 362 LF 5.00 1810.00 5.05 1828.10 5.00 1810.00
0053 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 101.00 808.00 100.00 800.00
0054 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 84 EA 110.00 9240.00 111.15 9336.60 100.00 8400.00
0055 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 27,020 LF 0.46 12429.20 0.45 12159.00 0.85 22967.00
0056  4820000000-E 1205 PAINT PVMT MARKINGS 8" 208 LF 1.00 208.00 1.00 208.00 1.00 208.00
0057 4830000000-E 1205 PAINT PVT MKGS LINES 16" 360 LF 2.00 720.00 2.05 738.00 2.00 720.00
0058 4835000000-E 1205 PAINT PVT MKG LINES 24" 462 LF 2.00 924.00 2.05 947.10 4.00 1848.00
0059  4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 40.00 320.00 40.40 323.20 25.00 200.00
0060 4845000000-N 1205 PAINT PVT MKG SYMBOL 18 EA 45.00 810.00 45.45 818.10 25.00 450.00
0061 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,548 EA 5.00 7740.00 5.05 7817.40 5.00 7740.00
0062 5300000000-E 1505 m;) CONDIT MAT CL ******* 20 TON 30.00 600.00 30.00 600.00 30.00 600.00
0063 5360000000-E 1510 6" DI WATER PIPE PC 350 21 LF 70.00 1470.00 70.00 1470.00 70.00 1470.00
0064 5450000000-E 1510 8'PVC WATER PIPE ****** 1,731 LF 14.00 24234.00 14.00 24234.00 14.00 24234.00

(SDR-21, 200# WP)
0065 5462000000-E 1510 (132|;>F|;V§1\)/VATER PIPE e 15 LF 100.00 1500.00 100.00 1500.00 100.00 1500.00
0066 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,250 LB 6.00 7500.00 6.00 7500.00 6.00 7500.00
0067  5486000000-E SP (11 g§ X\éﬁ)\TER PIPE SCH ** 5 LF 15.00 75.00 15.00 75.00 15.00 75.00
0068  5492000000-E SP ?Z/gz)I;EWV;?T TUBN SDR9 **** 703 LF 7.00 4921.00 7.00 4921.00 7.00 4921.00
0069  5498000000-E sP (1PZI(E) S/X/wPT)UBING SDRQ **** 15 LF 15.00 225.00 15.00 225.00 15.00 225.00
0070  5510000000-E 1510 3/4" CORPORATION STOP 11 EA 125.00 1375.00 125.00 1375.00 125.00 1375.00
0071  5516000000-E 1510 1" CORPORATION STOP 1 EA 150.00 150.00 150.00 150.00 150.00 150.00
0072 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 650.00 1950.00 650.00 1950.00 650.00 1950.00



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.
NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

COLUMBUS
36778

16.830 MI

2:00PM 3/3 016

OCT 21 2003 C200921

BARNES PAVING CO., INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

LUMBERTON, NC KINSTON, NC MONROE, NC
0073 5546000000-E 1510 8" GATE V&VB *****WP 2 EA 800.00 1600.00 800.00 1600.00 800.00 1600.00
(200% WP)
0074 5558000000-E 1510 12" GATE V&VB ****WP 1 EA 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00
(200% WP)
0075 5582000000-E 1510 **"X **" TAPPING SADDLE 1 EA 250.00 250.00 250.00 250.00 250.00 250.00
(8" X 1)
0076 5582000000-E 1510 **"X **" TAPPING SADDLE 11 EA 240.00 2640.00 240.00 2640.00 240.00 2640.00
(8" X 314"
0077 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1400.00 2800.00 1400.00 2800.00 1400.00 2800.00
0078 5798000000-E 1530 FIL OR REMV **" PIPE, *** 1,710 LF 12.00 20520.00 12.00 20520.00 5.00 8550.00
(8", WATER)
0079 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 125.00 250.00 125.00 250.00 125.00 250.00
1-1/2" BALL VALVE
0080 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 450.00 900.00 450.00 900.00 450.00 900.00
RELOCATE EXISTING WATER METER
0081 6084000000-E 1660 SEEDING AND MULCHING 70 ACR 1000.00 70000.00 1066.00 74620.00 1100.00 77000.00
0082 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.15 507.50 8.00 400.00
0083 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.26 TON 1000.00 260.00 1015.25 263.97 1000.00 260.00
0084 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2410 LF 3.29 7928.90 3.40 8194.00 5.00 12050.00
0085 7456000000-E 1726 LEAD-IN CABLE 250 LF 2.99 747.50 3.05 762.50 3.00 750.00
CONTRACT TOTAL TOTAL 4013041.00 TOTAL 4295881.40 TOTAL 4549404.38
ROADWAY ITEMS SUB-TOTAL 4013041.00  SUB-TOTAL 429588140  SUB-TOTAL 4549404.38
BIDDERS IN ORDER CONTRACT TOTAL
BARNES PAVING CO., INC. 1 4013041.00
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 4295881.40

BOGGS PAVING, INC.

3 4549404.38



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.
NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

BLADEN, ROBESON
36781

28.400 MI

2:00PM

OCT 21 2003

017

C200925

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BARNES PAVING CO., INC.

KINSTON, NC LUMBERTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95000.00 201133.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 51900.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 10700.00 1.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 5350.00 10700.00 1.00 2.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,500 CY 10.20 15300.00 5.00 7500.00
0006 0106000000-E 230 BORROW EXCAVATION 6,000 CY 17.50 105000.00 1.00 6000.00
0007 0318000000-E 300 FNDATION MATL, MINOR STRS 10 TON 19.00 190.00 50.00 500.00
0008 0372000000-E 310 18" RC PIPE CULV Il 88 LF 38.75 3410.00 32.00 2816.00
0009 0378000000-E 310 24" RC PIPE CULV llI 132 LF 38.75 5115.00 42.00 5544.00
0010 1011000000-N 500 FINE GRADING Lump Sum 26900.00 1.00
0011  1220000000-E 545 INCIDENTAL STONE BASE 860 TON 38.00 32680.00 35.00 30100.00
0012 1245000000-E SP SHOULDER RECONSTRUCTION 48.12 SMI 2530.00 121743.60 2825.00 135939.00
0013  1489000000-E 610 ASP CONC BASE CRS B25.0B 1,180 TON 50.75 59885.00 34.65 40887.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 45,900 TON 34.75 1595025.00 31.00 1422900.00
0015 1693000000-E 654 ASPH PM PAVEMENT REPAIR 5 TON 395.00 1975.00 100.00 500.00
0016 1704000000-E SP  PATCHING EXIST PAVEMENT 5 TON 400.00 2000.00 125.00 625.00
0017 2209000000-E 838 ENDWALLS 43 CY 945.00 4063.50 825.00 3547.50
0018 2549000000-E 846 2-6"CONC CURB & GUTTER 800 LF 38.25 30600.00 18.50 14800.00
0019 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 33 SY 114.00 3762.00 148.00 4884.00
0020 2612000000-E 848 6" CONCRETE DRIVEWAY 15 SY 125.00 1875.00 48.00 720.00
0021 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 290 SY 52.00 15080.00 52.00 15080.00
0022 2830000000-N 858 ADJ MANHOLES 16 EA 600.00 9600.00 400.00 6400.00
0023 2845000000-N 858 ADJ METER OR VALVE BOXES 12 EA 600.00 7200.00 375.00 4500.00
0024 3030000000-E 862 STL BM GUARDRAIL 3,790 LF 8.25 31267.50 8.25 31267.50
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 30 EA 22.00 660.00 22.00 660.00
0026 3180000000-N 862 %I; ASI(\)I)CHOR TYPE *#sxswnes 2 EA 1100.00 2200.00 1100.00 2200.00
0027 3180000000-N 862 GR ANCHOR TYPE ***xkwssx 4 EA 800.00 3200.00 800.00 3200.00
(I POST & BEAM)

0028 3270000000-N SP  GR ANCHOR TYPE 350 20 EA 1500.00 30000.00 1500.00 30000.00
0029 3360000000-E 863 REMOVE EXISTING GUARDRAIL 3,800 LF 1.00 3800.00 1.00 3800.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 288,300 LF 0.26 74958.00 0.28 80724.00
0031 4686000000-E 1205 THERMO PVT MKG LINES 4"120 158,825 LF 0.45 71471.25 0.32 50824.00
0032 4697000000-E 1205 THERMO PVT MKG LINE 8"120 1,467 LF 2.00 2934.00 3.50 5134.50
0033  4705000000-E 1205 THERMO LINES 16" 120MILS 86 LF 4.00 344.00 4.50 387.00
0034 4710000000-E 1205 24"WIDE THERMO 120 MILS 240 LF 6.00 1440.00 5.00 1200.00
0035 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 50.00 200.00
0036 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 31 EA 110.00 3410.00 110.00 3410.00
0037 4810000000-E 1205 PAINT PVMT MARKINGS 4" 447,125 LF 0.12 53655.00 0.09 40241.25
0038 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,467 LF 1.00 1467.00 0.20 293.40
0039 4830000000-E 1205 PAINT PVT MKGS LINES 16" 172 LF 2.00 344.00 2.00 344.00



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.
NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

BLADEN, ROBESON

36781

28.400 MI

2:00PM

OCT 21 2003

017

C200925

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BARNES PAVING CO., INC.

KINSTON, NC LUMBERTON, NC
0040 4835000000-E 1205 PAINT PVT MKG LINES 24" 288 LF 4.00 1152.00 2.50 720.00
0041 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 EA 50.00 200.00 30.00 120.00
0042 4845000000-N 1205 PAINT PVT MKG SYMBOL 31 EA 50.00 1550.00 30.00 930.00
0043  4900000000-N 1252 PERM RAISED PVMT MARKERS 480 EA 7.00 3360.00 5.00 2400.00
0044 6084000000-E 1660 SEEDING AND MULCHING 40.29 ACR 1000.00 40290.00 1000.00 40290.00
0045 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.00 500.00
0046  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.26 TON 1000.00 260.00 1000.00 260.00
0047  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,400 LF 3.26 7824.00 3.19 7656.00
0048  7456000000-E 1726 LEAD-IN CABLE 450 LF 3.05 1372.50 2.99 1345.50
0049 1297000000-E 607 z\g!'l;L ASP PVMT *=*" DTH 419,700 SY
0050 1498000000-E 610 ASP CONC INTR CRS 119.0B 70,600 TON
0051 1560000000-E 620 ASP FOR PLANT MIX PG64-22 6,352 TON
0052 1498000000-E 610 ASP CONC INTR CRS 119.0B 530 TON 75.00 39750.00 38.00 20140.00
0053 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,531 TON 211.00 745041.00 207.00 730917.00
0054 1880000000-E SP  GENERIC PAVING ITEM (TON) 10,495 TON 60.45 634422.75 38.00 398810.00
HOT MIX ASPHALT ADMIXTURE
0055 1882000000-E SP GENERIC PAVING ITEM (GAL) 62,955 GAL 3.36 211528.80 3.26 205233.30
EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0056 1891000000-E SP GENERIC PAVING ITEM (SY) 419,700 SY 2.31 969507.00 4.35 1825695.00
HOT IN-PLACE RECYCLED ASPHALT CONC, TYPE 1-19.0B
CONTRACT TOTAL TOTAL 5111112.90 TOTAL 5445181.95
ROADWAY ITEMS SUB-TOTAL 511111290  SUB-TOTAL 5445181.95
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 5111112.90
BARNES PAVING CO., INC. 2 5445181.95



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

2 SECTIONS OF NC-20 & NC-72, 1 SECTION OF NC-71, NC-41 & US-501 AND 23 SECTIONS OF SECONDARY ROADS.

ROBESON

6CR.10781.5, 6CR.20781.5, 6CR.307826.5, 6CR.307827.5,
6CR.307829.5

40.960 MI

2:00PM

OCT 21 2003

018

C200926

BARNES PAVING CO., INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LUMBERTON, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 76563.00 60000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 962 TON 35.00 33670.00 42.00 40404.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 80.48 SMI 2460.00 197980.80 2365.00 190335.20
0004 1308000000-E 607 ?SILIT-g S\SF‘HALT PVMT s s 10,396 SY 1.12 11643.52 2.40 24950.40
0005 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,110 TON 28.00 87080.00 35.00 108850.00
0006 1514000000-E 610 ASP CONC SURF CRS S9.5A 22,449 TON 29.00 651021.00 34.60 776735.40
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 18,296 TON 31.00 567176.00 34.60 633041.60
0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,795 TON 200.00 559000.00 207.40 579683.00
0009 2830000000-N 858 ADJ MANHOLES 8 EA 400.00 3200.00 500.00 4000.00
0010 2845000000-N 858 ADJMETER OR VALVE BOXES 17 EA 375.00 6375.00 500.00 8500.00
0011  4685000000-E 1205 THERMO PVT MKG LINES 4"90 164,300 LF 0.33 54219.00 0.33 54219.00
0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120 140,300 LF 0.35 49105.00 0.35 49105.00
0013 4697000000-E 1205 THERMO PVT MKG LINE 8"120 1,400 LF 0.75 1050.00 0.75 1050.00
0014 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00 4.00 400.00
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 278 LF 5.00 1390.00 5.00 1390.00
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 100.00 1600.00 100.00 1600.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 EA 100.00 2300.00 100.00 2300.00
0018 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 457,700 LF 0.10 45770.00 0.10 45770.00
0019 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 1,400 LF 0.50 700.00 0.50 700.00
0020 4900000000-N 1252 PERM RAISED PVYMT MARKERS 1,875 EA 4.00 7500.00 4.00 7500.00
0021 6084000000-E 1660 SEEDING AND MULCHING 102 ACR 1000.00 102000.00 1000.00 102000.00
0022 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 950 LF 3.29 3125.50 3.36 3192.00
0023 7456000000-E 1726 LEAD-IN CABLE 100 LF 2.29 229.00 2.34 234.00
CONTRACT TOTAL TOTAL 2463097.82 TOTAL 2695959.60
ROADWAY ITEMS SUB-TOTAL 2463097.82 SUB-TOTAL 2695959.60
BIDDERS IN ORDER CONTRACT TOTAL
BARNES PAVING CO., INC. 1 2463097.82
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 2695959.60



OCT 21, 2003 02:40 PM RANDOLPH

TIP NO B-3687 33228.3.1 2:00PM 117 019

OCT 21 2003 C200774
FED AID NO BRZ-1916(7) 0.224 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00 49000.00 50000.00
0002 0029000000-N SP  REINF BRG APPR ***ksks Lump Sum 12000.00 12500.00 19000.00
(15+28.00 -L-)
0003  0043000000-N 226 GRADING Lump Sum 130000.00 160000.00 288000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 2.00 2.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 5.00 1000.00 7.00 1400.00 8.00 1600.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 8.00 200.00 10.00 250.00 15.00 375.00
0007 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 18.00 540.00 22.00 660.00 26.00 780.00
0008 0343000000-E 310 15" SIDE DRAIN PIPE 184 LF 25.00 4600.00 20.00 3680.00 35.00 6440.00
0009 0345000000-E 310 24" SIDE DRAIN PIPE 24 LF 45.00 1080.00 28.00 672.00 42.00 1008.00
0010 0366000000-E 310 15" RC PIPE CULV llI 32 LF 45.00 1440.00 20.00 640.00 35.00 1120.00
0011 0995000000-E 340 PIPE REMOVAL 240 LF 8.00 1920.00 8.00 1920.00 15.00 3600.00
0012  1121000000-E 520 AGGREGATE BASE COURSE 650 TON 19.00 12350.00 17.70 11505.00 40.00 26000.00
0013  1220000000-E 545 INCIDENTAL STONE BASE 300 TON 23.00 6900.00 22.00 6600.00 19.00 5700.00
0014 1275000000-E 600 PRIME COAT 639 GAL 5.00 3195.00 10.00 6390.00 5.00 3195.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 205 TON 57.00 11685.00 53.00 10865.00 56.00 11480.00
0016  1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 60.00 12000.00 53.00 10600.00 59.00 11800.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 540 TON 55.50 29970.00 47.00 25380.00 48.50 26190.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 55 TON 260.00 14300.00 260.00 14300.00 260.00 14300.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00 1250.00 2500.00 1500.00 3000.00
0020 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 500.00 1000.00 450.00 900.00 350.00 700.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 30.00 1050.00 12.00 420.00 50.00 1750.00
0022 2612000000-E 848 6" CONCRETE DRIVEWAY 400 SY 40.00 16000.00 40.00 16000.00 50.00 20000.00
0023 2619000000-E 850 4" CONCRETE PAVED DITCH 7 SY 80.00 560.00 55.00 385.00 200.00 1400.00
0024 3030000000-E 862 STL BM GUARDRAIL 300 LF 8.00 2400.00 8.00 2400.00 8.00 2400.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.00 220.00 22.00 220.00 22.00 220.00
0026 3215000000-N 862 GRANCHOR TYPE lIl 4 EA 800.00 3200.00 800.00 3200.00 800.00 3200.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0028 3380000000-E 862 TEMP STL BM GUARDRAIL 200 LF 5.00 1000.00 5.00 1000.00 5.00 1000.00
0029 3387000000-N 862 :|3|I3RL ANCH UNITS ****** TEMP 4 EA 500.00 2000.00 275.00 1100.00 275.00 1100.00
0030 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 1000.00 4000.00 600.00 2400.00 600.00 2400.00
0031 3649000000-E 876 PLAIN RIP RAP, CLASS B 75 TON 36.00 2700.00 33.00 2475.00 43.00 3225.00
0032 3656000000-E 876 FILTER FABRIC FOR DRAINGE 955 SY 1.50 1432.50 3.00 2865.00 2.00 1910.00
0033 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 400.00 800.00 2800.00 5600.00 500.00 1000.00
0034  4400000000-E 1110 WORK ZONE SIGNS (STAT) 132 SF 15.00 1980.00 8.00 1056.00 10.00 1320.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 30.00 2880.00 5.00 480.00 10.00 960.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 4.00 80.00 5.00 100.00 10.00 200.00
0037  4430000000-N 1130 DRUMS 41 EA 40.00 1640.00 35.00 1435.00 45.00 1845.00
0038  4450000000-N 1150 FLAGGER 256 HR 25.00 6400.00 14.00 3584.00 20.00 5120.00
0039  4650000000-N 1251 TEMP RAISED PVMT MRKS 43 EA 4.00 172.00 4.00 172.00 4.00 172.00



OCT 21, 2003 02:40 PM RANDOLPH
TIP NO B-3687 33228.3.1 2:00PM 217 019

OCT 21 2003 C200774
FED AID NO BRZ-1916(7) 0.224 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY
STATESVILLE, NC MOORESVILLE, NC CHARLOTTE, NC
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 23,352 LF 0.24 5604.48 0.24 5604.48 0.24 5604.48
0041 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.00 600.00 1.00 600.00 1.00 600.00
0042 4900000000-N 1252 PERM RAISED PVMT MARKERS 15 EA 4.00 60.00 4.00 60.00 4.00 60.00
0043  5300000000-E 1505 Z\r\/l;a CONDIT MAT CL ***#** 23 TON 25.00 575.00 25.00 575.00 25.00 575.00
0044 5306000000-E SP ﬁs;DDING MATL, CL ***#xex 23 TON 25.00 575.00 25.00 575.00 25.00 575.00
0045 5330000000-E 1510 6" DI WATER PIPE ******+* 21 LF 35.00 735.00 35.00 735.00 35.00 735.00
(50, 350#WP)
0046 5396000000-E 1510 **"DI RES JT H20 P *******CL 252 LF 88.25 22239.00 88.25 22239.00 88.25 22239.00
(12", 50, 3504 WP)
0047 5402000000-E 1510 DI RES JT FITTNS 860 LB 10.75 9245.00 10.75 9245.00 10.75 9245.00
0048 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 74 LF 18.50 1369.00 18.50 1369.00 18.50 1369.00
0049 5480000000-E 1510 DI H20 FITTINGS 2504 MIN 325 LB 8.95 2908.75 8.95 2908.75 8.95 2908.75
0050 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 600.00 600.00 600.00 600.00 600.00 600.00
0051 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 650.00 2600.00 650.00 2600.00 650.00 2600.00
0052 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1550.00 1550.00 1550.00 1550.00 1550.00 1550.00
0053 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 3 EA 250.00 750.00 250.00 750.00 250.00 750.00
0054 5792000000-E SP  REMOVE ABAND **" PIPE 40 LF 20.00 800.00 20.00 800.00 20.00 800.00
(12", DI WATER)
0055 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 1200.00 2400.00 1200.00 2400.00 1200.00 2400.00
0056 5888000000-E SP  GENERIC UTILITY ITEM (LF) 81 LF 25.00 2025.00 25.00 2025.00 25.00 2025.00
4" PVC SEWER PIPE, SCH 40
0057 6000000000-E 1605 TEMPORARY SILT FENCE 815 LF 2.25 1833.75 5.00 4075.00 5.00 4075.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 24.00 3600.00 33.00 4950.00 35.00 5250.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 535 TON 25.00 13375.00 33.00 17655.00 26.00 13910.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 370 TON 23.00 8510.00 22.00 8140.00 25.00 9250.00
0061 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 400.00 600.00 420.00 630.00 420.00 630.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 3.50 175.00 3.50 175.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 900.00 225.00 650.00 162.50 650.00 162.50
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 10.00 300.00 14.00 420.00 11.00 330.00
0065 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 120.00 120.00 300.00 300.00 230.00 230.00
0066 6030000000-E 1630 SILT EXCAVATION 855 CY 4.00 3420.00 10.00 8550.00 6.00 5130.00
0067 6033000000-E 1631 SYNTHETIC ROVING 414 SY 1.25 517.50 1.45 600.30 1.45 600.30
0068 6036000000-E 1631 MATTING FOR EROS CONTROL 920 SY 2.00 1840.00 1.35 1242.00 1.35 1242.00
0069 6038000000-E SP PERM SOIL REINF MAT 50 SY 8.00 400.00 7.50 375.00 7.50 375.00
0070 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 5.00 200.00 5.00 200.00 5.00 200.00
0071 6070000000-N SP SPECIAL STILLING BASINS 10 EA 175.00 1750.00 450.00 4500.00 500.00 5000.00
0072 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 1400.00 3500.00 1381.00 3452.50 1381.00 3452.50
0073 6087000000-E 1660 MOWING 1 ACR 50.00 50.00 49.00 49.00 49.00 49.00
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.00 450.00 6.00 300.00 6.00 300.00
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 800.00 200.00 800.00 200.00

0076 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 1.45 72.50 1.45 72.50



OCT 21, 2003 02:40 PM

RANDOLPH

TIP NO B-3687 33228.3.1 2:00PM 3/7 019
OCT 21 2003 C200774
FED AID NO BRZ-1916(7) 0.224 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.
R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE, NC

MOORESVILLE, NC

CHARLOTTE, NC

0077
0078
0079
0080

0081

0082

0083

0084

0085

0086
0087
0088

0089
0090

0091
0092
0093
0094
0095
0096
0097
0098

6108000000-E
6114000000-N
6117000000-N
6123000000-E

8007000000-N

8035000000-N

8105500000-E

8105600000-E

8111000000-E

8115000000-N
8116000000-E
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E

1665 FERTILIZER TOPDRESSING

SP

SPECIALIZED HAND MOWING

1675 RESPONSE FOR EROS CONTROL
1670 REFORESTATION

SP

402

SP

SP

SP

SP
SP
SP

420
422

425
425
450
460
876
876
430
430

STRUCTURE ITEMS
CMBR TEMP STR **+esrees
(15+28.00-L-)

REMV EXIST STR **++rr
(15+28.00-L-)

*.* DRILLD PIER IN SOIL
(3-0")

*.**" DRILLD PIER NO SOIL
(3-0")

PERM STL CASING FOR ** PIER
(3-0")

CROSSHOLE SONIC LOGGING
CSL TUBES

UNCL STR EXCAV STA =+
(15+28.00-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB ***++tees
(15+28.00-L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
HP12X53 PILES

CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1.75 TON 200.00 350.00

1.5 HR 30.00 45.00

8 EA 1.00 8.00

0.5 ACR 1500.00 750.00

Lump Sum 125000.00
Lump Sum 15000.00
77.2 LF 340.00 26248.00

40 LF 1220.00 48800.00

79 LF 145.00 11455.00

1 EA 2000.00 2000.00

508.7 LF 9.00 4578.30
Lump Sum 3600.00
60.2 CY 600.00 36120.00

Lump Sum 17000.00
17,106 LB 1.00 17106.00
2,028 LB 2.00 4056.00

210 LF 30.00 6300.00

215 LF 40.00 8600.00

195 TON 33.00 6435.00

220 SY 2.00 440.00

Lump Sum 3500.00
1,290 LF 92.00 118680.00
TOTAL 899769.28

SUB-TOTAL 444850.98

SUB-TOTAL 454918.30

310.00 542.50
38.00 57.00
25.00 200.00

700.00 350.00

147870.00

9500.00

300.00 23160.00
1900.00 76000.00
175.00 13825.00
2750.00 2750.00
8.00 4069.60
5000.00

700.00 42140.00
18000.00

0.52 8895.12
1.00 2028.00
46.00 9660.00
45.70 9825.50
35.00 6825.00
2.50 550.00
3175.00

88.00 113520.00
TOTAL 980482.75
SUB-TOTAL 483689.53
SUB-TOTAL 496793.22

310.00 542.50
38.00 57.00
25.00 200.00

700.00 350.00

50000.00

7000.00

230.00 17756.00
1200.00 48000.00
150.00 11850.00
4000.00 4000.00
15.00 7630.50
10000.00

500.00 30100.00
15000.00

0.75 12829.50
1.75 3549.00
55.00 11550.00
40.00 8600.00
45.00 8775.00
3.00 660.00
6000.00

80.00 103200.00
TOTAL 993631.53
SUB-TOTAL 637131.53
SUB-TOTAL 356500.00



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO BRZ-1916(7)

B-3687

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

RANDOLPH
33228.3.1

0.224 MI

2:00PM 417 019

OCT 21 2003 C200774

DELLINGER, INC.

D. W. LYLE CORPORATION

CAROLINA BRIDGE COMPANY, INC.

MONROE, NC MCKENNEY, VA ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 74134.65 62943.33
0002 0029000000-N SP  REINF BRG APPR **sxxxrs Lump Sum 16000.00 12626.26 15264.79
(15+28.00 -L-)

0003 0043000000-N 226 GRADING Lump Sum 163000.00 138383.84 150000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.01 1.01 4000.00 4000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 7.00 1400.00 7.07 1414.00 15.00 3000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 10.00 250.00 10.10 252,50 20.00 500.00
0007 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 22.00 660.00 2222 666.60 25.00 750.00
0008 0343000000-E 310 15" SIDE DRAIN PIPE 184 LF 20.00 3680.00 20.20 3716.80 19.00 3496.00
0009 0345000000-E 310 24" SIDE DRAIN PIPE 24 LF 28.00 672.00 28.28 678.72 25.00 600.00
0010 0366000000-E 310 15" RC PIPE CULV Il 32 LF 20.00 640.00 20.20 646.40 100.00 3200.00
0011 0995000000-E 340 PIPE REMOVAL 240 LF 8.00 1920.00 8.08 1939.20 100.00 24000.00
0012 1121000000-E 520 AGGREGATE BASE COURSE 650 TON 17.70 11505.00 17.88 11622.00 25.00 16250.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 22.00 6600.00 2222 6666.00 30.00 9000.00
0014 1275000000-E 600 PRIME COAT 639 GAL 5.00 3195.00 5.05 3226.95 5.00 3195.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 205 TON 56.00 11480.00 56.57 11596.85 56.00 11480.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 59.00 11800.00 59.60 11920.00 59.00 11800.00
0017  1514000000-E 610 ASP CONC SURF CRS S9.5A 540 TON 48.50 26190.00 48.99 26454.60 48.50 26190.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 55 TON 260.00 14300.00 262.63 1444465 260.00 14300.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1250.00 2500.00 1262.63 2525.26 1300.00 2600.00
0020 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 450.00 900.00 454,55 909.10 350.00 700.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 12.00 420.00 20.00 700.00 20.00 700.00
0022 2612000000-E 848 6" CONCRETE DRIVEWAY 400 SY 40.00 16000.00 5.06 2024.00 40.00 16000.00
0023 2619000000-E 850 4" CONCRETE PAVED DITCH 7 sY 55.00 385.00 50.00 350.00 100.00 700.00
0024 3030000000-E 862 STL BM GUARDRAIL 300 LF 8.00 2400.00 8.08 2424.00 8.00 2400.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.00 220.00 22.22 222.20 22.00 220.00
0026 3215000000-N 862 GRANCHOR TYPE III 4 EA 800.00 3200.00 808.08 3232.32 800.00 3200.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1818.18 7272.72 1800.00 7200.00
0028 3380000000-E 862 TEMP STL BM GUARDRAIL 200 LF 5.00 1000.00 5.05 1010.00 5.00 1000.00
0029 3387000000-N 862 :|3|I3RL ANCH UNITS ***** TEMP 4 EA 275.00 1100.00 277.78 1111.12 275.00 1100.00
0030 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 600.00 2400.00 606.06 2424.24 600.00 2400.00
0031 3649000000-E 876 PLAIN RIP RAP, CLASS B 75 TON 33.00 2475.00 33.33 2499.75 50.00 3750.00
0032 3656000000-E 876 FILTER FABRIC FOR DRAINGE 955 SY 3.00 2865.00 3.03 2893.65 2.00 1910.00
0033 3659000000-N SP  PREFORMED SCOUR HOLES 2 EA 2800.00 5600.00 2828.29 5656.58 10000.00 20000.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 132 SF 6.95 917.40 7.48 987.36 7.48 987.36
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 4.10 393.60 8.70 835.20 3.96 380.16
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 4.10 82.00 3.96 79.20 3.96 79.20
0037 4430000000-N 1130 DRUMS 41 EA 33.00 1353.00 35.10 1439.10 33.68 1380.88
0038 4450000000-N 1150 FLAGGER 256 HR 14.00 3584.00 14.14 3619.84 20.00 5120.00
0039 4650000000-N 1251 TEMP RAISED PVMT MRKS 43 EA 4.00 172.00 4.55 195.65 4.00 172.00



OCT 21, 2003 02:40 PM RANDOLPH
TIP NO B-3687 33228.3.1 2:00PM 5/7 019

OCT 21 2003 C200774
FED AID NO BRZ-1916(7) 0.224 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

DELLINGER, INC. D. W. LYLE CORPORATION  CAROLINA BRIDGE COMPANY, INC.
MONROE, NC MCKENNEY, VA ORANGEBURG, SC
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 23,352 LF 0.24 5604.48 0.28 6538.56 0.24 5604.48
0041 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.00 600.00 1.00 600.00 1.00 600.00
0042 4900000000-N 1252 PERM RAISED PVMT MARKERS 15 EA 4.00 60.00 455 68.25 4.00 60.00
0043  5300000000-E 1505 Z\r\/l;a CONDIT MAT CL ***#** 23 TON 25.00 575.00 25.25 580.75 50.00 1150.00
0044 5306000000-E SP ﬁs;DDING MATL, CL ***#sxex 23 TON 25.00 575.00 25.25 580.75 50.00 1150.00
0045 5330000000-E 1510 6" DI WATER PIPE ******+* 21 LF 35.00 735.00 35.35 742.35 50.00 1050.00
(50, 350#WP)
0046 5396000000-E 1510 **"DI RES JT H20 P *******CL 252 LF 88.25 22239.00 89.14 22463.28 100.00 25200.00
(12", 50, 3504WP)
0047 5402000000-E 1510 DI RES JT FITTNS 860 LB 10.75 9245.00 10.86 9339.60 10.00 8600.00
0048 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 74 LF 18.50 1369.00 18.69 1383.06 20.00 1480.00
0049 5480000000-E 1510 DI H20 FITTINGS 2504 MIN 325 LB 8.95 2908.75 9.04 2938.00 10.00 3250.00
0050 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 600.00 600.00 606.06 606.06 1000.00 1000.00
0051 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 650.00 2600.00 656.57 2626.28 500.00 2000.00
0052 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1550.00 1550.00 1565.66 1565.66 2000.00 2000.00
0053 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 3 EA 250.00 750.00 252.53 757.59 500.00 1500.00
0054 5792000000-E SP  REMOVE ABAND **" PIPE 40 LF 20.00 800.00 20.20 808.00 75.00 3000.00
(12", DI WATER)
0055 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 1200.00 2400.00 1212.12 2424.24 1500.00 3000.00
0056 5888000000-E SP  GENERIC UTILITY ITEM (LF) 81 LF 25.00 2025.00 25.25 2045.25 100.00 8100.00
4" PVC SEWER PIPE, SCH 40
0057 6000000000-E 1605 TEMPORARY SILT FENCE 815 LF 1.78 1450.70 1.95 1589.25 1.78 1450.70
0058 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 33.00 4950.00 33.33 4999.50 50.00 7500.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 535 TON 33.00 17655.00 33.33 17831.55 50.00 26750.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 370 TON 22.00 8140.00 22.22 8221.40 60.00 22200.00
0061 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 400.00 600.00 424.24 636.36 420.00 630.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 3.54 177.00 3.50 175.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 900.00 225.00 656.56 164.14 650.00 162.50
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 14.00 420.00 14.14 424.20 20.00 600.00
0065 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 300.00 300.00 303.03 303.03 200.00 200.00
0066 6030000000-E 1630 SILT EXCAVATION 855 CY 7.00 5985.00 7.07 6044.85 15.00 12825.00
0067 6033000000-E 1631 SYNTHETIC ROVING 414 SY 1.25 517.50 1.46 604.44 1.45 600.30
0068 6036000000-E 1631 MATTING FOR EROS CONTROL 920 SY 2.00 1840.00 1.36 1251.20 1.35 1242.00
0069 6038000000-E SP PERM SOIL REINF MAT 50 SY 8.00 400.00 7.58 379.00 7.50 375.00
0070 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 5.00 200.00 1.85 74.00 5.00 200.00
0071 6070000000-N SP SPECIAL STILLING BASINS 10 EA 100.00 1000.00 987.98 9879.80 600.00 6000.00
0072 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 1400.00 3500.00 1394.95 3487.38 1381.00 3452.50
0073 6087000000-E 1660 MOWING 1 ACR 50.00 50.00 49.49 49.49 49.00 49.00
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.00 450.00 6.06 303.00 6.00 300.00
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 808.08 202.02 800.00 200.00

0076 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 1.46 73.00 1.45 72.50
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DELLINGER, INC.

D. W. LYLE CORPORATION

CAROLINA BRIDGE COMPANY, INC.

MONROE, NC MCKENNEY, VA ORANGEBURG, SC
0077 6108000000-E 1665 FERTILIZER TOPDRESSING 1.75 TON 200.00 350.00 313.13 547.98 310.00 542.50
0078 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 30.00 45.00 38.39 57.59 38.00 57.00
0079 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 25.25 202.00 25.00 200.00
0080 6123000000-E 1670 REFORESTATION 0.5 ACR 1500.00 750.00 707.08 353.54 700.00 350.00
STRUCTURE ITEMS
0081 8007000000-N SP  CM&R TEMP STR *x+hsaeens Lump Sum 150000.00 179616.54 305000.00
(15+28.00-L-)
0082 8035000000-N 402 REMV EXIST STR **ewsrs Lump Sum 20000.00 29398.09 14523.63
(15+28.00-L-)
0083 8105500000-E Sp **-**"DRILLD PIER IN SOIL 772 LF 250.00 19300.00 242.47 18718.68 790.47 61024.28
(3-0")
0084 8105600000-E Sp  **-**"DRILLD PIER NO SOIL 40 LF 1200.00 48000.00 1174.03 46961.20 1500.35 60014.00
(3-0")
0085 8111000000-E SP PERM STL CASING FOR ** PIER 79 LF 200.00 15800.00 146.46 11570.34 188.55 14895.45
(3-0")
0086 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 4000.00 4000.00 4040.40 4040.40 6172.84 6172.84
0087 8116000000-E SP CSLTUBES 508.7 LF 10.00 5087.00 4.84 2462.11 8.88 4517.26
0088 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 5000.00 5813.81 4945.88
(15+28.00-L-)
0089 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 60.2 CY 800.00 48160.00 835.34 50287.47 763.17 45942.83
0090 8210000000-N 422 BRG APPR SLAB ***+#srssns Lump Sum 20000.00 31981.18 27916.20
(15+28.00-L-)
0091 8217000000-E 425 REINF STEEL (BRIDGE) 17,106 LB 0.50 8553.00 0.93 15908.58 0.69 11803.14
0092 8238000000-E 425 SPIRAL COL REINF STL BRG 2,028 LB 1.00 2028.00 1.62 3285.36 1.28 2595.84
0093 8364000000-E 450 HP12X53 PILES 210 LF 30.00 6300.00 38.32 8047.20 39.75 8347.50
0094 8503000000-E 460 CONCRETE BARRIER RAIL 215 LF 60.00 12900.00 4512 9700.80 56.25 12093.75
0095 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 195 TON 35.00 6825.00 35.35 6893.25 38.88 7581.60
0096 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 220 SY 2.00 440.00 2.02 444 .40 2.03 446.60
0097 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 8000.00 4297.88
0098 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,290 LF 102.00 131580.00 103.00 132870.00 87.57 112965.30
CONTRACT TOTAL TOTAL 1002172.43 TOTAL 1042725.13 TOTAL 1291931.18
ROADWAY ITEMS SUB-TOTAL 493199.43 SUB-TOTAL 476725.72 SUB-TOTAL 586847.20
STRUCTURE ITEMS SUB-TOTAL 508973.00 SUB-TOTAL 565999.41 SUB-TOTAL 705083.98
BIDDERS IN ORDER CONTRACT TOTAL
R. E. BURNS & SONS CO., INC. 1 899769.28
DANE CONSTRUCTION, INC. 2 980482.75
CROWDER CONSTRUCTION COMPANY 3 993631.53
DELLINGER, INC. 4 1002172.43
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1291931.18



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-311 FROM US-220 BYPASS TO SOUTH OF SR-1928.

RANDOLPH
36804

7.000 MI

2:00PM 172 020

OCT 21 2003 C200947

RILEY PAVING, INC.

CARTHAGE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1330000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4900000000-N
6000000000-E
6009000000-E
6012000000-E
6084000000-E

800
545
SP

607

607
610
610
620
620
858
858
1205
1205
1205
1205
1205
1205
1205
1205
1252
1605
1610
1610
1660

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ****" DTH
(1-112")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINE 8"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum

190 TON
13.98 SMI

97,935

380

SY

SY

17,075 TON
10,060 TON
803 TON
653 TON

2

2
73,960
93,430
1,500
100
150

4

32
164,780
1,759
150

EA
EA
LF
LF
LF
LF
LF
EA
EA
LF
EA
LF

140 TON
140 TON
10.19 ACR

2277212

20.00 3800.00
1800.00 25164.00
0.76 74430.60
13.90 5282.00
23.00 392725.00
22.50 226350.00
197.36 158480.08
210.20 137260.60
350.00 700.00
350.00 700.00
0.37 27365.20
0.39 36437.70
0.75 1125.00
3.00 300.00
5.10 765.00
75.00 300.00
95.00 3040.00
0.12 19773.60
4.50 7915.50
5.00 750.00
30.00 4200.00
19.00 2660.00
1110.00 11310.90
TOTAL 1163607.30

SUB-TOTAL 1163607.30

19400.00

30.60 5814.00
3000.00 41940.00
0.87 85203.45
10.15 3857.00
24.15 412361.25
25.30 254518.00
220.40 176981.20
238.65 155838.45
345.00 690.00
335.00 670.00
0.28 20708.80
0.34 31766.20
1.05 1575.00
3.15 315.00
5.25 787.50
37.00 148.00
68.25 2184.00
0.19 31308.20
4.20 7387.80
3.00 450.00
41.30 5782.00
36.00 5040.00
1155.00 11769.45
TOTAL 1276495.30
SUB-TOTAL 1276495.30

25000.00

34.00 6460.00
3100.00 43338.00
1.00 97935.00
12.00 4560.00
29.00 495175.00
31.80 319908.00
185.00 148555.00
200.00 130600.00
900.00 1800.00
950.00 1900.00
0.27 19969.20
0.32 29897.60
1.00 1500.00
3.00 300.00
5.00 750.00
35.00 140.00
65.00 2080.00
0.18 29660.40
4.00 7036.00
2.25 337.50
35.00 4900.00
35.00 4900.00
1200.00 12228.00
TOTAL 1388929.70
SUB-TOTAL 1388929.70
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LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1330000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4900000000-N
6000000000-E
6009000000-E
6012000000-E
6084000000-E

800
545
SP

607

607
610
610
620
620
858
858
1205
1205
1205
1205
1205
1205
1205
1205
1252
1605
1610
1610
1660

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ****" DTH
(1-112")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINE 8"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
RILEY PAVING, INC.

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

BLYTHE CONSTRUCTION, INC.

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

Lump Sum 42000.00
190 TON 30.00 5700.00
13.98 SMI 4050.00 56619.00
97,935 SY 1.20 117522.00
380 SY 20.00 7600.00
17,075 TON 28.00 478100.00
10,060 TON 30.35 305321.00
803 TON 225.00 180675.00
653 TON 235.00 153455.00

2 EA 880.00 1760.00

2 EA 725.00 1450.00
73,960 LF 0.40 29584.00
93,430 LF 0.43 40174.90
1,500 LF 0.83 1245.00
100 LF 3.35 335.00
150 LF 5.70 855.00

4 EA 83.00 332.00

32 EA 105.00 3360.00
164,780 LF 0.13 21421.40
1,759 EA 5.00 8795.00
150 LF 5.00 750.00
140 TON 45.00 6300.00
140 TON 40.00 5600.00
10.19 ACR 1235.00 12584.65
TOTAL 1481538.95

SUB-TOTAL 1481538.95

CONTRACT TOTAL

1 1163607.30

2 1276495.30

3 1388929.70

4 1481538.95



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED
SHDR CONST, CONC PAVING, ULTRA-THIN OVERLAY & PVMT MARKINGS.

US-52 FROM NC-8 IN FORSYTH COUNTY TO NORTH KING CITY LIMITS IN STOKES COUNTY.

FORSYTH, STOKES
36697, 36698

10.480 MI

2:00PM

OCT 21 2003

021

C200922

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002

0003
0004
0005
0006

0007
0008
0009
0010
0011
0012

0013

0014

0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025

0000100000-N
0000940000-E

0036000000-E
1033000000-E
1220000000-E
1297000000-E

1330000000-E
1491000000-E
1523000000-E
1560000000-E
1565000000-E
1880000000-E

1891000000-E

2738000000-E

4415000000-N
4420000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4500000000-E
4685000000-E
4686000000-E
4695000000-E
4810000000-E

800
SP

225
SP

545
607

607
610
610
620
620
SP

SP

SP

1115
1120
1160
1160
1165
1170
1170
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LB)
POLYMER MODIFIED CONC PAVEMENT REPAIR
UNDERCUT EXCAVATION

SEALING PVMT CRACKS & JTS
INCIDENTAL STONE BASE
MILL ASP PVMT ***= DTH
(2-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22

GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT, TYPEB

GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
GENERIC PAVING ITEM (SY)

REMOVE & REPLACE EXISTING CONC PAVEMENT SLABS
FLASHING ARROW PNL TYPE C

CHANGEABLE MESSAGE SIGNS
TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 60 MPH
PORT CONC BARRIER

RESET PORT CONC BARRIER
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
8"WIDE THERMO 90 MILS

PAINT PVMT MARKINGS 4"

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
LARCO CONSTRUCTION, ADIV. OF NELLO L. TEER CO.

Lump Sum 135555.00
236,600 LB 2.50 591500.00
150 CY 206.00 30900.00
46,362 LB 0.75 34771.50
120 TON 35.00 4200.00
110,690 SY 0.75 83017.50
967 SY 6.54 6324.18
20,516 TON 34.60 709853.60
22,272 TON 27.04 602234.88
881 TON 217.90 191969.90
1,447 TON 236.00 341492.00
12,603 TON 59.50 749878.50
385,482 SY 1.34 516545.88
11,432 SY 117.00 1337544.00
4 EA 2265.00 9060.00

4 EA 4000.00 16000.00

2 EA 8200.00 16400.00

2 EA 2575.00 5150.00

4 EA 5655.00 22620.00

3,000 LF 15.45 46350.00
13,500 LF 4.50 60750.00
232,406 LF 0.27 62749.62
31,889 LF 0.32 10204.48
19,064 LF 0.67 12772.88
254,439 LF 0.08 20355.12
TOTAL 5618199.04

SUB-TOTAL 5618199.04

CONTRACT TOTAL

1 5618199.04

2 7332889.57

2.80

72.00
1.65
27.00
1.46

15.00
50.00
35.80
225.00
235.00
70.00

1.70

145.00

5000.00
22000.00
10000.00

2800.00
11000.00

24.00
8.00
0.30
0.35
0.70
0.08

TOTAL

SUB-TOTAL

375000.00
662480.00

10800.00
76497.30
3240.00
161607.40

14505.00
1025800.00
797337.60
198225.00
340045.00
882210.00

655319.40

1657640.00

20000.00
88000.00
20000.00
5600.00
44000.00
72000.00
108000.00
69721.80
11161.15
13344.80
20355.12

7332889.57

7332889.57



OCT 21, 2003 02:40 PM WILKES
TIP NO 36368 2:00PM 1/ 1 022

OCT 21 2003 C200878
FED AID NO STATE FUNDED 1.200 MI

MILLING, RESURFACING & PAVEMENT MARKINGS.
NC-268 FROM BRIDGE #73 TO ITHACA DRIVE.

CARL ROSE & SONS, INC.

ELKIN, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 41000.00
0002 1297000000-E 607 z\gllql/_ﬁ)SP PVMT *****" DTH 42,240 SY 3.50 147840.00
0003 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,434 TON 36.00 195624.00
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,911 TON 36.00 140796.00
0005 1560000000-E 620 ASP FOR PLANT MIX PG64-22 510 TON 231.00 117810.00
0006 2549000000-E 846 2'-6"CONC CURB & GUTTER 150 LF 38.00 5700.00
0007 2800000000-N 858 ADJ CATCH BASINS 54 EA 600.00 32400.00
0008 2830000000-N 858 ADJ MANHOLES 10 EA 1200.00 12000.00
0009 2845000000-N 858 ADJ METER OR VALVE BOXES 14 EA 900.00 12600.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 13,152 LF 0.36 4734.72
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 19,008 LF 0.45 8553.60
0012 4697000000-E 1205 THERMO PVT MKG LINE 8"120 960 LF 1.25 1200.00
0013 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 6.00 600.00
0014 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 66 EA 98.00 6468.00
0015 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,008 LF 0.17 3231.36
0016 4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 2.50 250.00
0017 4845000000-N 1205 PAINT PVT MKG SYMBOL 66 EA 50.00 3300.00
0018 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 336 EA 31.00 10416.00
0019 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00
0020 7288000000-E 1715 TRENCHING (PAVED) 25 LF 4.99 124.75
0021 7300000000-E 1715 TRENCHING (UNPAVED) 20 LF 44.00 880.00
0022 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 275.00 275.00
0023 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 3.95 1975.00
CONTRACT TOTAL TOTAL 762778.43
ROADWAY ITEMS SUB-TOTAL 762778.43
BIDDERS IN ORDER CONTRACT TOTAL

CARL ROSE & SONS, INC. 1 762778.43



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHOULDER RECONST, MILLING, RESURFACING & PVMT MARKINGS.
US-321A FROM US-321 TO SOUTH OF LAKESIDE DRIVE.

CALDWELL
36704

2.700 MI

2:00PM

OCT 21 2003

023

C200914

MIDSTATE CONTRACTORS, INC.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

HICKORY, NC ASHEVILLE, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 30000.00 25000.00
0002 1033000000-E SP  SEALING PVMT CRACKS & JTS 830 LB 8.00 6640.00 5.20 4316.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 350 TON 30.00 10500.00 18.75 6562.50
0004 1245000000-E SP SHOULDER RECONSTRUCTION 5 SMI 3600.00 18000.00 4135.00 20675.00
0005 1297000000-E 607 Mnﬁlfz{?\)sp PVMT *****" DTH 4,459 SY 3.00 13377.00 2.85 12708.15
0006 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,804 TON 48.60 87674.40 59.85 107969.40
0007 1503000000-E 610 ASP CONC INTR CRS 119.0C 704 TON 49.77 35038.08 36.65 25801.60
0008 1523000000-E 610 ASP CONC SURF CRS $9.5C 7,443 TON 32.80 244130.40 34.70 258272.10
0009 1560000000-E 620 ASP FOR PLANT MIX PG64-22 111 TON 206.84 22959.24 263.50 29248.50
0010 1565000000-E 620 ASP FOR PLANT MIX PG70-22 484 TON 220.34 106644.56 305.00 147620.00
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 350 TON 120.00 42000.00 122.00 42700.00
0012 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 250 SY 60.00 15000.00 60.00 15000.00
0013  2800000000-N 858 ADJ CATCH BASINS 1 EA 500.00 500.00 1250.00 1250.00
0014 2815000000-N 858 ADJ DROP INLETS 2 EA 500.00 1000.00 1250.00 2500.00
0015 2830000000-N 858 ADJ MANHOLES 5 EA 600.00 3000.00 478.50 2392.50
0016 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 500.00 500.00 478.50 478.50
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 26,500 LF 0.40 10600.00 0.38 10070.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 19,140 LF 0.46 8804.40 0.45 8613.00
0019 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 5.00 1000.00 2.50 500.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 160 LF 7.50 1200.00 6.70 1072.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 95.00 760.00 88.50 708.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 110.00 1430.00 103.00 1339.00
0023  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 178 EA 39.00 6942.00 36.50 6497.00
0024 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 20000.00 15000.00
0025 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 2000.00 7000.00 1350.00 4725.00
0026 7288000000-E 1715 TRENCHING (PAVED) 25 LF 50.00 1250.00 42.65 1066.25
0027 7300000000-E 1715 TRENCHING (UNPAVED) 20 LF 15.00 300.00 8.35 167.00
0028 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 350.00 700.00 301.60 603.20
0029 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 6.00 3000.00 4.50 2250.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 60,000 LF 0.22 13200.00 0.21 12600.00
CONTRACT TOTAL TOTAL 713150.08 TOTAL 767704.70
ROADWAY ITEMS SUB-TOTAL 713150.08 SUB-TOTAL 767704.70
BIDDERS IN ORDER CONTRACT TOTAL
MIDSTATE CONTRACTORS, INC. 713150.08

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

2 767704.70



OCT 21, 2003 02:40 PM

TIP NO

FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PVMT MARKINGS.

NC-105 FROM WATAUGA COUNTY TO SOUTH OF US-221/NC-181

AVERY
36708

8.021 MI

2:00PM

OCT 21 2003

024

C200913

MAYMEAD, INC.

MOUNTAIN CITY, TN

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1519000000-E
1523000000-E
1560000000-E
1565000000-E
4685000000-E
4686000000-E
4710000000-E
4725000000-E
4905000000-N
5255000000-N
6084000000-E
7288000000-E
7300000000-E
7324000000-N
7444000000-E
4810000000-E

800
545
SP

607

610

610

620

620

1205
1205
1205
1205
1253
1413
1660
1715
1715
1716
1725
1205

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVYMT *****" DTH

3n

/(AS)P CONC SURF CRS $9.5B
ASP CONC SURF CRS 89.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
SNOWPLB RAISED PVMT MRKER
PORTABLE LIGHTING

SEEDING AND MULCHING
TRENCHING (PAVED)
TRENCHING (UNPAVED)
JUNCTION BOX (STANDARD SIZE)
INDUCTIVE LOOP SAWCUT
PAINT PVMT MARKINGS 4"

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
MAYMEAD, INC.

Lump Sum
400 TON
16.05 SMI
138,101 SY

5,783 TON

20,675 TON

376 TON

1,344 TON

86,296 LF

52,932 LF

150 LF

38 EA

530 EA
Lump Sum

8.03 ACR

50 LF

50 LF

2 EA

1,000 LF

140,000 LF

60000.00

19.00 7600.00
3000.00 48150.00
3.00 414303.00
32.50 187947.50
32.50 671937.50
225.00 84600.00
225.00 302400.00
0.32 27614.72
0.45 23819.40
10.00 1500.00
95.00 3610.00
35.00 18550.00
12000.00

1700.00 13651.00
44.00 2200.00
30.00 1500.00
600.00 1200.00
5.00 5000.00
0.11 15400.00
TOTAL 1902983.12
SUB-TOTAL 1902983.12
CONTRACT TOTAL

1902983.12



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER CONSTRUCTION.
NC-216 FROM KINGS MTN CITY LIMIT TO NC-274 IN GASTON CO

CLEVELAND, GASTON, LINCOLN

36660

16.780 MI

2:00PM 171 025

OCT 21 2003 C200904

ASPHALT PAVING OF SHELBY, INC.

THOMPSON ARTHUR DIVISION OF

THE LANE CONSTRUCTION

APAC-ATLANTIC, INC. CORPORATION
SHELBY, NC GREENSBORO, NC MERIDEN, CT

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 68000.00 67000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 875 TON 18.00 15750.00 28.00 24500.00 25.00 21875.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 33.08 SMI 2800.00 92624.00 3500.00 115780.00 2900.00 95932.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 4102 SY 4.00 16408.00 2.25 9229.50 2.20 9024.40

(1-1/2")
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 22,078 TON 23.15 511105.70 28.75 634742.50 32.05 707599.90
0006 1520000000-E SP  ASP CONC SURF CRS $9.5B LEVEL 350 TON 24.15 8452.50 35.00 12250.00 36.55 12792.50
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,457 TON 230.00 335110.00 190.00 276830.00 192.00 279744.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 600 TON 126.00 75600.00 70.00 42000.00 75.00 45000.00
0009 1770000000-E 660 AST, MAT COAT, #6 STONE 39,741 SY 1.30 51663.30 0.70 27818.70 0.87 34574.67
0010 2759000000-N SP  GENERIC PAVING ITEM (EA) 4 EA 1000.00 4000.00 750.00 3000.00 650.00 2600.00

RETROFIT EXISTING WHEELCHAIR RAMPS
0011 2830000000-N 858 ADJ MANHOLES 15 EA 600.00 9000.00 600.00 9000.00 500.00 7500.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 500.00 500.00 500.00 500.00 350.00 350.00
0013  4685000000-E 1205 THERMO PVT MKG LINES 4"90 177,454 LF 0.29 51461.66 0.29 51461.66 0.29 51461.66
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 135,769 LF 0.35 47519.15 0.35 47519.15 0.35 47519.15
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 4.25 425.00 4.25 425.00 4.25 425.00
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 65.00 780.00 65.00 780.00 65.00 780.00
0017  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 8 EA 85.00 680.00 85.00 680.00 85.00 680.00
0018 4810000000-E 1205 PAINT PVMT MARKINGS 4" 372,522 LF 0.07 26076.54 0.06 22351.32 0.06 22351.32
0019  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,219 EA 31.50 38398.50 31.50 38398.50 31.50 38398.50

CONTRACT TOTAL TOTAL 1345554.35 TOTAL 1385266.33 TOTAL 1445608.10

ROADWAY ITEMS SUB-TOTAL 1345554.35 SUB-TOTAL 1385266.33 SUB-TOTAL 1445608.10

BIDDERS IN ORDER CONTRACT TOTAL

ASPHALT PAVING OF SHELBY, INC. 1345554.35

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 2 1385266.33

THE LANE CONSTRUCTION CORPORATION 3 1445608.10



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.
US-70 FROM SR-1005 TO SR-1149.

CATAWBA
36734

3.730 MI

2:00PM

OCT 21 2003

026

C200924

MIDSTATE CONTRACTORS, INC.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

HICKORY, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 31000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 55 TON 30.00 1650.00 18.90 1039.50
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 7.15 SMI 3000.00 21450.00 3780.00 27027.00
0004 1330000000-E 607 INCIDENTAL MILLING 3,000 SY 5.50 16500.00 7.55 22650.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,027 TON 26.92 350686.84 30.40 396020.80
0006 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 1,400 TON 27.34 38276.00 34.31 48034.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 938 TON 191.49 179617.62 241.55 226573.90
0008 1704000000-E SP PATCHING EXIST PAVEMENT 1,303 TON 75.00 97725.00 94.65 123328.95
0009 4685000000-E 1205 THERMO PVT MKG LINES 4"90 40,000 LF 0.39 15600.00 0.30 12000.00
0010 4686000000-E 1205 THERMO PVT MKG LINES 4"120 66,500 LF 0.48 31920.00 0.40 26600.00
0011 4697000000-E 1205 THERMO PVT MKG LINE 8"120 180 LF 2.00 360.00 2.10 378.00
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 425 LF 4.75 2018.75 5.25 2231.25
0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 144 EA 85.00 12240.00 89.25 12852.00
0014 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,050 EA 35.00 36750.00 20.95 21997.50
CONTRACT TOTAL TOTAL 824794.21 TOTAL 951732.90
ROADWAY ITEMS SUB-TOTAL 824794.21 SUB-TOTAL 951732.90
BIDDERS IN ORDER CONTRACT TOTAL
MIDSTATE CONTRACTORS, INC. 1 824794.21

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

2 951732.90



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHLDR RECONST, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.
US-64 & NC-90 FROM THE LOWER LITTLE RIVER TO CALDWELL COUNTY LINE.

ALEXANDER

36743, 36806

7.310 MI

2:00PM

OCT 21 2003

027

C200919

MIDSTATE CONTRACTORS, INC.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

HICKORY, NC ASHEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35000.00 50000.00
0002 0043000000-N 226 GRADING Lump Sum 20000.00 63280.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 20.00 10000.00 18.90 9450.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 1462 SMI 3000.00 43860.00 3780.00 55263.60
0005 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 7.50 7500.00 7.55 7550.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,661 TON 32.84 251587.24 41.00 314101.00
0007 1519000000-E 610 ASP CONC SURF CRS $9.5B 10,713 TON 25.10 268896.30 33.40 357814.20
0008 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 536 TON 27.10 14525.60 36.50 19564.00
0009 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,060 TON 206.00 218360.00 249.20 264152.00
0010 1704000000-E SP  PATCHING EXIST PAVEMENT 1,071 TON 80.00 85680.00 95.65 102441.15
0011 1770000000-E 660 AST, MAT COAT, #6 STONE 109,481 SY 1.20 131377.20 1.20 131377.20
0012 2154000000-N 820 METAL FUNNELS 4 EA 1000.00 4000.00 772.00 3088.00
0013 2165000000-E 820 12"FUNNEL DRAIN PIPE 60 LF 30.00 1800.00 35.55 2133.00
0014 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 8 EA 450.00 3600.00 337.00 2696.00
0015 2752000000-E SP  GENERIC PAVING ITEM (LF) 260 LF 10.00 2600.00 6.05 1573.00

6" x 8" ASPHALT CURB
0016 3030000000-E 862 STL BM GUARDRAIL 19,662.5 LF 8.00 157300.00 8.40 165165.00
0017 3045000000-E 862 SBGR SHOP CURVED 3375 LF 8.00 2700.00 12.60 4252.50
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 21.00 210.00
0019 3180000000-N 862 :lsllla MA(I)\IS)HOR TYPE *#sxwwnes 4 EA 600.00 2400.00 998.00 3992.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 72 EA 1375.00 99000.00 1500.00 108000.00
0021 3360000000-E 863 REMOVE EXISTING GUARDRAIL 15,725 LF 1.00 15725.00 0.95 14938.75
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 77,792 LF 0.32 24893.44 0.40 31116.80
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 70,282 LF 0.40 28112.80 0.45 31626.90
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 5.25 525.00 4.20 420.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 85.00 1020.00 52.50 630.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 110.00 2090.00 105.00 1995.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 284,128 LF 0.10 28412.80 0.10 28412.80
0028 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 730 EA 32.00 23360.00 26.25 19162.50
0029 6009000000-E 1610 EROS CONTRL STONE CL B 50 TON 40.00 2000.00 42.00 2100.00

CONTRACT TOTAL TOTAL 1486625.38 TOTAL 1796505.40

ROADWAY ITEMS SUB-TOTAL 1486625.38 SUB-TOTAL 1796505.40

BIDDERS IN ORDER CONTRACT TOTAL

MIDSTATE CONTRACTORS, INC. 1 1486625.38

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC. 2 1796505.40



OCT 21, 2003 02:40 PM
TIP NO U-2711B

FED AID NO STP-1310(4)
WIDENING, GRADING, DRAINAGE, PAVING, C&G, & SIGNALS.
SR-2179 (OAK ST EXT) FROM YOUNG ST TO US-221A (BROADWAY ST) IN FOREST CITY.

RUTHERFORD

34846.3.3

0.456 MI

2:00PM

OCT 21 2003

028

C200780

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

TENNOCA CONSTRUCTION CO.

ASHEVILLE, NC CANDLER, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 203000.00 200000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 33300.00 175000.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 88740.00 73400.00
MODULAR BLOCK WALL, STA 23+79.96 TO STA 25+33.48

0004 0043000000-N 226 GRADING Lump Sum 1575000.00 1500750.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1.1 ACR 1.10 1.21 4000.00 4400.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 8.90 8900.00 10.00 10000.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 2.30 1150.00 2.50 1250.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 420 TON 17.80 7476.00 20.00 8400.00
0009 0366000000-E 310 15"RC PIPE CULV III 1,452 LF 20.00 29040.00 25.00 36300.00
0010 0372000000-E 310 18"RCPIPE CULV lll 1,508 LF 22.20 33477.60 28.00 42224.00
0011 0378000000-E 310 24"RC PIPE CULV III 104 LF 27.20 2828.80 30.00 3120.00
0012 0384000000-E 310 30"RCPIPE CULV Ill 176 LF 37.20 6547.20 50.00 8800.00
0013  0448000000-E 310 Z;’;’")RCP CULV CLASS IV 376 LF 25.60 9625.60 30.00 11280.00
0014 0448000000-E 310 Z;*O"")RCPCULVCLASS v 312 LF 42.20 13166.40 55.00 17160.00
0015 0995000000-E 340 PIPE REMOVAL 1,416 LF 3.40 4814.40 5.00 7080.00
0016  1110000000-E 510 STABILIZER AGGREGATE 1,200 TON 16.70 20040.00 20.00 24000.00
0017 1121000000-E 520 AGGREGATE BASE COURSE 9,500 TON 14.50 137750.00 18.00 171000.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 17.80 8900.00 20.00 10000.00
0019 1308000000-E 607 z\gll__rlezAﬁ;!-)lALT PVMT *rwx _ waxrx 550 SY 7.31 4020.50 10.00 5500.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 900 TON 34.22 30798.00 53.66 48294.00
0021 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,750 TON 34.22 196765.00 42.46 244145.00
0022 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,500 TON 34.22 119770.00 42.06 147210.00
0023 1560000000-E 620 ASP FOR PLANT MIX PG64-22 537 TON 254.40 136612.80 270.00 144990.00
0024 1693000000-E 654 ASPH PM PAVEMENT REPAIR 200 TON 122.10 24420.00 175.00 35000.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 924 CY 1.70 1570.80 1.00 924.00
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 90 CY 26.70 2403.00 25.00 2250.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 16.70 8350.00 20.00 10000.00
0028 2055000000-E 815 6" SUBDRN Y,T,ORL 15 EA 27.80 417.00 15.00 225.00
0029 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 183.20 183.20 250.00 250.00
0030 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 23.40 140.40 20.00 120.00
0031 2264000000-E 840 PIPE PLUGS 0.175 CY 795.00 139.13 700.00 122.50
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 48 EA 956.12 45893.76 1320.00 63360.00
0033 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 344.50 1378.00 300.00 1200.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 318.00 318.00 300.00 300.00
0035 2374000000-N 840 ZEF;AME-GRT-HD 840.03 * 2 EA 344.50 689.00 300.00 600.00
0036 2374000000-N 840 FRAME-GRT-HD 840.03 ** 18 EA 344.50 6201.00 300.00 5400.00

(F)
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0037 2374000000-N 840 FC;AME-GRT-HD 840.03 ** 19 EA 344.50 6545.50 300.00 5700.00
0038 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 318.00 1272.00 250.00 1000.00
0039 2440000000-N 840 CONC APRON FOR CATCH BASIN 5 EA 424.00 2120.00 605.00 3025.00
0040 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 424.00 848.00 825.00 1650.00
0041 2542000000-E 846 1'-6"CONC CURB & GUTTER 2,050 LF 9.06 18573.00 9.41 19290.50
0042 2549000000-E 846 2-6"CONC CURB & GUTTER 4300 LF 9.81 42183.00 10.18 43774.00
0043 2591000000-E 848 4" CONCRETE SIDEWALK 4,300 SY 25.44 109392.00 26.40 113520.00
0044 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 202 SY 86.92 17557.84 90.20 18220.40
0045 2612000000-E 848 6" CONCRETE DRIVEWAY 250 SY 38.69 9672.50 40.15 10037.50
0046 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 4,500 SY 40.81 183645.00 42.35 190575.00
0047  2830000000-N 858 ADJ MANHOLES 3 EA 666.00 1998.00 500.00 1500.00
0048 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 318.00 1590.00 250.00 1250.00
0049 3030000000-E 862 STL BM GUARDRAIL 9875 LF 8.48 8374.00 8.80 8690.00
0050 3105000000-N 862 SBGR TERM SECT 16 EA 53.00 848.00 55.00 880.00
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 21.20 106.00 22.00 110.00
0052 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 424.00 848.00 440.00 880.00
0053 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 1696.00 3392.00 1760.00 3520.00
0054 3656000000-E 876 FILTER FABRIC FOR DRAINGE 550 SY 3.40 1870.00 3.00 1650.00
0055 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 381 LF 6.31 2404.11 6.55 249555
0056 4102000000-N 904 SIGN ERECTION, TYPE E 26 EA 106.00 2756.00 110.00 2860.00
0057 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 16 EA 7.42 118.72 7.70 123.20
0058 4400000000-E 1110 WORK ZONE SIGNS (STAT) 543 SF 8.90 4832.70 7.65 4153.95
0059 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 296 SF 21.60 6393.60 11.00 3256.00
0060 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 188 SF 6.70 1259.60 4.51 847.88
0061 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 1332.00 1332.00 1500.00 1500.00
0062 4425000000-N 1125 WARNING FLAG SETS 10 EA 39.00 390.00 100.00 1000.00
0063 4430000000-N 1130 DRUMS 95 EA 66.60 6327.00 60.00 5700.00
0064 4435000000-N 1135 CONES 21 EA 33.30 699.30 30.00 630.00
0065 4440000000-E 1145 BARRICADES (TYPE II) 40 LF 13.90 556.00 11.00 440.00
0066 4445000000-E 1145 BARRICADES (TYPE Ill) 449 LF 13.90 6241.10 10.00 4490.00
0067 4455000000-N 1150 FLAGGER 64 MD 166.50 10656.00 150.00 9600.00
0068 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 277.50 1110.00 150.00 600.00
0069 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 2886.00 2886.00 5000.00 5000.00
0070 4510000000-N Sp  POLICE 60 HR 46.60 2796.00 35.00 2100.00
0071 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,270 LF 1.33 3019.10 1.38 3132.60
0072 4650000000-N 1251 TEMP RAISED PVMT MRKS 285 EA 4.24 1208.40 4.40 1254.00
0073 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,280 LF 0.42 957.60 0.44 1003.20
0074 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,040 LF 0.48 3859.20 0.50 4020.00
0075 4695000000-E 1205 8"WIDE THERMO 90 MILS 30 LF 1.59 47.70 1.65 49.50
0076 4697000000-E 1205 THERMO PVT MKG LINE 8"120 1,682 LF 1.59 2674.38 1.65 2775.30
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0077 4710000000-E 1205 24"WIDE THERMO 120 MILS 305 LF 4.24 1293.20 4.40 1342.00
0078 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 EA 106.00 6678.00 110.00 6930.00
0079 4810000000-E 1205 PAINT PVMT MARKINGS 4" 21,959 LF 0.13 2854.67 0.13 2854.67
0080 4820000000-E 1205 PAINT PVMT MARKINGS 8" 3,364 LF 1.06 3565.84 1.10 3700.40
0081 4835000000-E 1205 PAINT PVT MKG LINES 24" 610 LF 2.12 1293.20 2.20 1342.00
0082 4845000000-N 1205 PAINT PVT MKG SYMBOL 126 EA 53.00 6678.00 55.00 6930.00
0083 4850000000-E 1205 LINE REMOVAL 4" WIDE 710 LF 1.06 752.60 1.10 781.00
0084 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 31.80 127.20 33.00 132.00
0085 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 285 EA 28.62 8156.70 29.70 8464.50
0086 4915000000-E 1264 7' U-CHANNEL POSTS 27 EA 23.32 629.64 24.20 653.40
0087  4955000000-N 1264 OBJECT MARKERS (END OF RD 27 EA 63.60 1717.20 66.00 1782.00
0088 5300000000-E 1505 m;) CONDIT MAT CL ***#** 575 TON 12.72 7314.00 13.20 7590.00
0089 5306000000-E SP (BVEI;JDlNG MATL, CL ***#xex 575 TON 12.72 7314.00 13.20 7590.00
0090 5318000000-E 1505 PVMT REPAIR UTILITY WORK 2,081 TON 111.30 231615.30 115.50 240355.50
0091 5319000000-E 1505 CL B CONC FOR ENCAS LINE 6 CY 212.00 1272.00 220.00 1320.00
0092 5360000000-E 1510 6" DI WATER PIPE PC 350 1,060 LF 25.44 26966.40 26.40 27984.00
0093 5366000000-E 1510 8" DI WATER PIPE PC 350 2,269 LF 27.56 62533.64 28.60 64893.40
0094 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 670 LF 21.20 14204.00 22.00 14740.00
0095 5480000000-E 1510 DI H20 FITTINGS 250# MIN 3,605 LB 4.24 15285.20 4.40 15862.00
0096 5510000000-E 1510 3/4" CORPORATION STOP 21 EA 106.00 2226.00 110.00 2310.00
0097 5582000000-E 1510 :;','.XX*;',T,./;‘PP'NG SADDLE 7 EA 106.00 742.00 110.00 770.00
0098 5582000000-E 1510 :;’:xx*;;I/)ﬁxPPING SADDLE 14 EA 132.50 1855.00 137.50 1925.00
0099 5612000000-E 1510 :;':T?:¢"F‘<§IET)|§;OUPLN 1 EA 742.00 742.00 770.00 770.00
0100 5618000000-E 1510 ?(‘;IT%I\S%IT COUPLN *rrexs 7 EA 848.00 5936.00 880.00 6160.00
0101 5624000000-E 1510 ?(‘;IT%I\S%IT COUPLN **rexs 6 EA 1060.00 6360.00 1100.00 6600.00
0102 5648000000-N 1510 RELOCATE EXIST WAT METER 7 EA 424.00 2968.00 440.00 3080.00
0103 5672000000-N 1510 RELOCATE EXIST FIRE HYD 8 EA 1590.00 12720.00 1650.00 13200.00
0104 5726000000-E 1520 8" DI SEWER PIPE PC 350 2,844 LF 33.92 96468.48 35.20 100108.80
0105 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 10 EA 424.00 4240.00 440.00 4400.00
0106 5798000000-E 1530 FIL OR REMV **" PIPE, *** 1,850 LF 3.18 5883.00 3.30 6105.00

(6", CI WATER)
0107 5798000000-E 1530 FIL OR REMV **" PIPE, *** 1,020 LF 4.77 4865.40 4.95 5049.00
(8", CI WATER)

0108 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 742.00 2226.00 770.00 2310.00
0109 5828000000-N 1530 REMOVE EXISTING MANHOLE 2 EA 636.00 1272.00 660.00 1320.00
0110 5882000000-N SP  GENERIC UTILITY ITEM (EA) 16 EA 1351.50 21624.00 1402.50 22440.00

48" DIA PRECAST CONC SEWER MANHOLE, 0-6' DEPTH
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0111 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 609.50 8533.00 632.50 8855.00
6" GATE VALVE AND VALVE BOX
0112 5882000000-N SP  GENERIC UTILITY ITEM (EA) 9 EA 715.50 6439.50 742.50 6682.50
8" GATE VALVE AND VALVE BOX
0113 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 424.00 2968.00 440.00 3080.00
INSTALL WATER METER ASSEMBLY
0114  5888000000-E SP  GENERIC UTILITY ITEM (LF) 10 LF 106.00 1060.00 110.00 1100.00
PRECAST CONC MANHOLE WALL, 48" OVER 6' HT
0115  6000000000-E 1605 TEMPORARY SILT FENCE 1,400 LF 3.10 4340.00 3.00 4200.00
0116  6006000000-E 1610 EROS CONTRL STONE CL A 325 TON 21.00 6825.00 30.00 9750.00
0117  6009000000-E 1610 EROS CONTRL STONE CL B 825 TON 21.00 17325.00 30.00 24750.00
0118 6012000000-E 1610 SEDIMENT CONTROL STONE 650 TON 18.00 11700.00 20.00 13000.00
0119  6015000000-E 1615 TEMPORARY MULCHING 8.5 ACR 424.00 3604.00 440.00 3740.00
0120 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 424 1272.00 4.40 1320.00
0121  6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 530.00 662.50 550.00 687.50
0122  6024000000-E 1622 TEMPORARY SLOPE DRAINS 175 LF 10.70 1872.50 10.00 1750.00
0123  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 129.00 645.00 150.00 750.00
0124 6030000000-E 1630 SILT EXCAVATION 2,900 CY 3.40 9860.00 5.00 14500.00
0125 6033000000-E 1631 SYNTHETIC ROVING 950 SY 1.54 1463.00 1.60 1520.00
0126  6036000000-E 1631 MATTING FOR EROS CONTROL 1,400 SY 1.48 2072.00 1.54 2156.00
0127 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 5.10 6120.00 5.00 6000.00
0128 6084000000-E 1660 SEEDING AND MULCHING 16 ACR 1325.00 21200.00 1375.00 22000.00
0129 6087000000-E 1660 MOWING 5 ACR 53.00 265.00 55.00 275.00
0130 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 7.95 795.00 8.25 825.00
0131  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1060.00 265.00 1100.00 275.00
0132  6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 424 848.00 4.40 880.00
0133  6108000000-E 1665 FERTILIZER TOPDRESSING 12 TON 371.00 4452.00 385.00 4620.00
0134 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 106.00 212.00 110.00 220.00
0135 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 212.00 2544.00 220.00 2640.00
0136  7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 4 EA 1007.00 4028.00 1045.00 4180.00
0137 7060000000-E 1705 SIGNAL CABLE 770 LF 2.12 1632.40 2.20 1694.00
0138 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 3 EA 901.00 2703.00 935.00 2805.00
0139 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1261.40 3784.20 1309.00 3927.00
0140 7252000000-E 1710 MESSENGER CABLE (1/4") 810 LF 1.70 1377.00 176.00 142560.00
0141  7279000000-E 1715 TRACER WIRE 2,452 LF 0.42 1029.84 0.44 1078.88
0142 7300000000-E 1715 TRENCHING (UNPAVED) 1,694 LF 2.92 4946.48 3.03 5132.82
0143  7302000000-E SP al;? DRILL POLY COND 1.25" **** COND 1,023 LF 16.43 16807.89 17.05 17442.15
0144 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 212.00 1696.00 220.00 1760.00
0145 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 11 EA 333.90 3672.90 346.50 3811.50
0146 7372000000-N 1721 GUY ASSEMBLY 2 EA 238.50 477.00 247.50 495.00
0147 7432000000-E 1722 2" RISER WITH TUBING 2 EA 424.00 848.00 440.00 880.00
0148 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 710 LF 7.95 5644.50 8.25 5857.50
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0149 7456000000-E 1726 LEAD-IN CABLE 990 LF 1.86 1841.40 1.93 1910.70
0150 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 3,762 LF 1.59 5981.58 1.65 6207.30

(12)
0151 7552000000-N 1731 INTERCONNECT CENTER 2 EA 1669.50 3339.00 1732.50 3465.00
0152 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 1685.40 3370.80 1749.00 3498.00
0153  7566000000-N 1733 DELINEATOR MARKER 11 EA 95.40 1049.40 99.00 1089.00
0154 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 2 EA 8215.00 16430.00 8525.00 17050.00
0155 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 2 EA 4770.00 9540.00 4950.00 9900.00
0156 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 1 EA 795.00 795.00 825.00 825.00
0157 7631000000-N 1744 MAST ARM W/ MTL POLE DES 2 EA 265.00 530.00 275.00 550.00
0158 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 11925.00 11925.00 12375.00 12375.00
0159 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 8 EA 90.10 720.80 93.50 748.00
0160 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 190 LF 26.50 5035.00 27.50 5225.00

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (2

CONDUIT)

CONTRACT TOTAL TOTAL 4034112.51 TOTAL 4478195.60

ROADWAY ITEMS SUB-TOTAL 4034112.51 SUB-TOTAL 4478195.60

BIDDERS IN ORDER CONTRACT TOTAL

TAYLOR & MURPHY CONSTRUCTION CO., INC. 1 4034112.51

TENNOCA CONSTRUCTION CO. 2 4478195.60
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 1220000000-E 545 INCIDENTAL STONE BASE

0003 1245000000-E SP  SHOULDER RECONSTRUCTION

0004 1297000000-E 607 z\g!'l;L ASP PVMT *****" DTH

0005 1308000000-E 607 MILLN ASPHALT PVMT ¥+ - #ess
(0" TO 1-1/2")

0006  1498000000-E 610 ASP CONC INTR CRS 119.08

0007  1519000000-E 610 ASP CONC SURF CRS $9.58

0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0009 1704000000-E SP  PATCHING EXIST PAVEMENT

0010  2605000000-N SP  WHEELCHAIR RAMP

0011 2815000000-N 858 ADJ DROP INLETS

0012  2830000000-N 858 ADJ MANHOLES

0013 2845000000-N 858 ADJMETER OR VALVE BOXES

0014  4685000000-E 1205 THERMO PVT MKG LINES 4"90

0015  4686000000-E 1205 THERMO PVT MKG LINES 4"120

0016  4810000000-E 1205 PAINT PVMT MARKINGS 4"
CONTRACT TOTAL

ROADWAY ITEMS
BIDDERS IN ORDER

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

MAYMEAD, INC.

Lump Sum

1,137 TON
45.46 SMI

5,444

4,506

SY

SY

14,094 TON
58,596 TON
4,472 TON
1,176 TON

1

6

21

37
248,266
265,373
100,000

EA
EA
EA
EA
LF
LF
LF

19.00
3120.00
3.35

2.60

31.05
30.20
258.00
91.00
1875.00
520.00
490.00
365.00
0.28
0.32
0.09

TOTAL

SUB-TOTAL

87000.00
21603.00
141835.20
18237.40

11715.60

437618.70
1769599.20
1153776.00

107016.00

1875.00
3120.00
10290.00
13505.00
69514.48
84919.36
9000.00

3940624.94

3940624.94
CONTRACT TOTAL

3940624.94
4039342.19

25.00
3500.00
3.00

2.85

31.75
31.75
220.00
95.00
2500.00
500.00
425.00
400.00
0.32
0.39
0.12

TOTAL

SUB-TOTAL

195000.00
28425.00
159110.00
16332.00

12842.10

447484.50
1860423.00
983840.00
111720.00
2500.00
3000.00
8925.00
14800.00
7944512
103495.47
12000.00

4039342.19

4039342.19



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHLDR RECONST, MILLING, RESURFACING & PVMT MARKINGS.
US-70 FROM SR-1103 TO SR-1422.

MCDOWELL
36702

7.020 MI

2:00PM

OCT 21 2003

030

C200918

MAYMEAD, INC.

MOUNTAIN CITY, TN

ASHEVILLE DIVISION OF
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0001
0002
0003
0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1498000000-E
1519000000-E
1560000000-E
1704000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4810000000-E

800
545
SP

607

607

610
610
620
SP
858
858
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ***" DTH
(2-1/4")

MILL ASP PVMT ***" DTH

3

/(AS)P CONC INTR CRS 119.0B
ASP CONC SURF CRS 59.5B
ASP FOR PLANT MIX PG64-22
PATCHING EXIST PAVEMENT
ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVMT MARKINGS 4"

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
MAYMEAD, INC.

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
329 TON
13.16 SMI
84,926 SY

8,777 SY

16,156 TON
10,850 TON
1,464 TON
350 TON

2 EA

2 EA
70,801 LF
75,535 LF
280,000 LF

25000.00

16.00 5264.00
3000.00 39480.00
2.00 169852.00
3.00 26331.00
31.00 500836.00
31.00 336350.00
210.00 307440.00
85.00 29750.00
500.00 1000.00
350.00 700.00
0.29 20532.29
0.36 27192.60
0.07 19600.00
TOTAL 1509327.89
SUB-TOTAL 1509327.89
CONTRACT TOTAL
1509327.89

1656300.73

45000.00

16.75 5510.75
2920.00 38427.20
2.10 178344.60
2.70 23697.90
33.20 536379.20
33.75 366187.50
249.00 364536.00
88.00 30800.00
680.00 1360.00
365.00 730.00
0.28 19824.28
0.38 28703.30
0.06 16800.00
TOTAL 1656300.73
SUB-TOTAL 1656300.73



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PVYMT MARKINGS.
US-19/US-23 FROM PATTON AVE TO -240.

BUNCOMBE

36849

1.480 MI

2:00PM

OCT 21 2003

031

C200938

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 1297000000-E 607 ?gHSL ASP PVMT *****" DTH

0003 1489000000-E 610 ASP CONC BASE CRS B25.0B

0004 1498000000-E 610 ASP CONC INTR CRS 119.0B

0005 1519000000-E 610 ASP CONC SURF CRS S$9.5B

0006 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0007 1704000000-E SP PATCHING EXIST PAVEMENT

0008 2605000000-N SP WHEELCHAIR RAMP

0009 2800000000-N 858 ADJ CATCH BASINS

0010 2830000000-N 858 ADJ MANHOLES

0011  2845000000-N 858 ADJ METER OR VALVE BOXES

0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0013 4697000000-E 1205 THERMO PVT MKG LINE 8"120

0014 4710000000-E 1205 24"WIDE THERMO 120 MILS

0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
33,094

SY

849 TON
528 TON
6,279 TON
470 TON
65 TON

85
14

32

29
17,715
404
326
18

49

EA
EA
EA
EA
LF
LF
LF
EA
EA

2.70

87.00
92.00
34.85
249.00
102.00
1249.00
625.00
625.00
415.00
0.52
2.05
4.15
82.00
93.00

TOTAL

SUB-TOTAL

26000.00
89353.80

73863.00
48576.00
218823.15
117030.00
6630.00
106165.00
8750.00
20000.00
12035.00
9211.80
828.20
1352.90
1476.00
4557.00

744651.85

744651.85

CONTRACT TOTAL
744651.85



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PVMT MARKINGS.
US-74 BUS FROM US-221 TO ELLENBORO EAST CITY LIMITS.

RUTH
36914

ERFORD

12.960 MI

2:00PM

OCT 21 2003

032

C200937

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 1220000000-E 545 INCIDENTAL STONE BASE

0003  1245000000-E SP  SHOULDER RECONSTRUCTION

0004 1308000000-E 607 MILLN ASPHALT PVMT **x* - siiex
(1-3/4" TO 2-1/2")

0005 1308000000-E 607 MILLN ASPHALT PVIMT **x* - siiex
4" TO 5"

0006 1498000000-E 610 ASP CONC INTR CRS 19.0B

0007 1519000000-E 610 ASP CONC SURF CRS S9.5B

0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0009 1704000000-E SP  PATCHING EXIST PAVEMENT

0010 2605000000-N SP WHEELCHAIR RAMP

0011 2800000000-N 858 ADJ CATCH BASINS

0012 2815000000-N 858 ADJ DROP INLETS

0013 2830000000-N 858 ADJ MANHOLES

0014 2845000000-N 858 ADJMETER OR VALVE BOXES

0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0017 4705000000-E 1205 THERMO LINES 16" 120MILS

0018  4710000000-E 1205 24"WIDE THERMO 120 MILS

0019  4721000000-E 1205 THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

0021 5255000000-N 1413 PORTABLE LIGHTING

0022 4810000000-E 1205 PAINT PVMT MARKINGS 4"
CONTRACT TOTAL

ROADWAY ITEMS
BIDDERS IN ORDER

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum

389 TON
14.34 SMI

89,126

145,728

SY

SY

28,387 TON
32,177 TON
3,425 TON
655 TON

87

8

13

60

55
85,008
146,969
300
1,836
64

217
Lump Sum
200,000

EA
EA
EA
EA
EA
LF
LF
LF
LF
EA
EA

LF

18.75
3120.00
2.30

3.70

35.50
34.30
246.00
95.00
1225.00
520.00
520.00
860.00
520.00
0.32
0.42
1.60
1.85
42.00
78.00

0.13

TOTAL

SUB-TOTAL

175000.00
7293.75
44740.80
204989.80

539193.60

1007738.50
1103671.10
842550.00
62225.00
106575.00
4160.00
6760.00
51600.00
28600.00
27202.56
61726.98
480.00
3396.60
2688.00
16926.00
12000.00
26000.00

4335517.69

4335517.69

CONTRACT TOTAL
4335517.69



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
SHLDR RECONSTRUCTION, RESURFACING & PAVEMENT MARKINGS.
US-25/US-70 FROM SR-1392 TO THE APPALACHIAN TRAIL.

MADISON
36919 2:00PM 171 033

OCT 21 2003 C200939
12.920 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010

0000100000-N
1245000000-E
1519000000-E
1560000000-E
1704000000-E
4685000000-E
4686000000-E
4710000000-E
4721000000-E
4725000000-E

800
SP
610
620
SP
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION

SHOULDER RECONSTRUCTION
ASP CONC SURF CRS 89.5B

ASP FOR PLANT MIX PG64-22
PATCHING EXIST PAVEMENT
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

CONTRACT TOTAL

ROADWAY ITEMS
BIDDERS IN ORDER

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
25.84 SMI
20,026 TON
1,302 TON

300 TON
136,435 LF
140,528 LF

96 LF

12 EA

12 EA

45000.00
3400.00 87856.00
36.50 730949.00
240.00 312480.00
90.00 27000.00
0.25 34108.75
0.32 44968.96
6.20 595.20
43.00 516.00
93.00 1116.00
TOTAL 1284589.91
SUB-TOTAL 1284589.91
CONTRACT TOTAL
1284589.91



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
WIDENING, SHLDR RECONSTRUCTION, RESURFACING & PVT MARKINGS.
US-64 FROM EAST OF SR-1548 TO WEST OF SR-1100.

CHEROKEE, CLAY
36737

8.000 M

2:00PM 171 034

OCT 21 2003 C200923

HARRISON CONST. CO., INC., DIV.

OF APAC-TENNESSEE

COLWELL CONST. CO., INC.

ALCOA, TN BLAIRSVILLE, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35500.00 6890.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 6000.00 2000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 2800.00 2800.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,970 CY 13.00 25610.00 22.59 44502.30
0005 0106000000-E 230 BORROW EXCAVATION 400 CY 1.00 400.00 1.00 400.00
0006 0714000000-E 310 18"BCCSP B 0.064" 10 LF 24.00 240.00 34.75 347.50
0007  1220000000-E 545 INCIDENTAL STONE BASE 37 TON 8.00 296.00 15.00 555.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 17,977 TON 22.00 395494.00 27.93 502097.61
0009 1519000000-E 610 ASP CONC SURF CRS S9.58 12,419 TON 22.00 273218.00 24.49 304141.31
0010 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,580 TON 240.00 379200.00 226.87 358454.60
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 21 TON 100.00 2100.00 100.00 2100.00
0012 3030000000-E 862 STL BM GUARDRAIL 17,000 LF 8.00 136000.00 9.01 153170.00
0013 3045000000-E 862 SBGR SHOP CURVED 105 LF 12.00 1260.00 12.72 1335.60
0014 3105000000-N 862 SBGR TERM SECT 7 EA 50.00 350.00 55.00 385.00
0015 3180000000-N 862 (Clalfi “ﬁ\(l)\lEC))HOR TYPE *remsres 4 EA 1100.00 4400.00 1166.00 4664.00
0016 3270000000-N SP  GRANCHOR TYPE 350 89 EA 1407.00 125223.00 1545.00 137505.00
0017  3360000000-E 863 REMOVE EXISTING GUARDRAIL 13,050 LF 0.90 11745.00 0.80 10440.00
0018  4685000000-E 1205 THERMO PVT MKG LINES 4"90 82,530 LF 0.26 21457.80 0.30 24759.00
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 53232 LF 0.32 17034.24 0.76 40456.32
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 140 LF 6.00 840.00 13.25 1855.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 100.00 300.00 106.00 318.00
0022 6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 3.00 2100.00 3.35 2345.00
0023 6009000000-E 1610 EROS CONTRL STONE CL B 16 TON 33.00 528.00 45.00 720.00
0024 6084000000-E 1660 SEEDING AND MULCHING 0.9 ACR 1500.00 1350.00 1320.00 1188.00
CONTRACT TOTAL TOTAL 1443646.04 TOTAL 1603429.24
ROADWAY ITEMS SUB-TOTAL 1443646.04  SUB-TOTAL 1603429.24
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE 1 1443646.04
COLWELL CONST. CO., INC. 2 1603429.24



OCT 21, 2003 02:40 PM MACON
TIP NO 14CR.10561.1, 14CR.20561.1, 14CR.305614.1 2:00PM 1/ 1 035

OCT 21 2003 C200936
FED AID NO STATE FUNDED 16.930 MI

SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
US-64 FROM JACKSON COUNTY TO NC-28 AND NC-28 FROM US-64 TO HIGHLAND EAST CITY LIMIT & 6 SECTIONS OF SECONDARY ROADS.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA, TN
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 55000.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 13.94 SMI 3400.00 47396.00
0003 1519000000-E 610 ASP CONC SURF CRS $9.5B 17,206 TON 32.40 557474.40
0004 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,536 TON 150.00 230400.00
0005 1704000000-E SP  PATCHING EXIST PAVEMENT 351 TON 95.00 33345.00
0006 1880000000-E SP GENERIC PAVING ITEM (TON) 5,964 TON 37.00 220668.00
ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)
0007 2605000000-N SP WHEELCHAIR RAMP 2 EA 1500.00 3000.00
0008 2759000000-N SP  GENERIC PAVING ITEM (EA) 2 EA 600.00 1200.00
RETROFIT EXISTING WHEELCHAIR RAMPS
0009 2815000000-N 858 ADJ DROP INLETS 7 EA 675.00 4725.00
0010 2830000000-N 858 ADJ MANHOLES 6 EA 510.00 3060.00
0011  2845000000-N 858 ADJ METER OR VALVE BOXES 19 EA 210.00 3990.00
0012  4685000000-E 1205 THERMO PVT MKG LINES 4"90 82,032 LF 0.22 18047.04
0013  4686000000-E 1205 THERMO PVT MKG LINES 4"120 80,006 LF 0.30 24001.80
0014  4695000000-E 1205 8"WIDE THERMO 90 MILS 181 LF 295 407.25
0015  4697000000-E 1205 THERMO PVT MKG LINE 8"120 186 LF 2.35 437.10
0016  4702000000-E 1205 12"WIDE THERMO 120 MILS 156 LF 3.00 468.00
0017 4710000000-E 1205 24"WIDE THERMO 120 MILS 12 LF 6.00 72.00
0018 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 90.00 810.00
0019 4810000000-E 1205 PAINT PVMT MARKINGS 4" 104,292 LF 0.05 5214.60
CONTRACT TOTAL TOTAL 1209716.19
ROADWAY ITEMS SUB-TOTAL 1209716.19
BIDDERS IN ORDER CONTRACT TOTAL

HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE 1 1209716.19



OCT 21, 2003 02:40 PM
TIP NO

FED AID NO STATE FUNDED
RESURFACING.
5 SECTIONS OF SECONDARY ROADS.

CHEROKEE, CLAY, GRAHAM

14CR.20201.1, 14CR.20221.1, 14CR.20381.1

10.170 MI

2:00PM

OCT 21 2003

171

036

C200927

COLWELL CONST. CO., INC.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

BLAIRSVILLE, GA ALCOA, TN

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3976.88 7500.00
0002 1519000000-E 610 ASP CONC SURF CRS $9.5B 8,590 TON 28.55 245244.50 33.50 287765.00
0003 1560000000-E 620 ASP FOR PLANT MIX PG64-22 903 TON 225.36 203500.08 185.00 167055.00
0004 1880000000-E SP  GENERIC PAVING ITEM (TON) 4,924 TON 29.57 145602.68 33.50 164954.00

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A

(LEVELING COURSE)

CONTRACT TOTAL TOTAL 598324.14 TOTAL 627274.00

ROADWAY ITEMS SUB-TOTAL 598324.14  SUB-TOTAL 627274.00

BIDDERS IN ORDER CONTRACT TOTAL

COLWELL CONST. CO., INC. 1 598324.14

HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE 2 627274.00



